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CONNECTING PEOPLE TO OPPORTUNITIES 

THRU BETTER TRANSPORTATION OPTIONS

KC Streetcar Packages 2A, 2B, 2C

Purchase and Delivery

Project No. F22-5026-39A

Item Unit Item Description Quantity Unit Price Total Price

No. Measure ($) ($)

1 EA Equilaterial 20M/25M Switch 1 -$                                       

2 EA 25 M Curved Frog Switch 1 -$                                       

3 EA 25 M Straight Frog Switch 1 -$                                       

4 EA
25M Straight Frog Switches (add 

alternative item)
2 -$                                       

5 EA

VMF Non-Revenue Diamond and 

Switch (including one diamond and 

one 25M Curved Frog Switch

1 -$                                       

6 -$                                       

TOTAL

-$                                       

Itemized Bid Proposal Submitted By:

Company:

Date:

Authorized Signature

Package 2 - Special track Work

KCATA Project Management Office
 1200 E. 18th Street, Kansas City, MO 64108 Page 1 of 1

PHASE # BID
Revision Date: 05/13/2021
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01 NOTICE OF INVITATION FOR BIDS  

The Kansas City Area Transportation Authority (KCATA) is a bi-state agency offering mass transit service within the greater 

Kansas City metropolitan area.  KCATA is requesting that qualified contractors to provide bids for KC Streetcar Track Material 

Early Procurement.  The awarded contractor shall provide all equipment, tools, supplies, prevailing wage labor, supervision, 

insurance, warranties, and bonds to perform this work from inception to final acceptance by KCATA. 

Description of Work:   This work shall consist of fabricating and delivering the special track work for the Kansas City Streetcar 

Riverfront Extension (RFE) and shall include rail, switch points, stock rails, frogs, diamonds, and Other Track Material (OTM) 

required for installation on the project.   

This solicitation is funded by Federal Transit Administration (FTA) grants.  The Authority has set a goal of 0%. participation by 

certified Disadvantaged Business Enterprise (DBE) firm(s) for this project.  Certified DBE firms are encouraged to submit bids 

as Primes or Subcontractors.  Firms must be certified as a DBE by a member of the Missouri Regional Certification Committee, 

which includes KCMO, MoDOT, City of St. Louis, Metro or KCATA. A list of certified firms may be found at 

www.modot.gov/mrcc-directory.  MBE and WBE certifications from other agencies will not be counted toward DBE 

participation. For further information on this subject contact Mr. Whitney Morgan, KCATA’s DBE/Grants Specialist, at (816) 

346-0277 or wmorgan@kcata.org.    

Questions (technical, contractual, or administrative) must be directed in writing via email to Denise Adams  at 

dadams@kcata.org.  Questions and requests for clarifications, including requests for approved equals, will be received until 

10/25/22 2:00 PM local time.  KCATA’s response to these submissions will be in the form of an Addendum, as required.   

Submission of a bid shall constitute a firm offer to the KCATA for 90 days from the date of closing. This IFB does not commit 

the KCATA to award a contract or to pay any cost incurred in preparation of a submittal.  Bidders shall read and understand 

the requirements of this Invitation for Bids covered in the sections listed under the Table of Contents of this document.   

The KCATA reserves the right to accept or reject any or all bids received, to modify this request, or cancel in part or in its 

entirety the IFB if it is the best interest of the KCATA. 

All contractual agreements are subject to final approval by the Kansas City Area Transportation Authority’s Board of 

Commissioners, if the total award value is or exceeds $250,000.  Board of Commissioners meet bi-monthly to approve and 

recommend award of contracts.  This may affect schedule and NTP date. 

This is a prevailing wage job under Federal Wage rates (Davis Bacon) and the Missouri State Annual Wage (MO AWO) rate.  

Awarded Contractor shall provide certified payrolls to KCATA with payment applications and/or invoices for review and 

approval prior to processing of payments.   

The successful bidder shall furnish all necessary insurance, labor, materials, equipment, supplies, tools, applicable bonds, 

permits and supervision to accomplish the work called for in the contract in accordance with the plans and documents herein. 

The project shall be accomplished under a stipulated lump sum. Required work is not necessarily limited to the bid items listed 

in the bid form. It is the intent of the drawings and specifications that the resulting improvements be fully completed and 

functional ready for operation. The cost of work not specifically identified by a bid item in the bid form shall be included as 

subsidiary to other bid items. 

KCATA anticipates award of lump sum contracts using AIA document A-101 Standard Form of Agreement between Owner and 

Contractor AIA Contract 2017 Edition and AIA Contract Document A201, 2017 General Conditions (modified to include Federal 

Transit Administration and KCATA contract conditions).  If KCATA determines to award Packages 2A, 2B, and 2C to different 

Bidders, these same AIA forms will be used. 

A 5% bid bond is required with the bid submission.  For the awarded contract, retainage will be held at 5% per payment 

application submitted.   
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The work for this project shall conform to all applicable codes, standards, regulation, and requirements enforced by all 

authorities having jurisdiction, including but not limited to: International Building Code, International Mechanical Code, 

Uniform Fire Code, and National Electrical Code. The contractor is responsible for notifying the engineer, by way of KCATA, of 

all knowledge of possible conflicts or discrepancies between requirements of these construction documents and applicable 

codes, standards, regulations, etc.  

SEALED BIDS SHALL BE PROVIDED TO KCATA/RIDEKC NO LATER THAN 11/8/2022 2:00 PM local time with a virtual bid 

opening date tentatively scheduled for the day after at 2 PM. Bids received after the date/time specified above shall be 

considered late and shall not be opened or considered for award.  Bids received electronically or by facsimile (fax) will not be 

opened or considered. 

Our partner and funding source, the Federal Transit Administration, (FTA) requires that an award be made only to responsible 

contractors possessing the ability, willingness, and integrity to perform successfully under the terms and conditions of the 

contract.  Responsibility criteria include administrative capacity, timeliness, and satisfactory current and past performance 

record. Contractors must not be suspended or disbarred by the federal government and be eligible for award of this contract.  

It is the policy of KCATA to ensure that Disadvantage Business Enterprises (DBEs), as identified in 49 CFR Part 26, have an equal 

opportunity to receive and participate in Department of Transportation (DOT)-assisted contracts.  For this project a goal of 0% 

participation by Disadvantaged Business Enterprises (DBEs) has been established.  DBE firms are encouraged to submit bids 

as Prime Contractors or Subcontractors.  To be eligible, a firm must 1) be certified as a DBE under U.S. Department of 

Transportation’s guidelines found in 49 CFR Part 26; and 2) hold a current, valid certification from a member of the Missouri 

Regional Certification Committee (MRCC) Unified Certification Program.  MBE and WBE certifications from other organizations 

will not be accepted. 

Bidders shall be aware that for the duration of the work and/or during the term of the contract on site interviews may be 

conducted by various agencies and/or firms to ensure full compliance with applicable wage rates, Buy America requirements, 

commercially useful functions as applicable to DBE work and all contractual requirements of the project.  Subcontract 

documents shall be readily available to KCATA personnel upon request for verification of flow-down of FTA required terms 

and conditions during the duration of the contract. 

The Kansas City Transportation Authority is exempt from federal excise, federal transportation and state sales tax and such 

taxes shall not be included in the bid price.  The KCATA will provide the successful Bidder with a Sales Tax Exemption Certificate 

and a copy of KCATA’s letter of Exemption from Missouri Sales and Use Tax. 

Bids shall be submitted in a sealed envelope on the enclosed Bid Response Form along with all required submittal documents 

and must be clearly marked “BID SUBMITTAL: KC Streetcar Track Material Early Procurement” and addressed to KCATA ATTN: 

Denise Adams  1350 East 17th Street, Kansas City, MO 64108. 

Bids are subject to all terms, conditions and provisions as contained in the Project Manual. 

Denise Adams  

Procurement Department 

Kansas City Area Transportation Authority 
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02 INVITATION FOR BID 

02.01 BIDDING SCHEDULE 

(1) Bid Issue 10/18/2022  

(2) Pre-Bid Conference None 

(3) Deadline for Questions 10/25/22 2:00 PM local time  

(4) KCATA responds to Questions Within two days after Question Deadline  

(5) Bid Closing 11/8/2022 2:00 PM local time 

(a)  Location Shipping and Receiving at KCATA; 1350 East17th 

Street, Kansas City, MO 64108 

(6) Bid Opening Tentatively 1 Day after Bid Closing 2:00 PM local time 

(7) Notice of Award November 2022 

(8) Issue Construction Contract December 2022 

02.02 PROJECT REQUIREMENTS SUMMARY 

It is anticipated that one contract will be awarded for this work.  The bid response forms are 

provided for use. No changes or qualifications are to be made to the bid form.   

Disadvantage Business Enterprise Goal Participation Goal: 0% 

Retainage Held 5%  of Contract Amount 

Minimum Prime Contractor Participation 20% of Contract Amount 

Minimum DBE Prime Contractor Participation  30%  of Contract Amount 

Bid Bond 5%  of Total Bid Amount 

Payment Bond 100%  of Contract Amount   

Performance Bond 100%  of Contract Amount 

Maintenance Bond 100%  of Contract Amount (2 Year) 

02.02.01 Contract Completion 

Notice to Proceed (NTP) will be issued by KCATA’s Procurement Dept. and authorize the contractor to initiate 

the project, prepare shop drawings and order equipment and materials.  

The total contract duration is estimated to be NTP + 730 calendar days. Interim completion days for the 

different Packages 2A, 2B and 2C are included in Book 3 – Project Special Provisions. 
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02.02.02 Liquidated Damages  

For the contract awarded, liquidated damages, not a penalty, shall be assessed at $3,200 per calendar day for 

each day that the work is not substantially complete beyond the completion date listed above in Section 

02.02.01. 

02.02.03 Plans, Specifications and Project Manuals 

Plans and specifications are available for download on KCATA’s website. 

02.03 BID INFORMATION 

02.03.01 Project 

 KC Streetcar Track Material Early Procurement 

 Project #F22-5026-39A 

02.03.02 Owner(s) 

Kansas City Area Transportation Authority/RIDE KC 

1200 East 18th Street 

Kansas City, Missouri 64108 

 

KCATA Procurement 

1200 E. 18th Street  

Denise Adams  

Telephone  816-346-0360 

E-mail: dadams@kcata.org 

 

KCATA Project Manager  

1200 E. 18th Street 

Linda Clark, PE 

E-mail: lclark@kcata.org 

02.03.03 Place and Time 

The Procurement Department for the Kansas City Area Transportation Authority (KCATA) will receive sealed 

bids until the date and time identified above at KCATA’s Shipping and Receiving on our complex located at 

1350 East 17th Street Kansas City, MO.  Bids received after this time will not be accepted.  Bids will be opened 

and read aloud publicly virtually via TEAMS meeting 1 day after Bid Due date at 2 PM. 

02.03.04 Description of Project 

KCATA is requesting qualified contractors to provide bids for KC Streetcar Track Material Early Procurement.  

The awarded contractor shall provide all equipment, tools, supplies, labor, supervision, insurance, and bonds 

to perform this work from inception to final acceptance by KCATA.  
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Description of Work:   This work shall consist of fabricating and delivering the special track work for the Kansas 

City Streetcar Riverfront Extension (RFE) and shall include rail, switch points, stock rails, frogs, diamonds, and 

Other Track Material (OTM) required for installation on the project. 

KCATA reserves the right to add to or reduce the scope if it determines it is in the best interest of the KCATA. 

Scope change may be accomplished by addition/ reduction of quantities or otherwise addition/elimination 

of work items in their entirety. Contractor shall obtain approval from the KCATA prior to ordering of 

equipment and materials intended for use to accomplish the Work.  

02.03.05 Type of Owner-Contract Agreement 

Lump Sum contract - AIA document A-101 Standard Form of Agreement between Owner and Contractor, 

2017 Edition and AIA document A-201, 2017 General Conditions (modified to include Federal Transit 

Administration and KCATA contract conditions). 

02.03.06 Prime Contractor Participation 

The successful Bidder of this contract must accept responsibilities as the Prime Contractor and perform no 

less than the percentage amount listed in Section 02.02 on Page 3 with its own supervision and crew.   For a 

DBE Prime Contractor bidder, the minimum participation is also listed in the 02.02 on Page 3. 

After bid submittal, none of the work or services covered by this contract shall be subcontracted without prior 

written approval of the KCATA.  The prime contractor shall submit a list of proposed subcontractors and major 

suppliers with their bid identifying NAICS Codes for each. 

02.03.07 Bid Security   

A Bid Guarantee in indicated Section 02.02 on Page 3 shall be provided in accordance with the Instructions to 

Bidders.  For this project, the payment bond shall provided as shown in Section 02.02 on Page 3. 

02.03.08 Equal Employment Opportunity 

(1) Contractors shall comply with all federal, state and city Equal Employment Opportunity laws 

and regulations and with KCATA's Affirmative Action Requirements (AA). 

(2) It is the policy of the Kansas City Area Transportation Authority to ensure that Disadvantaged 

Business Enterprises (DBE's) are afforded full opportunity to submit Bids, and to receive and 

participate in KCATA contracts.  In the execution of its projects, the KCATA will not 

discriminate against any individual or organization based on race, color, national origin, 

religion, age, disability, or sex.  

(3) Prospective Bidders, Sub-Bidders, and major on-site material suppliers will be required to 

submit certain forms relative to DBE participation, affirmative action and other forms as 

indicated in the appendix. 

(4) Blank AA and DBE forms and assistance in completing the forms may be obtained from 

Whitney Morgan at KCATA.  His office is located at 1350 E. 17th Street, Kansas City, Missouri, 

64108, or you may call Whitney at 816-346-0277. 
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02.03.09 DBE Participation Goal   

The KCATA may have established a specific goal for participation by DBE firms on this project.  If established, 

the goal for this project is listed in in Section 02.02 on Page 3 and is 0%. Bidders must submit a "Schedule of 

Participation by Contractors/Subcontractors" form and the "Letter of Intent to Subcontract” for each DBE 

firm listed in the Schedule at time of bid submission.  Certifications for each subcontractor reflecting 

compliance with Debarment, Employment Verification, Employment Verification Memo of Understanding 

and Lobbying must be submitted per request of KCATA following bid submission.  Prime/General Contractors 

are required to submit all required certifications and documents for their company, per attached checklist, 

at the time of their bid submission.   Failure to provide this information for DBE subcontractors by the 

established deadline may result in the bid being deemed non-responsive. 

(1) This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, 

participation by Disadvantaged Business Enterprises in Department of Transportation 

Financial Assistance Programs.  A goal for DBE participation has been set at 0% for this 

project. 

(2) The Contractor shall not discriminate on the basis of race, color national origin, or sex in the 

performance of this Contract.  The Contractor shall carry out applicable requirements of 49 

CFR. Part 26 in the award and administration of this DOT-assisted contract.  Failure by the 

Contractor to carry out these requirements is a material breach of this Contract, which may 

result in the termination of this Contract or such other remedy as KCATA deems appropriate, 

which may include but is not limited to: 1) withholding monthly progress payments; 

assessing sanctions; liquidated damages; and/or disqualifying the Contractor from future 

bidding due to being non-responsible. Each subcontract the Contractor signs with a 

subcontractor must include the assurance in this paragraph (see 49 C.F.R. 26.13(b)). 

(3) The Contractor may not substitute, remove, or terminate a DBE subcontractor without 

KCATA’s prior written consent. Written consent of termination may only be given if the 

Contractor has demonstrated good cause. Before submitting its request to terminate or 

substitute a DBE subcontractor, the Prime Contractor must give notice in writing to the DBE 

subcontractor, with a copy to KCATA, of its intent to request to terminate and/or substitute, 

and the reason for the request.  The Contractor must give the DBE five days to respond to 

the Contractor’s notice and advise KCATA and the Contractor of the reasons, if any, why it 

objects to the proposed termination of its subcontract and why KCATA should not approve 

the Contractor’s action.  If required in a particular case as a matter of public necessity (e.g., 

safety), the response period may be shortened. 

(a) Good Cause.  Good cause includes the following circumstances: 

The listed DBE subcontractor fails or refuses to execute a written contract; or 

(i) The listed DBE subcontractor fails or refuses to perform the work of its normal 

industry standards.  Provided, however, that the good cause does not exist if the 

failure or refusal of the DBE subcontractor to perform its work on the subcontract 

results from the bad faith or discriminatory action of the Prime Contractor; or 

(ii) The listed DBE subcontractor fails or refuses to meet the Prime Contractor’s 

reasonable, nondiscriminatory bond requirements; or 
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(iii) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; or 

(iv) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1200 or applicable state law; or 

(v) The DBE subcontractor is not a responsible contractor; or 

(vi) The listed DBE subcontractor voluntarily withdraws from the project and provides 

the Prime Contractor written notice of its withdrawal.  

(vii) The listed DBE is ineligible to receive DBE credit for the type of work required. 

(viii) A DBE owner dies or becomes disabled with the result that the listed DBE 

contractor is unable to complete its work on the contract. 

(ix) Other documented good cause that compels KCATA to terminate the DBE 

subcontractor. Provided the good cause does not exist if the Prime contractor seeks 

to terminate a DBE it relied upon to obtain the contract so that the Prime Contractor 

can self-perform the work for which the DBE contractor was engaged or so that the 

Prime Contractor can substitute another DBE or non-DBE contractor. 

Before submitting its request to terminate or substitute a DBE subcontractor, the Prime Contractor must give 

notice in writing to the DBE subcontractor, with a copy to KCATA’s Whitney Morgan at wmorgan@kcata.org  

of its intent to request to terminate and/or substitute, and the reason for the request.  The Prime Contractor 

must give the DBE five days to respond to the Prime Contractor’s notice and advise the KCATA and the 

Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and why KCATA 

should not approve the Prime Contractor’s action.  If required in a particular case as a matter of public 

necessity (e.g., safety), the response period may be shortened. 

02.03.10 Statement of Financial Assistance 

This contract is subject to a financial assistance contract between the KCATA and the U. S. Department of 

Transportation Federal Transit Administration (FTA). 

02.03.11 Ineligible Bidders 

All Bidders are required to certify they are not on the Comptroller General's list of ineligible contractors.                            

02.03.12 Completion and Liquidated Damages 

(1) Work shall be completed within the time stated in the bid documents and agreement from 

the date of the Notice to Proceed. Liquidated damages specified above will be assessed per 

calendar day from the scheduled completion date for delay until the Work is substantially 

complete to the satisfaction of KCATA’s Project Manager.  

(2) The Date of Substantial Completion of the Work is the date certified by written Notice that 

the work is 95% or more complete, except for a minimal list of deficiencies. 

(3) Occupancy or utilization of Completed Work, or a portion of completed work, by the KCATA, 
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does not constitute Substantial Completion or Final Acceptance. 

(4) Contractor has no right to damages for any causes of delay by the KCATA.  Scheduling of the 

Work must be mutually agreed upon by the KCATA and the Contractor before Work can 

commence. The KCATA's operational requirements are paramount and shall take 

precedence.  A request for an adjustment of time shall be forwarded in writing to KCATA's 

Project Manager as soon as the Contractor is aware of circumstances beyond the 

Contractor's control.  Requests shall include a statement of cause and expected time delay.  

The Project Manager may from time to time award extensions to the contract time justified 

by delay caused by either the Contractor or the KCATA, provided that adequate evidence is 

presented to enable the Project Manager to determine with exactness the extent and 

duration of delay for each item involved.  Time may only be adjusted by Change Order. 

(5) The Contractor in their submittal of Bid Response Form(s) is undertaking to complete the 

Work within the stated and agreed contract time, has taken into consideration and made 

allowances for all of the ordinary delays and hindrances incident to such Work, whether 

because of delays in procuring equipment, materials, workers or other causes. 

(6) KCATA will suffer financial loss if the Work is not Substantially Complete on the date set forth 

in the contract documents.  The Contractor and/or the Contractor's Surety shall be liable for 

and shall pay the KCATA the sums previously identified for each day of delay until the Work 

is Substantially Complete.  The KCATA is authorized to withhold from monies due the 

Contractor the sum as indicated above that has been assessed as liquidated damages. 

02.03.13 Pre-Bid Conference   

A Pre-Bid Conference will not be held. 

1.3.15  Pre- Award Communications 

For information and questions related to this bid Invitation, contact the Procurement Department personnel 

indicated below. Questions, requests for clarification and comments regarding this Invitation must be 

submitted in writing and are due from Bidders at the date and time identified above. If required, KCATA will 

respond in the form of an Addendum.  

Denise Adams  

Kansas City Area Transportation Authority 

1200 East 18th Street  

Kansas City, MO 64108 

Buyer Phone: 816-346-0360 

 e-mail : dadams@kcata.org 

02.03.14 Potential Bidders   

A list of Contractors who have expressed an interest in submitting bids on KCATA projects is available upon 

request.  Since the project is open to all Bidders complying with the bid requirements, other Contractors not 

on this list may also be submitting bids.  Potential bidders list, or plan holders list, may be obtained by 

submitting a formal question to Denise Adams at dadams@kcata.org. 
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02.03.15 Contract Documents 

The contract documents consist of the following: 

1 The Agreement Form 

2 General Conditions 

3 Supplemental Conditions 

4 Special Provisions 

5 Technical Specifications 

6 Construction Drawings (if applicable) 

7 Addenda 

8 Contract Modifications Issued after date of Agreement 

9 Bid Response Form 

10 Schedule of Values 

11 Unit Prices 

02.03.16 Wage Rates   

The U.S. Department of Labor has established minimum wages to be paid on this project.   A copy of the U.S. 

Department of Labor Federal (General) decision is attached for reference as well as a copy of the Annual 

Wage Order for Jackson County, Missouri In the event that there is a discrepancy with regard to rates 

contained in State of Missouri and U.S. Department of Labor wage rates, the higher of the two rates shall 

prevail. 
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03 BIDDING REQUIREMENTS 

03.01 INSTRUCTIONS TO BIDDERS 

03.01.01 General 

(1) All bids shall be made in accordance with the Invitation for Bid and these bidding 

requirements.  All bids will be reviewed by the CFO prior to the letting of any contract. 

(2) Bidders shall note the Equal Opportunity and Affirmative Action requirements applicable to 

this project. Particular attention should be paid to the related documentation, certification 

forms, questionnaires, etc., which must be completed and submitted. 

(3) Where the words "KCATA" or "Owner" or "Authority" is used in these instructions, reference 

is made to the Kansas City Area Transportation Authority. 

(4) Where the words "Project Manual" or "Bid Document" or "Contract Document" are used in 

the Project Manual, synonymous reference is made to the same instrument including any 

associated drawings or Addenda issued prior to receipt of bids. 

(5) The bid, along with all other accompanying documents or materials submitted by the bidder, 

will be deemed to constitute the entire bid.  The bidder shall promptly furnish any additional 

information requested relative to its bid. 

03.01.02 Protests 

(1) The following protest procedures apply. “Days” shall mean business days of KCATA 

administrative personnel which are days other than a Saturday, Sunday or legal holiday 

observed by KCATA. 

(a) Pre-Submittal. A pre-submittal protest is received prior to the proposal due date. Pre-

submittal protest must be received by the Authority in writing and addressed to the 

KCATA CFO, no later than five (5) days before the proposal closing date. 

(b) Post-Submittal/ Pre-Award. A post-submittal/pre-award protest is a protest making an 

award and is received after receipt of proposals but before award of a contract. Post-

submittal protests must be received by the Authority, in writing and addressed to the 

KCATA CFO, no later than five (5) days after the proposal closing date. 

(c) Post- Award.  A Post-award protest must be received by the Authority in writing and 

addressed to the KCATA CFO no later than five (5) days from the date of the Notice of 

Intent to Award.   

(d) The KCATA CFO shall respond in writing within five (5) days from the date of the written 

request. If the protester is not satisfied with the response, the protester may appeal in 

writing to the KCATA CEO. This appeal or request for a hearing should be in writing within 

five (5) days from the date of the CFO’s response. 
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(e) The KCATA Chief Operations Officer will decide if the protest and the appeal (if any) have 

been given fair and reasonable consideration, or if additional consideration is warranted. 

The CEO’s response will be provided within ten (10) days after receipt of the request. 

The Chief Operations Officer’s response is final and no further action on the protest shall 

be taken by KCATA. 

(f) By written notice to all parties, the KCATA CFO may extend the time provided for each 

step of the protest procedure, extend the date of notice of award, or postpone the 

award of a contract if deemed appropriate for protest resolution. 

(g) Protesters should be aware of the Federal Transit Administration’s protest procedures 

with the FTA Regional Office. If federal funding is involved, FTA will review protests from 

a third party only when: 1) KCATA does not have a written protest procedure or fails to 

follow its procedure, or fails to review a protest, or 2) violations of specific federal laws 

or regulations have occurred. 

(h) An appeal to FTA must be received by FTA’s regional office within five (5) working days 

of the date the protester learned or should have learned KCATAs decision.   Protests shall 

be addressed to the Regional Administrator, FTA Regional 7, 901 Locust, Room 404, 

Kansas City, MO 64106. 

03.01.03 DBE Participation 

KCATA has a goal that a percentage of the Work in this contract be contracted to Disadvantaged Business 

Enterprises (DBE). The DBE goal for this project is 0%. Bidders must comply in full with 49 CFR Part 26 

“Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance 

Programs”.   Bidders should contact Whitney Morgan at 816-346-0277 if they have questions or need 

assistance regarding DBE participation. He may be emailed at wmorgan@kcata.org. 

Contractor Utilization Plan/Request for Waiver.  This is a commitment that the Prime understands the DBE 

participation required on the project.  In the event the Prime is not making a commitment to meet or exceed 

the established goal on the project, they must request a waiver and provide documentation that good faith 

efforts were expended to try to meet the goal.  Good faith efforts are efforts that, given all relevant 

circumstances, a Proposer actively and aggressively seeking to meet the goals can reasonably be expected to 

make. 

Failure to meet the contracted DBE participation commitment without documented evidence of good faith 

efforts may result in termination of the contract.   In evaluating good faith efforts, KCATA will consider 

whether the Proposer has performed the following, along with any other relevant factors: 

(1) Advertised opportunities to participate in the contract in general circulation media, trade 

and professional association publications, small and minority business media, and 

publications of minority and women’s business organizations in sufficient time to allow DBE 

firms to participate effectively. 

(2) Provided notice to a reasonable number of minority and women’s business organizations of 

specific opportunities to participate in the contract in sufficient time to allow DBE firms to 

participate effectively. 
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(3) Sent written notices, by certified mail or facsimile, to qualified DBEs soliciting their 

participation in the contract in sufficient time to allow them to participate effectively. 

(4) Attempted to identify portions of the work for qualified DBE participation in order to increase 

the likelihood of meeting the goals, including breaking down contracts into economically 

feasible units.  A Bidder should send letters by certified mail or facsimile to those DBE 

contractors identified by the Missouri Regional Certification Committee (MRCC) listed in 

those categories, which are in those subcontractors’ scope of work.  The portion of work for 

which a proposal from a DBE is being solicited shall be as specific as possible.  Letters which 

are general are not acceptable. 

(5) Requested assistance in achieving the goals from KCATA’s DBE Officer and acted on KCATA’s 

recommendations. 

(6) Conferred with qualified DBEs and explained the scope and requirements of the work for 

which their bids or proposals were solicited. 

(7) Attempted to negotiate in good faith with qualified DBEs to perform specific subcontracts; 

not rejecting them as unqualified without sound reasons based on a thorough investigation 

of their capabilities.  Documentation of good faith negotiations with DBEs from whom 

proposals were received in an effort to reach a mutually acceptable price should include: 

(a) Names, addresses and telephone numbers of DBEs that were contacted and date of 

contact. 

(b) The information provided to DBEs regarding the plans and specifications for portions of 

the work to be performed by them. 

(c) The reasons no agreement was reached with any DBE, including the basis for any Bid 

rejection (i.e., availability, price, qualifications or other); 

(d) Descriptions of attempts to provide technical assistance to DBEs to obtain necessary 

insurance and/or to obtain necessary supplies at the best prices available. 

03.01.04 Bid Documents 

(1) Bid documents include the Notice of Invitation For Bids, Invitation For Bids, Bidding 

Requirements, Submittal Documents, Post Proposal Submittal Documents, and Wage Rates. 

(2) Bidders shall use complete sets of the Project Manual and accompanying drawings in 

preparing bids.  The KCATA and the Architect assume no responsibility for errors or 

misinterpretations resulting from the use of incomplete sets of Bidding Documents. 

(3) Bidder is required to submit, in addition to bid response form(s), the documents identified 

as REQUIRED DOCUMENTS LIST FOR BID SUBMISSION 

(4) Requests for interpretation or clarification of the bidding documents shall be directed to 

Denise Adams of KCATA via email (dadams@kcata.org) by deadline shown in Section 02.01 
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BIDDING SCHEDULE on Page 3.  KCATA’s practice is to answer questions via Addendum for 

purposes of transmitting the same information to all interested bidders.  

03.01.05 Bid Submittal and Pricing  

(1) Prior to bidding, each Bidder shall carefully examine the bidding documents and the site to 

fully understand existing conditions and limitations under which the Work is to be 

performed.  Each Bidder shall include in its bid a sum to cover the cost of all items necessary 

to perform the Work as set forth in the contract documents.   

(2) No allowance will be made to any Bidder because of failure to examine the Documents and 

the site. Bidders shall notify KCATA immediately if any inconsistency or error is discovered 

upon examination of the bidding documents or the project site.  

(3) In submitting a bid, the bidder represents that: 

(a) Offeror has read and understands the bidding documents. 

(b) Offeror has visited the site and familiarized himself with the conditions under which the 

Work is to be performed. 

(c) Offeror’s bid is based on the materials, systems, products, and equipment required by 

the Bidding Documents, without exception. 

(4) The intent of the bid documents is to provide ample information for the Contractor to 

interpret and understand that the labor, equipment, supplies and any other components 

and/or accessories required for the completion of the type prescribed, ready for use by the 

KCATA, be provided by Contractor.  Any items omitted from the documents which are clearly 

necessary for the full operation and use of such equipment or improvements and its 

appurtenances shall be considered a portion of such work or equipment, although not 

directly specified or called for in these documents.   

(5) All parts shall be new and in no case will used (except for testing), reconditioned or obsolete 

parts be accepted.  Any one part shall be an exact interchangeable duplicate in manufacture 

and design and furnished as specified, but where brand names are used, consider the term 

"or approved equal" to follow.   

(6) Bids shall be firm and final.  Bids shall be net and shall reflect any available discount. KCATA 

is exempt from federal excise, federal transportation and state sales tax and such taxes shall 

not be included in price quotations. KCATA will provide the successful bidder with a project 

Tax Exemption Certificate. 

(7) Bids shall be submitted on the Bid Response Form provided; bids submitted in any other 

form will be considered non-responsive and will be rejected.  Do not change, add to, or 

delete from the wording on the Bid Response Form.  Unauthorized conditions, limitations, 

or provisions attached to the Bid Response Form may cause the Bid to be considered non-

responsive and, therefore rejected. 
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(a) Bid Response Forms shall be filled out by typewriter, electronically or manually in black 

or blue ink. 

(b) Alterations by erasure or inter-lineation shall be initialed. 

(8) Prior to bidding, each Offeror shall ascertain that they have received all Addenda issued and 

shall acknowledge their receipt in the space provided in the Bid Form. Any interpretation, 

change, or correction to the bid documents will be made by Addenda which will be issued to 

all bidders of record and all locations where bid documents are filed. Only written addenda 

will be binding. Bidders shall not rely on any interpretation, change, or correction given by 

any other method. Oral statements made at the pre-bid conference or bid opening are non-

binding and for clarification only. 

(9) Each bid shall be executed and signed by an authorized official and in the true name of the 

bidder.  If the bid is made by an individual doing business under a fictitious name, the bid 

shall so state.  If the bid is made by a partnership, the full names and addresses of all 

members of the partnership shall be given and the bid shall be signed by one principal 

member.  If the bid is made by a corporation, it shall be signed in the corporate name by an 

authorized officer.  If the bid is made by a joint venture, the full names and addresses of all 

members of the joint venture shall be given, and the bid shall be signed by one member 

authorized thereof. 

(10) Bids shall be enclosed in a sealed envelope addressed as indicated in the Invitation for Bid, 

unless changed by addendum, with the name of the project and the name of the bidder on 

the outside of the envelope. 

(11) Refer to Invitation for Bid for location, time, and date designated for receipt of bids. 

(a) Bids received after the date and time designated for receipt of bids will not be accepted 

and will be returned to the bidder unopened. 

(b) Telegraphic, facsimile, electronic, email or telephonic bids or modifications to bids will 

not be accepted. 

(12) The bid price shall include all items of labor, materials, tools, equipment, transportation, and 

other costs necessary to fully complete the construction, delivery, assembly, installation, and 

drawings, if required, of the materials or services pursuant to these conditions. 

(13) Conditional bids and any bid taking exception to these instructions or conditions, to the 

contract conditions or specifications, or to other contract requirements may be considered 

non-responsive and may be rejected. 

(14) The documents specified to accompany the bid are enumerated on the Checklist Form and 

shall be included with the bid form. The bidder shall read all forms carefully before signing.  

Incomplete bids may be considered non-responsive. 

(15) Each bid is to be submitted with the understanding that the acceptance in writing by KCATA 

of the bid to furnish the materials and services or any part thereof described therein shall 
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constitute a contract between the bidder and KCATA which shall bind the bidder to furnish 

and deliver at the given price and in accordance with the terms and conditions of said bid 

and these conditions. 

(16) Kansas City Area Transportation Authority reserves the right to accept ADD Alternates for 

this bid only if the budget allows for acceptance.  There is no guarantee to bidders that the 

alternates will be accepted or become a part of the contract. 

(17) Alternates, if applicable, will be accepted at the discretion of KCATA’s budget and bidder will 

be notified of acceptance with intent to award letter. Alternates pricing shall remain for a 

period of 60 days beyond bid due date. 

03.01.06 Bid Security 

(1) A bid bond in the amount of five percent (5%) of the total bid is required.  Said bond shall be 

submitted with the bid response.  The bond is required to assure that the bidder will, upon 

acceptance of its bid, meet the requirements of the bid. A bidder may submit a certified 

check or cashier's check in lieu of a bond.  Failure to submit a bid bond, certified check, or 

cashier's check along with the bid may result in the bid being considered non-responsive.  

Bid bonds/checks will be returned to bidders, upon request, after execution of contractual 

documents and submittal of the required bonds by the successful bidder. 

(2) Bidders requiring technical assistance on bonding may call the Kansas City Regional Small 

Business Administration’s Minority Business Opportunity Center (MBOC) at (816) 513-6817, 

or the local Small Business Administration or MBOC in your city or state. 

(3) The KCATA will have the right to retain the bid Security of any or all bidders until one of the 

following has occurred: 

(a) The contract has been executed and required contract bonds are furnished. 

(b) The specified time has elapsed so that bids may be withdrawn. 

(c) All bids have been rejected by KCATA. 

(4) If any bidder refuses to enter the contract or fails to furnish the required contract bonds, his 

bid security may be forfeited to the KCATA as liquidated damages, but not as penalty.   

03.01.07 Withdrawal of Bids 

(1) Bids may be withdrawn on written request received by the KCATA prior to the time fixed for 

bid opening. The bond or certified check of any bidder withdrawing its bid, in accordance 

with the foregoing condition, will be returned promptly. 

(2) For this bid, no bids or unit prices may be withdrawn for a period of ninety (90) days after 

the actual date of the bid opening.  Alternates pricing, if applicable, shall remain fixed, as 

submitted for bid, for nine (90) days after the actual date of bid opening. 
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03.01.08 Bid Consideration and Contract Award 

(1) The KCATA intends to award a contract to the responsive and responsible bidder whose fair 

and reasonable bid conforming to this solicitation is the lowest in price. A responsive bid 

meets the requirements of the Invitation for Bid. KCATA expects bidders to demonstrate 

affirmatively that it and its proposed subcontractors qualify as responsible. 

(2) In addition to being otherwise qualified and eligible to receive the contract award, a 

responsible contractor satisfies criteria including: 

(a) Administrative and Technical Capacity. Has the necessary organization, experience, 

accounting and operational controls, and technical skills to successfully perform the 

contract? 

(b) Financial Resources. Contractor has sufficient financial resources to perform the 

contract.  KCATA reserves the right to request and inspect the last 2 years audited 

financials for Prime and Sub Contractors.  Failure to provide the requested information 

may result in forfeiture of the bid. 

(c) Production Capability. Has the necessary construction and technical equipment and 

facilities. 

(d) Timeliness.  Can meet the performance schedule, taking into consideration all existing 

business commitments. 

(e) Performance Record. Can provide a satisfactory current performance record and a 

satisfactory past performance record to include sufficient resources, sufficient key 

personnel with appropriate experience, and key subcontractors with the required 

experience and satisfactory current and past performance.  

(f) Experience. A minimum of five (5) years’ experience in carrying out similar work with 

particular attention to management approach, staffing, timeliness, technical success, 

budgetary controls, and other specialized considerations, as described herein. 

(g) Past Deficiencies Not the Fault of the Bidder. A bidder that is or recently has been 

seriously deficient in contract performance is presumed to be non-responsible unless 

KCATA determines that the circumstances were properly beyond the bidder’s control or 

unless the bidder has taken appropriate corrective action. Past failure to pursue the 

work, perseverance, and effort to perform acceptably is strong evidence of non-

responsibility. 

(3) Bidders are required to submit for KCATA’s approval, a list of subcontractors and material 

suppliers proposed for the project, also known as the schedule of participation, with all 

NAICS codes listed for each proposed subcontractor.   

(4) Award of contract shall be based on the lowest responsible, responsive bid offering the 

lowest aggregate base bid amount.   All bids will be evaluated on the same basis of bid items.    

(5) The Authority may determine that a bid is unacceptable and non-responsive if the prices 
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proposed are materially unbalanced between line items or sub-line items. A bid is materially 

unbalanced when it is based on prices significantly less than cost for some work and prices 

which are significantly overstated relative to cost for other work, and if there is a reasonable 

doubt that the offer will result in the lowest overall cost to the Authority even though it may 

be the low bid.   

(6) It is understood that KCATA reserves the right to waive informalities or irregularities in bids, 

to reject any or all bids, to cancel this Invitation in part or in its entirety, to re-advertise for 

bid, and to award to other than the lowest bidder if it is in the best interest of the Authority. 

KCATA further reserves the right to accept or reject any or all alternates in any order or 

combination which, in its judgment, is in the best interest of the Authority. KCATA shall be 

the sole judge of what is in its best interest with respect to this Invitation for Bid.  

(7) The successful bidder shall execute a contract with the KCATA within ten (10) calendar days 

from written Notice of Intent to Award. Before execution of the contract, the successful 

bidder shall deliver required bonds, insurance certificates and other specified documents to 

KCATA for approval. 

03.01.09 Construction Bonds and Certificate of Insurance 

(1) The successful bidder may be required to furnish and pay for a Performance Bond, a Payment 

Bond, and a Maintenance Bond each in the amounts listed in the Invitation for Bid, as stated 

herein and in accordance with the General Conditions as amended by the Supplementary 

Conditions.  The cost of the bonds shall be included in the bid price.  If required, the 

Maintenance Bond shall be for a two (2) year period effective as of the date of Substantial 

Completion. 

(2) The Bidder shall warrant both workmanship and materials for a period of two (2) years 

pursuant to Article 3:  Contractor, Section 3.5 Warranty or as amended by the Supplemental 

Conditions.  The two (2) year maintenance bond (if required) becomes effective on the date 

of project acceptance as established by the Certificate of Substantial Completion. 

(3) Bonds shall be issued by a surety acceptable to the KCATA and licensed to do business in the 

State of Missouri. 

(4) The attorney-in-fact who executes the required bonds on behalf of the surety shall affix 

thereto a current copy of the power-of-attorney indicating the monetary limits of such 

power. 

(5) The successful bidder shall submit Certificates of Insurance, verifying insurance coverage as 

stated herein, within the period time indicated in the Notice of Intent to Award. 

(6) Failure or refusal to furnish bonds or insurance certificates in the time prescribed and in a 

form satisfactory to the KCATA may be cause for rejection of the bidder and forfeiture of the 

bid security. 

03.01.10 List of Subcontractors and Material Suppliers 
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The successful bidder shall submit a complete list of all subcontractors and major material suppliers at the 

time of bid closing.  The representative’s name, address and telephone number shall be provided with the 

dollar amount of the contractor’s/subcontractor’s/vendor’s involvement.  

03.01.11 Debarment, Suspension and Other Responsibility Matters 

(1) Each bid shall be accompanied by a Certificate of Primary Participant Regarding Debarment, 

Suspension, and Other Responsibility Matters. 

(2) Submit a Certification Regarding Debarment, Suspension, And Other Ineligibility and 

Voluntary Exclusion for each lower tier subcontractor and major supplier.   

03.01.12 Restrictions on Lobbying 

Each bid shall be accompanied by a signed Certification of Primary Participants Regarding Restrictions on 

Lobbying form. 

03.01.13 Fraud and False or Fraudulent Statements or Related Acts 

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 

amended, 31 U.S.C. § 3801 et seq. and U.S DOT regulations, “Program Fraud Civil Remedies,” 49 C.F.R. Part 

31, apply to its actions pertaining to the project. Upon execution of this Contract, the Contractor certifies or 

affirms the truthfulness and accuracy of any statement it has made, it makes, or may make pertaining to the 

project covered under this Contract.  In addition to other penalties that may be applicable, the Contractor 

further acknowledges that if it makes a false, fictitious, or fraudulent claim, statement, submission, or 

certification, the Federal government reserves the right to impose the penalties of the Program Fraud Civil 

Remedies Act of 1986 on the Contractor to the extent the Federal government deems appropriate. 

The Contractor also acknowledges that if it makes a false, fictitious, or fraudulent claim, statement, 

submission, or certification in connection with this Contract, the government reserves the right to impose on 

the Contractor the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1), to the extent the Federal 

government deems appropriate. 

03.01.14 Employee Eligibility Verification 

(1) To comply with Section 285.500 RSMo, et seq., the Contractor is required by sworn affidavit 

and provision of documentation, to affirm its enrollment and participation in a federal work 

authorization program with respect the employees working in connection with the 

contracted services. The Contractor shall also affirm that it does not knowingly employ any 

person in connection with the contracted services who does not have the legal right or 

authorization under federal law to work in the United States as defined in 8 U.S.C. 

§1324a(h)(3). The Contractor is required to obtain the same affirmation from all 

subcontractors at all tiers.  The electronically signed and electronically generated Memo of 

Understanding (MOU) must be submitted by the Prime for the Prime Company and an 

MOU is to be submitted for each subcontractor with a work/contract value of $5,000 or 

greater in addition to the Certification document. 

(2) A federal work authorization program is any of the electronic verification of work 
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authorization programs operated by the United States Department of Homeland Security (E-

Verify) or an equivalent federal work authorization program operated by the United States 

Department of Homeland Security to verify information of newly hired employees, under 

the Immigration Reform and control Act of 1986 (IRCA), P.L.99-603. 

03.01.15 Buy America  

(1) The Contractor agrees to comply with 49 U.S.C. §5323(j), and 49 CFR. Part 661, which provide 

that federal fund may not be obligated unless steel, iron, and manufactured products used 

in FTA-funded projects are produced in the United States, unless a waiver has been granted 

by FTA or the product is subject to a general waiver.  General waivers are listed in 49 CFR 

661.7 and include final assembly in the United States for 15 passenger vans and 15 passenger 

wagons produced by Chrysler Corporation, microcomputer equipment & software.  Separate 

requirements for rolling stock are set out at 5323(j) (2)(C) and 49 CFR Part 661.11.  Rolling 

stock not subject to a general waiver must be manufactured in the United States and have a 

70 percent domestic content.  

(2) The Contractor further agrees to include these requirements in all subcontracts exceeding 

$150,000. 

(3) In the event that ocean shipment is required for any material or commodity pursuant to this 

agreement, the Contractor agrees to utilize United States-Flag commercial vessels to ship at 

least fifty percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry 

cargo liners, and tankers) involved, to the extent such vessels are available at fair and 

reasonable rates for the United States-Flag commercial vessels. 

(4) The Contractor further agrees to furnish within 20 working days following the date of loading 

for shipments originating within the United States or within 30 working days following the 

date of loading for shipments originating outside the United States, a legible copy of a rated 

"on board" commercial ocean bill-of-lading in English for each shipment of cargo described 

in the paragraph above to KCATA (through the Prime Contractor in the case of subcontractor 

bill-of-lading) and to the Office of Cargo Preference, Maritime Administration (MAR-590), 

400 Seventh Street, S.W., Washington, DC, 20590. 

(5) The Contractor further agrees to include these requirements in all subcontracts issued 

pursuant to this Contract when the subcontract may involve the transport of equipment, 

materials or commodities by ocean liner and exceeds $100,000. 

(6) The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in accordance 

with the General Service Administration’s regulations at 41 CFR Part 301-10, which provide 

that recipients and sub-recipients of federal funds and their Contractors are required to use 

U.S. Flag air carriers for U.S. Government-financed international air travel and transportation 

of their personal effects or property, to the extent such service is available, unless travel by 

foreign air carrier is a matter of necessity, as defined by the Fly America Act.  The Contractor 

shall submit, if a foreign air carrier was used, an appropriate certification or memorandum 

adequately explaining why service by a U.S. flag air carrier was not available or why it was 

necessary to use a foreign air carrier and shall, in any event, provide a certificate of 
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compliance with the Fly America requirements.  The Contractor agrees to include the 

requirements of this section in all subcontracts that may involve international air 

transportation and exceed $100,000. 
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04 REQUIRED DOCUMENTS LIST FOR BID SUBMISSION 

04.01 At Bid Submission 

The following forms and or items shall be submitted with the Bid: 

• Bid/Proposal Response Forms – See Section 05 on Page 26 

• Bid Bond (or if submitting cashier’s check or certified check Ability to Bond form must accompany check)  

• Vendor Registration Form – Fill out this form if not currently on KCATA’s Vendor’s List. Bidders who have submitted 

the form within the past two (2) years, so indicate on blank form and submit with bid. If not registered to do business 

with KCATA use form provided or go to www.kcata.org to download registration form. Due at time of bid for those 

who are not currently registered with KCATA. See ATTACHMENT A KCATA VENDOR REGISTRATION FORM in Section 

06 on Page 33 

• Affidavit of Civil Rights Compliance, EEO-1/ KCATA Workforce Analysis/EEO 1 Report. EEO required for each PRIME 

CONTRACTOR. See ATTACHMENT B AFFIDAVIT OF CIVIL RIGHTS COMPLIANCE in Section 07 on Page 37 

• Letter of Intent to Subcontract - The Bidder/Offeror will be required to submit the following information: (1) the 

names and addresses of DBE firms that will participate in the contract; (2) a description of the work that each DBE 

firm will perform, including the corresponding NAICS code; (3) the dollar amount of the participation of each DBE firm 

participating; (4) written documentation of the bidder/offeror's commitment to use a DBE subcontractor whose 

participation it submits to meet the contract goal; (5) each Letter of Intent must be signed and dated by the 

subcontractor; and (6) if the contract goal is not met, the contractor must present evidence of good faith efforts. 

Please note, the subcontractor(s) and dollar amounts listed on the final bid submission cannot be altered. KCATA will 

require a contractor to make good faith efforts to replace a DBE that is terminated or has otherwise failed to complete 

its work on a contract with another certified DBE, to the extent needed to meet the contract goal. KCATA will require 

the prime contractor to notify the DBE Liaison Officer immediately of the DBE's inability or unwillingness to perform 

and provide reasonable documentation. In this situation, KCATA will require the prime contractor to obtain prior 

approval of the substitute DBE and to provide copies of new or amended subcontracts, or documentation of good 

faith efforts. Prior written consent will only be provided where there is “good cause” for termination of the DBE firm, 

as established by Section 26.53(f)(3) of the DBE regulation. Please see the attachment for more information on “Good 

Faith Efforts.” See ATTACHMENT C SCHEDULE OF PARTICIPATION BY CONTRACTOR & SUBCONTRACTORS in Section 

08 on Page 39 

• Schedule of Participation (S.O.P) by Contractor/Subcontractor - Include ALL SUBS/Lower Tier Participants to be used 

on project.  No alterations to this document allowed when submitting 48-hour S.O.P.)  KCATA will perform interim 

audits of contract payments to DBEs. The audit will review payments to DBE subcontractors to ensure that the actual 

amount paid to DBE subcontractors equals or exceeds the dollar amounts states in the schedule of DBE participation. 

See ATTACHMENT D LETTER OF INTENT TO SUBCONTRACT TO DBE in Section 09 on Page 41  

• DBE Certification Verification (Submit copy of MRCC approval letter for all DBE contractors included in bid. DBE 

contractors not currently registered should contact the KCATA Grants and Disadvantaged Business Enterprise 

Specialist at 816-346-0277 and complete registration prior to bid submittal.) Submit one form if Prime is a DBE and 

one form for each proposed DBE Subs/Lower Tier. See ATTACHMENT E CONTRACTOR UTILIZATION PLAN/REQUEST 

FOR WAIVER in Section 10 on Page 42 

• Employee Eligibility Verification/MOU (form provided)  

o For Prime Contractor, see ATTACHMENT F.1 EMPLOYEE ELIGIBILITY AFFIDAVIT OF PRIMARY PARTICIPANTS in 

Section 11 on Page 45 

o For Lower Tier Participants, see ATTACHMENT F.2 EMPLOYEE ELIGIBILITY AFFIDAVIT OF LOWER-TIER 

PARTICIPANTS in Section 12 on Page 47 

• Debarment Certification 

o For Prime Contractor, see ATTACHMENT G.1 CERTIFICATION OF PRIMARY PARTICIPANT REGARDING 
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DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS in Section 13 on Page 49  

o For Lower Tier Participants see ATTACHMENT G.2 CERTIFICATION OF LOWER-TIER PARTICIPANTS REGARDING 

DEBARMENT, SUSPENSION, AND OTHER INELIGIBILITY AND VOLUNTARY EXCLUSION in Section 14 on Page 50 

• Buy America Certification (form provided) FOR PRIME CONTRACTOR – See form ATTACHMENT H.1 on Page 51 

• Contractor’s Relative Experience/Reference Form – See ATTACHMENT I REFERENCES in Section 16 on Page 53. Bidder 

may submit existing company reference sheet with same information in lieu of form – please label reference sheet at 

Attachment I – References. 

• Non-Collusion Affidavit – See ATTACHMENT J NON-COLLUSION AFFIDAVIT in Section 17 on Page 54 

• Certification of Primary Participant Regarding Restrictions on Lobbying  

o For Prime Contractor, see ATTACHMENT L-1 CERTIFICATION OF PRIMARY PARTICIPANTS REGARDING 

RESTRICTIONS ON LOBBYING in Section 19 on Page 56 

o For Lower Tier Participants, see ATTACHMENT L-2 CERTIFICATION OF LOWER-TIER PARTICIPANTS 

REGARDING RESTRICTIONS ON LOBBYING in Section 20 on Page 57 

04.02 Prior to NTP 

After a request by KCATA, the follow shall be submitted by the Intended Awardee. 

• Proposed Schedule & Labor  

• Certificate of Insurance (to be submitted after Intent to Award Letter is issued to apparent low bidder per letter 

instructions) 

• Performance Bond and Payment Bond – If Applicable (Submit within the number of days stated in Intent to Award 

Letter – applicable only to notified apparent low bidder) 

04.03 During the Contract Term 

During the term of the contract, the following may be requested or submitted. 

• Request for Modification, Replacement or Termination of DBE Participation (Required to be submitted in advance of 

any project/bid modification for approval) 

• Prime’s Contracts with Subcontractors (KCATA reserves the right to request from Prime Contractor for review for 

duration of project term) 

• Maintenance Bond (Submitted prior to final payment to successful Contractor. Effective date of Maintenance Bond 

shall be left blank and will be established by issue Date of Notice of Substantial Completion) 

• Subcontractor Monthly Utilization Report and Certified Payroll Reports (Shall accompany each payment application) 

• Compliance with Prevailing Wage Certification (Shall accompany each payment application) 

• Prevailing Wage Affidavit – See ATTACHMENT K AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW in Section 

18 on Page 55 

04.04 Administration Reconsideration 26.53(D) 

The Bidder/Offeror must make a written request for administrative reconsideration within five (5) working days of the 

notification on their bid being deemed “non-responsive” for a lack of “good faith efforts.” That notice must be mailed or 

emailed to: 

Whitney Morgan - DBELO 

KCATA 

1350 East 17th Street 

Kansas City, MO 64108 
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Telephone: (816) 346-0277 
E-Mail: wmorgan@kcata.org 
 

KCATA’s Administrative Review Committee is comprised of the Deputy CEO, Director of Procurement, and the Vice President 

Finance & Procurement. The DBELO will process the request, including providing documentation of the determination, and 

notify the Administrative Review Committee of the request for reconsideration determination. The reconsideration 

committee will not have played any role in the original determination that the Bidder/Offeror did not document sufficient 

good faith efforts. As part of the reconsideration, the bidder will have the opportunity to provide written documentation or 

argument to the Administrative Review Committee, concerning the issue of whether they met the goal or made adequate 

“good faith efforts.” KCATA will notify the bidder, in writing of the decision on reconsideration, explaining the basis of finding 

that the bidder did or did not meet the goal, or make adequate “good faith efforts” to do so. The bidder may choose to meet 

in person with the Administrative Review Committee to discuss the findings. The result of the reconsideration process is not 

administratively appealable to the USDOT. 
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05 BID RESPONSE FORM 

05.01 BID RESPONSE FORM 

This proposal is submitted to: 

Procurement Director 

Kansas City Area Transportation Authority 

1350 E. 17th Street 

Kansas City, Missouri 64108 

 

The undersigned Contractor proposes and agrees, if this Proposal is accepted, to enter into an agreement with OWNER in the 

form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents 

for the Contract Price and within the Contract duration indicated in this Proposal and in accordance with the other terms and 

conditions of the Contract Documents. 

Contractor accepts all the terms and conditions of the Bidding Documents.  This Proposal will remain subject to acceptance 

for Ninety (90) days after the final day Proposals may be received.  Contractor will sign and submit the Agreement with the 

Bonds and other documents required by the Proposal Requirements within ten (10) business days after the date of OWNER'S 

Notice of Intent to Award. 

In submitting this Proposal, Contractor represents, as more fully set forth in the Agreement, that: 

Contractor has examined and carefully studied copies of all the Proposal Documents and of the following Addenda (receipt of 

all which is hereby acknowledged): 

 

Addendum Number Date 

_______ ______________ 

_______ ______________ 

_______ ______________ 

_______ ______________ 

_______ ______________ 

 

Contractor has visited the site and become familiar with the nature and extent of the Contract Documents, Work site, locality, 

and all local and site conditions. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 

that in any manner may affect cost, progress, performance or furnishing of the Work. 

Contractor has given Procurement personnel written notice of all conflicts, errors, or discrepancies that it has discovered in 

the Contract Documents and the written resolution thereof by Procurement personnel is acceptable to Contractor. 

The Proposal is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not 

submitted in conformity with any agreement or rules of any group, association, organization, or corporation.  

Contractor has not directly or indirectly induced or solicited any other Contractor to submit a false or sham Proposal; 

Contractor has not solicited or induced any person, firm or corporation to refrain from submitting a Proposal; and Contractor 

has not sought by collusion to obtain for itself any advantage over any other Contractor or over Owner. 

Contractor has carefully studied all reports (if applicable) of explorations and tests of subsurface conditions at or contiguous 
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to the site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to 

the site (except Underground Facilities) which have been identified.  Contractor acknowledges that such reports and drawings 

are not Contract Documents and may not be complete for Contractor’s purposes.  Contractor has obtained and carefully 

studied (or assumes responsibility for having done so) all such additional or supplementary information concerning conditions 

at or contiguous to the site which may affect cost, progress, performance or furnishing of the Work.  Contractor does not 

consider that any additional examinations, investigations, explorations, tests, studied or data are necessary for the 

determination of this Proposal for performance and furnishing of the Work in accordance with the time, price and other terms 

and conditions of the Contract Documents. 

Contractor is aware of the general nature of Work to be performed by Owner and others at the site that relates to Work for 

which this Proposal is submitted as indicated in the Contract Documents. 

05.02 PRICE PROPOSAL 

The Contractor will complete the work and accept in full, payment for the work items listed, in accordance with the attached 

Bid Tab prices, as applicable. 

Contractor acknowledges that in the case of a Unit Price Proposal, quantities are not guaranteed, and final payment will be 

based on actual quantities determined as provided in the Contract Documents. 

Contractor acknowledges that in the case of a Stipulated Lump Sum Price Proposal, quantities are not guaranteed, and Owner 

reserves the right to add or delete work which is in the best interest of the Owner.  Contractor agrees that final payment will 

be based on the Proposal Lump Sum Price adjusted by change orders regardless of actual quantities. 

1. Contractor proposes that the Work will be completed in accordance with Contract Completion requirements stated in 

Section 02 of the Invitation For Bids. This Proposal is a binding offer and all required submittal documents are made a 

condition of this Proposal. 

2. The Contractor will not discriminate against any employee or applicant for employment because of race, creed, color, 

national origin, or sex in connection with the performance of work under this contract. 

3. Communications concerning this Proposal shall be addressed to the address of Contractor indicated below. 

4. The terms used in this Proposal which are defined in the General Conditions of the Construction Contract included as part 

of the Contract Documents have the meaning assigned to them in the General Conditions. 

 

SUBMITTED on _______________________________________ (date). 

 

State Contractor License No: ____________________________________ 

05.03 Contractor Form of Business 

Information regarding the Contractor’s form of business shall be provided in the appropriate section below. (Each form of 

business signature page is included on a separate page – only one type of Form of Business page with signatures is required – 

submit (as appropriate) only the Individual, Partnership, Corporation, or Joint Venture completed signature page.) 
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05.03.01 An Individual: 

 

_______________________________________ _______________________________________ 

By (Individual’s Name) (Business Name and Address) 

  

 _______________________________________ 

 Business Phone and Fax Numbers 
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05.03.02 A Partnership: 

 

_______________________________________ _______________________________________ 

By (Firm Name) (Business Name and Address) 

  

_______________________________________ _______________________________________ 

(General Partner) Business Phone and Fax Numbers 

  

 (seal) 
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05.03.03 A Corporation: 

 

_______________________________________ _______________________________________ 

By (Corporation Name) Address 

  

_______________________________________ _______________________________________ 

(State of Incorporation) Business Phone and Fax Numbers 

  

_______________________________________ _______________________________________ 

By (Printed Name and Title of Person Authorized to Sign) (Signature) 

  

_______________________________________ _______________________________________ 

Attest (Secretary) Date of Qualification to do Business 

  

  

 (Corporate Seal) 
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05.03.04 A Joint Venture: 

 

_______________________________________ _______________________________________ 

By (Name) Address 

  

_______________________________________ _______________________________________ 

By (Name) Address 

  

 _______________________________________ 

 Phone Number for Receipt of Official Communication 

  

 _______________________________________ 

 Address for Receipt of Official Communication 

  

(Each joint venture must sign.  The manner of signing for each individual, partnership and corporation that is a party to the 

joint venture should be in the manner indicated above.) 
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05.04 Bid Form  

See and use the Bid Form at after the title page of Book 1. 
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06 ATTACHMENT A KCATA VENDOR REGISTRATION FORM 

Thank you for your interest in doing business with the Kansas City Area Transportation Authority. To be placed on the 

KCATA Registered Vendors List for goods and services, please complete this form in its entirety and return it to the KCATA 

Procurement Department.  Submittal of this registration form will place your company on the KCATA Registered Vendor 

List, but does not guarantee a solicitation. The list will be periodically purged. If you do not receive solicitations, inquire 

to confirm that your company remains on our list. Current business opportunities can be found in the “Doing Business 

with KCATA” section of our website, www.kcata.org. 

Firms are required to submit this information to KCATA once.  However, it is your responsibility to notify KCATA of any 

changes to your business that may affect your registration (i.e. address, contact information). 

 Legal Entity Name:       Phone:       

Doing Business As:        Toll-free Phone:       

Physical Address:       Fax:       

City:       Email:       

State:       Zip:       Website:       

Contact Person Name:       Title:       

Contact Phone:       Contact Email:       

 Mailing Address:       Phone:       

City:       Fax:       

State:       Zip:       Comments:       

 

Business Type:  
  Individual   Partnership   Corporation 

  Limited Liability Company   Other (Explain)       

If Incorporated, in 

Which State:  
      Federal Tax ID No:       

Years in Business:         
Years in Business Under Current 

Name:  
      

 Does your firm have a Data Universal Numbering System (DUNS) number as a Federal 

contractor?  If so, please provide.  DUNS numbers may be obtained free of charge from 

Dun & Bradstreet at 1-866-705-5711 or at www.fedgov.dnb.com/webform. 

DUNS # 

____________________ 

Annual Gross Receipts.  

This information is 

required by U. S. 

Department of 

Transportation and 

Vendors will be 

requested to update 

this information on a 

regular basis.  

  Less than $250,000   $250,000 to $500,000    $500,000 to $1 Million 

  $1 Million to 5 Million   $5 Million to 10 Million   More than $10 Million 
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Standard Invoice 

Terms: 

Due Days Discount Days Percent 

                  

 Please provide a description of the goods and services you are interested in providing to KCATA. Include the 

corresponding North America Industry Classification System (NAICS) Codes for your business type.  For a listing of the 

codes visit U.S. Small Business Administration’s website at  http://www.sba.gov/content/small-business-size-standards.   

 

       

 

NAICS CODE(S) :       NAICS CODE(S): 

 

      

 

NAICS CODE(S) :       NAICS CODE(S): 
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 1. Is your firm a Disadvantaged Business Enterprise (DBE) based on the 

definitions and U.S. Department of Transportation certification guidelines in 49 CFR 

Part 26?  If YES, submit a copy of a copy of your current certification from your 

state’s UCP. 

 

YES 
 NO 

  

ENCLOSED 

2. Is your firm a Small Business Enterprise (SBE) as defined by the U.S. Small 

Business Administration’s Small Business Size Guidelines and 13 CFR 121? For 

further information on 13 CFR 121 and SBE designation refer to SBA’s website at 

http://www.sba.gov/content/small-business-size-standards 

 

YES 
 NO 

  

ENCLOSED 

3. Is your firm a Woman-Owned Business Enterprise (WBE) or Minority 

Owned Business Enterprise (MBE) certified by a nationally recognized organization?  

If YES, please provide a copy of your certification documentation. 

 

YES 
 NO 

  

ENCLOSED 

4.   Does your firm meet any of these other federal business classifications?  If YES, please provide a copy of certification 

documents. 

 

       Service Disabled, Veteran Owned Business 

 

       HubZone Program Certified 

 

 

    SBA 8(a) Certified Business 

 

    Other _____________________________ 

 

DBE/SBE CERTIFICATION:  The KCATA participates in the U. S. Department of Transportation’s DBE and SBE programs.  

Certification in these programs is based on the regulations in 49 CFR Part 26.  If your firm is interested in becoming a 

certified DBE or SBE, please contact KCATA’s Contracting/Supplier Diversity Coordinator at (816) 346-0224 or via email 

at dadams@kcata.org 

 

  

WORKER ELIGIBILITY AFFIDAVIT: As required by §285.500 RSMo, et seq., any business contracting to perform work in 

excess of $5,000 for the KCATA shall provide a sworn affidavit affirming: (1) its enrollment and participation in a federal 

work authorization program such as U. S. Department of Homeland Security’s E-Verify, accompanied by corresponding 

documentation to evidence its enrollment in that program; and (2) that it does not knowingly employ any person who 

does not have the legal right or authorization under federal law to work in the United States.  Prior to being awarded 

any contract with KCATA, you will be required to furnish proof of your firm’s participation in such program.  

 

 VENDOR CERTIFICATION:   I certify that information supplied herein (including all pages attached) is correct and that 

neither the business entity nor any person in any connection with the business entity as a principal or officer, so far as 

known, is now debarred or otherwise declared ineligible from bidding for furnishing materials, supplies, or services to 

the Kansas City Area Transportation Authority or declared ineligible to participate in federally funded projects. 

             

Signature  Date 
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Printed Name   Title 

Return completed Vendor Registration Form to Kansas City Area Transportation Authority, 

Procurement Department, 1350 East 17th Street, Kansas City, MO  64108 

Fax: (816) 346-0336 or email: proc@kcata.org 

 

 

A foreign corporation may not transact business in Missouri until it obtains a Certificate of Authority.  

 To apply, you must use the forms provided by the Missouri Secretary of State’s office, as required by law. 
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07 ATTACHMENT B AFFIDAVIT OF CIVIL RIGHTS COMPLIANCE 

State of  )  

 ) SS.:  

County of  )  

  

On this _____ day of _________________, 20___, before me appeared _____________________, personally known 

by me or otherwise proven to be the person whose name is subscribed on this affidavit and who, being duly sworn, 

stated as follows:  I am the _____________________ (title) of _____________________ (business entity) and I am 

duly authorized, directed or empowered to act with full authority on behalf of the business entity in making this 

affidavit. 

I hereby swear or affirm that the business entity complies with the following: 

07.01.01 Nondiscrimination.  In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d, 

section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the 

Americans with Disabilities Act of 1990, 42 U.S. C. § 12132, and Federal transit law at 49 U.S.C. § 5332, 

the Contractor agrees that it will not discriminate against any employee or applicant for employment 

because of race, color, creed, national origin, sex, age, or disability.  In addition, the Contractor agrees 

to comply with applicable Federal implementing regulations and other implementing regulations that 

the Federal Transit Administration (FTA) may issue. 

07.01.02 Equal Employment Opportunity.  The following equal employment opportunity requirements apply 

to this Contract: 

(1) Race, Color, Creed, National Origin or Sex.  In accordance with Title VII of the Civil Rights Act, as 

amended, 42. U.S.C. §2000e, et seq., and Federal transit laws at 49 U.S.C. §5332, the Contractor 

agrees to comply with all applicable equal opportunity requirements of the U.S. Department of Labor 

(U.S. DOL) regulations, “Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor” 41 C.F.R. Parts 60 et seq., (which implement Executive Order No. 

11246, “Equal Employment Opportunity,” as amended by Executive Order No. 11375, “Amending 

Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C. 2000e note), and with 

any applicable Federal statutes, executive orders, regulations, and Federal policies that may in the 

future affect activities undertaken in the course of the Contract.  The Contractor agrees to take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, creed, sex, sexual orientation, gender identity, 

national origin, disability, or age.  Such action shall include, but not be limited to, the following:  

employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship.  In addition, the Contractor agrees to comply with any implementing requirements 

FTA may issue. 

(2) Age.  In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as amended, 

29 U.S.C. § 623 and Federal transit law at 49 U.S.C. §5332, the Contractor agrees to refrain from 

discrimination against present and prospective employees for reason of age.  In addition, the 

Contractor agrees to comply with any implementing requirements FTA may issue. 
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(3) Disabilities.  In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 

U.S.C. §12112, the Contractor agrees that it will comply with the requirements of U.S. Equal 

Employment Opportunity Commission, “Regulations to Implement the Equal Employment Provisions 

of the Americans with Disabilities Act,” 29 C.F.R. Part 1630, pertaining to employment of persons 

with disabilities.  In addition, the Contractor agrees to comply with any implementing requirements 

FTA may issue. 

 

_______________________________________ _______________________________________ 

Affiant (Printed Name and Title) Signature of Affiant 

  

 _______________________________________ 

 Date 

 

Subscribed and sworn to me before this ________ day of ___________, 20___. 

  

    

Notary Public My Commission Expires 

  

 (seal) 
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08 ATTACHMENT C SCHEDULE OF PARTICIPATION BY CONTRACTOR & 

SUBCONTRACTORS   

This form shall be completed in its entirety and submitted at time of bid submission 

 

PRIME CONTRACTOR 

Name and Address 
Telephone No. 

Fax No. 

Type of Work 

To Be Performed 

NAICS 

Code 

Value of 

Work 

DBE % 

Participation 

    $ % 

PARTICIPATION BY SUBCONTRACTOR(S) AND MAJOR SUPPLIERS – DBE & NON-DBE 

Name and Address 
Telephone No. 

Fax No. 

Type of Work 

To Be Performed 

NAICS 

Code 

Value of 

Work 

DBE % 

Participation 

    $ % 

    $ % 

    $ % 

    $ % 

    $ % 

    $ % 

 

TOTAL VALUE OF WORK  

$ ______________________ 

TOTAL CONTRACT VALUE OF WORK (from Bid Form)  

$ ______________________ 

TOTAL DBE PARTICIPATION  

$ ______________________ 

TOTAL PERCENTAGE OF DBE PARTICIPATION (Prime and 

Subcontractors) 

 

  ______________________% 
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The undersigned will enter into a formal agreement with the subcontractor(s) for the work listed on this schedule. 

 

_______________________________________  

By (Prime Contractor Name)  

  

_______________________________________ _______________________________________ 

Printed Name of Authorized Official Signature and Title of Authorized Official 

  

 _______________________________________ 

 Date 
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09 ATTACHMENT D LETTER OF INTENT TO SUBCONTRACT TO DBE 

This form shall be completed for each DBE Subcontractor and is DUE AT TIME OF BID SUBMISSION) 

______________________________________ (“Prime Contractor”) agrees to enter a contractual  agreement with 

________________________________________ (“DBE Subcontractor”), who will provide the following 

goods/services in connection with the above-referenced contract:  

(Insert a brief narrative describing the goods/services to be provided. Broad categorizations (e.g., “electrical,” 

“plumbing,” etc.) or the listing of the NAICS Codes in which DBE Subcontractor is certified are insufficient and may 

result in this Letter of Intent to Subcontract not being accepted.)  

______________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________ 

for an estimated amount of $__________________ or ___________% of the total estimated contract value.   

DBE Subcontractor is currently certified with the Missouri Regional Certification Committee (MRCC) to perform in the 

capacities indicated herein.   Prime Contractor agrees to utilize DBE Subcontractor in the capacities indicated herein, 

and DBE Subcontractor agrees to work on the above-referenced contract in the capacities indicated herein, contingent 

upon award of the contract to Prime Contractor. 

 

 

_______________________________________ _______________________________________ 

By (Printed Name of Prime Contractor Representative) By (Printed Name of DBE Subcontractor 

Representative) 

  

_______________________________________ _______________________________________ 

(Title of Prime Contractor Representative) (Title of DBE Subcontractor Representative) 

  

_______________________________________ _______________________________________ 

(Signature of Prime Contractor Representative) (Signature of DBE Subcontractor Representative) 

  

_______________________________________ _______________________________________ 

Date Date 
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10 ATTACHMENT E CONTRACTOR UTILIZATION PLAN/REQUEST FOR WAIVER 

 

#F22-5026-39A KC Streetcar Track Material Early Procurement 

Project Number Project Title 

  

_______________________________________  

Prime Contractor  

  

State of  )  

 ) SS.:  

County of  )  

  

 

I, _______________________________, of lawful age and upon my oath state as follows: 

This Affidavit is made for the purpose of complying with the provisions of the Disadvantaged Business Enterprise (DBE) 

submittal requirements on the above project and the DBE Program and is given on behalf of the Bidder/Proposer 

listed below. It sets out the Bidder/Proposer’s commitment to utilize DBE contractors on the project.  

The project goal for DBE Participation is __________ %.   Bidder/Proposer assures that it will utilize a minimum of the 

following percentages of DBE participation in the above project:  

BIDDER/PROPOSER DBE PARTICIPATION COMMITMENT: ________%     

The following are the DBE subcontractors whose utilization Bidder/Proposer warrants will meet or exceed the above-

listed Bidder/Proposer Participation.  Bidder/Proposer warrants that it will utilize the DBE subcontractors to provide 

the goods/services described in the applicable Letter(s) of Intent to Subcontract, (copies of which shall collectively be 

deemed incorporated herein).  All firms must currently be certified with the Missouri Regional Certification 

Committee (MRCC) under 49 CFR Part 26.  List additional DBEs, if any, on an additional page and attach to this form.  

a. Name of DBE Firm __________________________________________ % of Work __________  

Address ______________________________________________________________________ 

Telephone No.  _________________________________________________________________  

Taxpayer ID No.   _______________________________________________________________  

b. Name of DBE Firm __________________________________________ % of Work __________  

Address ______________________________________________________________________ 

Telephone No.  _________________________________________________________________  

Taxpayer ID No.   _______________________________________________________________  

c. Name of DBE Firm __________________________________________ % of Work __________  
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Address ______________________________________________________________________ 

Telephone No.  _________________________________________________________________  

Taxpayer ID No.   _______________________________________________________________  

TOTAL DBE $ AMOUNT ON PROJECT:  $____________     

TOTAL DBE % COMMITTED TO PROJECT:       ____________ % 

Bidder/Proposer acknowledges that the monetary amount to be paid each listed DBE for their work, and which is 

approved herein, is an amount corresponding to the percentage of the total contract amount allocable to each listed 

DBE as calculated in the Schedule of Participation by Contractor and Subcontractors form.  Bidder/Proposer further 

acknowledges that this amount may be higher than the subcontract amount listed therein as change orders and/or 

amendments changing the total contract amount may correspondingly increase the amount of compensation due a 

DBE for purposes of meeting or exceeding the Bidder/Proposer participation commitment. 

Bidder/Proposer acknowledges that it is responsible for considering the effect that any change orders and/or 

amendments changing the total contract amount may have on its ability to meet or exceed the Bidder/Proposer 

participation. Bidder/Proposer further acknowledges that it is responsible for submitting a Request for Modification 

or Substitution form if it will be unable to meet or exceed the Bidder/Proposer participation set forth herein. 

If Bidder/Proposer has not achieved the DBE commitment set for this Project, Bidder/Proposer hereby requests a 

waiver of the DBE commitment that Bidder/Proposer has failed to achieve. 

Bidder/Proposer will present documentation of its good faith efforts, a narrative summary detailing its efforts and the 

reasons its efforts were unsuccessful when requested by KCATA. 

I hereby certify that I am authorized to sign this Affidavit on behalf of the Bidder/Proposer named below and who 

shall abide by the terms set forth herein: 

Bidder/Proposer Primary Contact:  __________________________________________________________   

Address:  _______________________________________________________________________________  

   

 _______________________________________________________________________________  

Phone Number: ______________________________ Facsimile number: ____________________________ 

E-mail Address:  ________________________________________________________________________ ___ 

             

 By __________________________________________ 

  (Signature)  

 

 Title _________________________________________ 

  

 Date _________________________________________  

 (Attach corporate seal if applicable) 

NOTARY: 
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Subscribed and sworn to before me this ______ day of ___________________, 20__. 

 

 

  

    

Notary Public My Commission Expires 

  

 (seal) 
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11 ATTACHMENT F.1 EMPLOYEE ELIGIBILITY AFFIDAVIT OF PRIMARY PARTICIPANTS 

Compliance with Section 285.500 RSMO, et seq. Regarding employee eligibility verification 

 

State of  )  

 ) SS.:  

County of  )  

  

 

 On this ________ day of ________________, 20 _____, before me appeared 

_______________________________________, personally known by me or otherwise proven to be the person 

whose name is subscribed on this affidavit and who, being duly sworn, stated as follows:  I am the 

_______________________ (title) of _____________________________ (business entity) and I am duly authorized, 

directed or empowered to act with full authority on behalf of the business entity in making this affidavit. 

I hereby swear or affirm that the business entity does not knowingly employ any person in connection with the 

contracted services who does not have the legal right or authorization under federal law to work in the United States 

as defined in 8 U.S.C. §1324a(h)(3). 

I hereby additionally swear or affirm that the business entity is enrolled in an electronic verification of work program 

operated by the United States Department of Homeland Security (E-Verify) or an equivalent federal work 

authorization program operated by the United States Department of Homeland Security to verify information of 

newly hired employees, under the Immigration Reform and Control Act of 1986, and that the business entity will 

participate in said program with respect to any person hired to perform any work in connection with the contracted 

services.  

I have attached hereto documentation sufficient to establish the business entity’s enrollment and participation in the 

required electronic verification of work program. I shall require that the language of this affidavit be included in the 

award documents for all sub-contracts exceeding $5,000.00 at all tiers and that all subcontractors at all tiers shall 

affirm and provide documentation accordingly. 

 

_______________________________________ _______________________________________ 

By (Printed Name) Signature and Title of Affiant 

  

 _______________________________________ 

 Date 

 

Subscribed and sworn to before me this _________ day of _________________, 20____ 
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Notary Public My Commission Expires 

  

 (seal) 

 

 

NOTE:  An example of acceptable documentation is the E-Verify Memorandum of Understanding (MOU) – a valid, 

completed copy of the first page identifying the business entity and a valid copy of the signature page completed and 

signed by the business entity, the Social Security Administration and the Department of Homeland Security. 
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12 ATTACHMENT F.2 EMPLOYEE ELIGIBILITY AFFIDAVIT OF LOWER-TIER PARTICIPANTS 

COMPLIANCE WITH SECTION 285.500 RSMO, ET SEQ. 

REGARDING EMPLOYEE ELIGIBILITY VERIFICATION 

 

 

State of  )  

 ) SS.:  

County of  )  

  

 

 On this ________ day of __________________, 20 _____, before me appeared 

_______________________________________, personally known by me or otherwise proven to be the person 

whose name is subscribed on this affidavit and who, being duly sworn, stated as follows:  I am the 

_______________________ (title) of _____________________________ (business entity) and I am duly authorized, 

directed or empowered to act with full authority on behalf of the business entity in making this affidavit. 

I hereby swear or affirm that the business entity does not knowingly employ any person in connection with the 

contracted services who does not have the legal right or authorization under federal law to work in the United States 

as defined in 8 U.S.C. §1324a(h)(3). 

I hereby additionally swear or affirm that the business entity is enrolled in an electronic verification of work program 

operated by the United States Department of Homeland Security (E-Verify) or an equivalent federal work 

authorization program operated by the United States Department of Homeland Security to verify information of 

newly hired employees, under the Immigration Reform and Control Act of 1986, and that the business entity will 

participate in said program with respect to any person hired to perform any work in connection with the contracted 

services.  

I have attached hereto documentation sufficient to establish the business entity’s enrollment and participation in the 

required electronic verification of work program. I shall require that the language of this affidavit be included in the 

award documents for all sub-contracts exceeding $5,000.00 at all tiers and that all subcontractors at all tiers shall 

affirm and provide documentation accordingly. 

 

_______________________________________ _______________________________________ 

By (Printed Name) Signature and Title of Affiant 

  

 _______________________________________ 

 Date 

 

Subscribed and sworn to before me this _________ day of _________________, 20____ 
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Notary Public My Commission Expires 

  

 (seal) 

NOTE:  An example of acceptable documentation is the E-Verify Memorandum of Understanding (MOU) – a valid, 

completed copy of the first page identifying the business entity and a valid copy of the signature page completed and 

signed by the business entity, the Social Security Administration and the Department of Homeland Security. 
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13 ATTACHMENT G.1 CERTIFICATION OF PRIMARY PARTICIPANT REGARDING 

DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 

The Primary Participant (applicant for an FTA grant or cooperative agreement, or potential Contractor for a major 

third-party contract), _______________________________________ certifies to the best of its knowledge and belief, 

that it and its principals: 

13.01.01 Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency. 

13.01.02 Have not within a three-year period preceding this bid, been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 

attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 

theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving 

stolen property; 

13.01.03 Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State, or local) with commission of any of the offenses enumerated in paragraph (2) of this 

certification; and 

13.01.04 Have not within a three-year period preceding this application/bid had one or more public 

transactions (Federal, State, or local) terminated for cause or default. 

If the primary participant (applicant for FTA grant, or cooperative agreement, or potential third-party Contractor) is 

unable to certify to any of the statements in this certification, the participant shall attach an explanation to this 

certification. 

THE PRIMARY PARTICIPANT (APPLICANT FOR AN FTA GRANT OR COOPERATIVE AGREEMENT, OR POTENTIAL 

CONTRACTOR FOR A MAJOR THIRD PARTY CONTRACT), _______________________________________ CERTIFIES 

OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS SUBMITTED ON OR WITH 

THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF 31 U.S.C., SECTIONS 3801 ET SEQ. ARE 

APPLICABLE THERETO. 

  

 Signature and Title of Authorized Official 

  

 Date 
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14 ATTACHMENT G.2 CERTIFICATION OF LOWER-TIER PARTICIPANTS REGARDING 

DEBARMENT, SUSPENSION, AND OTHER INELIGIBILITY AND VOLUNTARY EXCLUSION 

The Lower Tier Participant (potential sub-grantee or sub-recipient under an FTA project, potential third party 

Contractor, or potential subcontractor under a major third party contract)  ______________________________, 

certifies, by submission of this bid, that neither it nor its principals are presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal 

department or agency. 

If the Lower Tier Participant (potential sub-grantee or sub-recipient under an FTA project, potential third party 

Contractor, or potential subcontractor under a major third party contract) is unable to certify to any of the statements 

in this certification, such participant shall attach an explanation to this bid. 

THE LOWER-TIER PARTICIPANT (POTENTIAL SUB-GRANTEE OR SUB-RECIPIENT UNDER AN FTA PROJECT, POTENTIAL 

THIRD PARTY CONTRACTOR, OR POTENTIAL SUBCONTRACTOR UNDER A MAJOR THIRD PARTY 

CONTRACT),_____________________________, CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE 

CONTENTS OF THE STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE 

PROVISIONS OF 31 U.S.C., SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO. 

 

 _______________________________________ 

 Signature and Title of Authorized Official 

  

 _______________________________________ 

 Date 
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15 ATTACHMENT H.1 BUY AMERICA CERTIFICATION FORM FOR PRIME CONTRACTOR 

FOR STEEL OR MANUFACTURED PRODUCTS OTHER THAN ROLLING STOCK 

The bidder shall certify one of the following two certifications.  

15.01.01 Certificate of Compliance with Buy America Requirements 

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(1), and the 

applicable regulations in 49 CFR part 661. 

 

Date: _______________________________________ 

Signature: _______________________________________ 

Company: _______________________________________ 

Name:  _______________________________________ 

Title: _______________________________________ 
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15.01.02 Certificate of Non-Compliance with Buy America Requirements 

The bidder or offeror hereby certifies that it cannot meet the requirements of 49 U.S.C. 5323(j), but it may qualify for 

an exception to the requirements consistent with 49 U.S.C. 5323(j)(2) as amended, and the applicable regulations in 

49 CFR 661.7. 

 

Date: _______________________________________ 

Signature: _______________________________________ 

Company: _______________________________________ 

Name:  _______________________________________ 

Title: _______________________________________ 
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16 ATTACHMENT I REFERENCES 

Please provide the firm name, primary contact person’s name, business and cell phone number(s), and email address 

for references we may contact about your company’s performance on similar scopes of work/projects. Name the 

project and approximate work value.  

Failure to provide accurate information for KCATA to use in communicating with references may result in your bid 

being deemed non-responsive.   

 

1._____________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________ 

 

2._____________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________ 

 

3._____________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________ 

 

4._____________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________

______________________________________________________________________________________________ 
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17 ATTACHMENT J NON-COLLUSION AFFIDAVIT 

This form shall be executed by the Bidder and submitted with the bid. 

 

 

 

State of  )  

 ) SS.:  

County of  )  

  

  

    

Name and Title of Person Signing Name of Bidder 

 

The above-named individual being first duly sworn, deposes and says that he or she is of the above Bidder and that 

all statements made, and facts set out in this bid for the KC Streetcar Track Material Early Procurement are true and 

correct and that the bidder (firm, person, association, or corporation making the bid) has not, either directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free 

competitive bidding in connection with such bid or any contract which may result from its acceptance. 

Affiant further certifies that bidder is not financially interested in or financially affiliated with, any other bidder for the 

project. 

By ____________________________________________________________________ personally known to me or 

proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)is/are subscribed to the within 

instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(is), and 

that by his/her/their signatures(s) on the instrument the person(s), or entity upon behalf of which the person(s) acted, 

executed the instrument. 

Subscribed and sworn to before me on this ____________day of____________________,20____. 

  

    

Notary Public My Commission Expires 
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18 ATTACHMENT K AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

This form shall be submitted with the Contractor’s Request for Payment. 

 

Before me, the undersigned Notary Public, in and for the County of _______________, State of ________________, 

personally came and appeared  (name and title) ________________________________ of (company name)  

_____________________________________________, (a Corporation) (a Partnership) (a Sole Proprietor), and after 

being duly sworn did depose and say that all provisions and requirements set out in Chapter 290, Sections 290.210 

through and including 290.340, Missouri Revised Statutes, pertaining to the payment of wages to workmen employed 

on the above-referenced project have been fully satisfied and there has been no exception to the full and complete 

compliance with said provisions and requirements with Annual Wage Order No. ___, Section _____, for Building 

Construction in Jackson County, Missouri and/or Federal Wage Decision No.___________________. 

 

Subscribed and sworn to before me on this ____________day of____________________,20____. 

  

    

Notary Public My Commission Expires 

  

 (seal) 
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19 ATTACHMENT L-1 CERTIFICATION OF PRIMARY PARTICIPANTS REGARDING 

RESTRICTIONS ON LOBBYING 

 

I,      (Name and Title of Grantee Official or Potential Contractor for a Major 

Third-Party Contract), hereby certify on behalf of        (Name of 

Grantee or Potential Contractor) that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 

officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 

Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 

loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 

or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report 

Lobbying," in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award documents for 

all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 

agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance is placed when this transaction was made or 

entered into.  Submission of this certification is a prerequisite for making or entering this transaction imposed by 

Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty 

of not less than $10,000 and not more than $100,000 for each such failure. 

Executed this   day of  20   

 

_______________________________________ _______________________________________ 

By (Printed Name) Signature and Title of Authorized Official 

  

 _______________________________________ 

 Date 
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20 ATTACHMENT L-2 CERTIFICATION OF LOWER-TIER PARTICIPANTS REGARDING 

RESTRICTIONS ON LOBBYING 

 

 

I,      (Name and Title of Grantee Official or Potential Subcontractor under a Major Third-

Party Contract), hereby certify on behalf of         (Name of 

Grantee or Potential Subcontractor) that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 

officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 

Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 

loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 

or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report 

Lobbying," in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award documents for 

all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 

agreements) and that all sub-recipients shall certify and disclose accordingly. 

 

This certification is a material representation of fact upon which reliance is placed when this transaction was made or 

entered into.  Submission of this certification is a prerequisite for making or entering this transaction imposed by 

Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty 

of not less than $10,000 and not more than $100,000 for each such failure. 

Executed this   day of  20   

 

_______________________________________ _______________________________________ 

By (Printed Name) Signature and Title of Authorized Official 

  

 _______________________________________ 

 Date 
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21 GUIDELINES FOR WORKFORCE ANALYSIS FORM AA1, PART I 

21.01 DEFINITIONS 

Please use the following definitions to fill in 22 WORK FORCE ANALYSIS REPORT beginning on Page 60. 

21.01.01 Racial/Ethnic 

(1) WHITE (not of Hispanic origin):  All persons having origins in any of the original peoples of Europe, 

North Africa, or the Middle East. 

(2) BLACK (not of Hispanic origin):  All persons having origins in any of the Black racial groups of Africa. 

(3) HISPANIC: All persons of Mexican, Puerto Rican, Cuban, Central or South American origin, regardless 

of race. 

(4) ASIAN or PACIFIC ISLANDER:  All persons having origins in any of the original peoples of the Far East, 

Southeast Asia, the Indian Subcontinent, or the Pacific Islands.  This area includes, for example, China, 

Japan, Korea, the Philippine Islands, and Samoa. 

(5) AMERICAN INDIAN or ALASKAN NATIVE:  All persons having origins in any of the original peoples of 

North America, and who maintain cultural identification through tribal affiliation or community 

recognition. 

21.01.02 Job Categories 

(1) OFFICIALS and MANAGERS:  Includes chief executive officers, presidents, vice-presidents, directors, 

and kindred workers. 

(2) PROFESSIONALS:  Includes attorneys, accountants, and kindred workers. 

(3) TECHNICIANS:  Includes computer programmers and operators, drafters, surveyors, highway 

technicians, inspectors, and kindred workers. 

(4) SALES WORKERS:  Includes contract sales representatives, purchasing agents, customer relations 

representatives and kindred workers. 

(5) OFFICE and CLERICAL:  Includes secretaries, bookkeepers, clerk typists, payroll clerks, accounts 

payable clerks, receptionists, switchboard operators and kindred workers. 

(6) CRAFT WORKERS (skilled):  Includes mechanics and repairers, electricians, carpenters, plumbers, and 

kindred workers. 

(7) OPERATIVES (semi-skilled):  Includes bricklayers, plaster attendants, welders, truck drivers and 

kindred workers. 

(8) LABORERS (unskilled):  Includes laborers performing lifting, digging, mixing, loading, and pulling 

operations and kindred workers. 
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(9) SERVICE WORKERS:  Includes janitors, elevator operators, watchmen, chauffeurs, attendants, and 

kindred workers. 
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22 WORK FORCE ANALYSIS REPORT FORM AA1, PART II 

Report all permanent, temporary, or part-time employees including apprentices and on-the-job trainees.   

Enter the appropriate figures on all lines and in all columns. All blank spaces will be considered zero. 

Job 

Categories 

Number of Employees (Report employees in only one category) 

Race/Ethnicity 

Hispanic or 

Latino 

Not Hispanic or Latino 

Total 

Col 

A-N 

Male Female 

Male Female White 

Black or 

African 

Americ

an 

Native 

Hawaiia

n or 

Other 

Pacific 

Island-

er 

Asian 

Americ

an 

Indian 

or 

Alaska 

Native 

Two or 

more races 
White 

Black or 

African 

Ameri-

can 

Native 

Hawaiia

n or 

Other 

Pacific 

Island-

er 

Asian 

Americ

an 

Indian 

or 

Alaska 

Native 

Two or 

more 

races 

 A B C D E F G H I J K L M N O 

Executive/Senior-Level 

Officials and Managers 
                                                                                          

First/Mid-Level Officials 

and Managers 
                                                                                          

Professionals                                                                                           
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� Al.A Document A 1 Of - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEMENT made as of the 31st day of March in the year 2022 
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

Kansas City Area Transportation Authority 
Procurement Department 
1350 E. 17th Street 
Kansas City, MO 64108 
Telephone Number: 816-346-0360 
Fax Number: 816-346-0336 

(hereinafter referred to as "KCA TA" or "Owner") 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

PROJECT #

The Architect: 
(Name, legal status, address and other information) 

ADDITIONS AND DELETIONS: 

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

The parties should complete 

A 101®-2017, Exhibit A, Insurance 

and Bonds, contemporaneously with 

this Agreement. AIA Document 

A201®-2017, General Conditions of 

the Contract for Construction, is 

adopted in this document by 

reference. Do not use with other 

general conditions unless this 

document is modified. 

AIA DocumentA101 ® -2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987. 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A 101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1214919798) 
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The Owner and Contractor agree as follows. 

AIA Document A101® -2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
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plans, specifications and bid forms. A final schedule reflecting each project phase and duration will be 
provided as set fotih in 3.3. l below. 

§ 3.2 The Contract Time shall be measured from the Commencement Date, as established in the preceding Section
3.1.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessmy information.) 

[ X] 

The Contractor will receive an initial NTP after execution of the Agreement to proceed preconstruction 
work and ordering of materials. This preconstruction work shall be completed within 30 days. After 
completion of the preconstruction work Owner will provide a second NTP to begin construction. The 
construction will be done in phases as noted in the attached schedule. Substantial Completion for the 
Work shall be achieved within 200 calendar days from the NTP with construction. Final completion 
and project closeout will be completed within ninety days after Substantial Completion. 

A project schedule showing phases and durations is attached hereto as Exhibit A. 

By the following date: 

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work 
See Phasing Schedule and Project 
Schedule. 

Substantial Completion Date 
As noted. 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the
Contract.  subject to additions and deductions as provided in the Contract Documents.

(Paragraph deleted) 

§ 4.2.1 Alternates included in the Contract Sum:

Price 

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met/or the Owner to accept the alternate.) 

AIA DocumentA101® -2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1214919798) 
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Item 

As listed in Bid Response Forms. 

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item 
NIA 

§ 4.4 Unit prices, if any:

Price 

Price Conditions for Acceptance 

As listed in Bid Response Owner Selection. 
Forms 

(Identify the item and stale the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item 

NIA 

§ 4.5 Liquidated damages.

Units and Limitations Price per Unit ($0.00) 

The Contractor acknowledges and agrees that if the Contractor fails to timely complete the project within the time set 
forth for Substantial Completion, as may be amended pursuant to the Agreement, the Owner will sustain extensive 
damages and loss as a result of such delay. The Parties agree that the exact amount of such damages and loss is not 
readily ascertainable at the time of the execution of this Agreement. Therefore, the Owner and the Contractor agree 
that, if the Contractor fails to achieve Substantial Completion of the Work, the Owner shall be entitled to retain or 
recover from the Contractor, as liquidated damages, and not as penalty, the following amounts: 

Liquidated damages will be assessed at a rate of $per day per Phase for that work is not complete by 
Substantial Completion date identified for each Phase of the Work. 

The liquidated damages rate will continue to accrue until the actual date of Substantial Completion. The 
amount of liquidated damages assessed by the Owner sh al I be deducted from any sums due the Contractor 
and, in the event that such liquidated damages exceeds amount owed, the Contractor shall promptly pay 
Owner, upon demand, the amount of such excess. 

The amount ofliquidated damages assessed by the Owner shall be deducted from any sums due the Contractor and, in 
the event that such liquidated damages exceed amounts owed, the Contractor shall promptly pay Owner, upon 
demand, the amount of such excess. 

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change lo the Contract Sum.) (Identify
allowance and state exclusions, if any, from the allowance price.) 

Item 
None. 

ARTICLE 5 PAYMENTS 

§ 5.1 Progress Payments

Units and Limitations Price Per Unit 

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

AIA Document A101® -2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
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§ 5.1.3 Provided that an Application for Payment is received (COMPLETE with all required documentation) by the
Architect not later than the 5th day of a month, the Owner shall make payment of the amount certified to the
Contractor not later than the 30th day of the same month. lf an Application for Payment is received by the Architect
after the application date fixed above, payment of the amount ce1iified shall be made by the Owner not later than thirty
( 30 ) days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Contractor shall submit three (3) copies of each payment application and the payment application shall identify
each subcontractor, supplier, and materialman on the Project, the amount paid to each subcontractor, supplier, and
materialman for, and through and including the pay application period, and the cumulative pay out to date for each
subcontractor, supplier and materialman on the Project. At Owner's election the pay applications may be submitted
electronically in lieu of paper copies. Each Application for Payment shall be based on the most recent schedule of
values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate
the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such
form, and suppmied by such data to substantiate its accuracy, as the Architect may require. This schedule, unless
objected to by the Architect, of values shall be used as a basis for reviewing the Contractor's Applications for
Payment. Applications for payment also shall include any additional supporting data or documentation as required by 
the Owner/ Architect and partial waivers and releases as referenced in the General Conditions. AIA A20 I, as 
amended.

§ 5.1.4.1 TAXPAYER IDENTIFICATION NUMBER (TIN) The Contractor is required to provide its TIN, which is the
number required by the IRS to be used by Owner in reporting tax and other returns. The TIN provided by the
Contractor is 43-.

By execution of this Agreement, the Contractor certifies the accuracy of the above TIN for IRS reporting purposes. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A20J nL2007, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work as determined by multiplying 

the percentage of completion of each portion of the Work by the share of the Contract Sum allocated to 
that portion of the Work in the schedule of values, less retainage of five (5) percent. Pending final 
determination of the cost to the Owner of Changes in the Work, amounts not in dispute shall be 
included as provided in Section 7.3.9 of AIA Document A201, 2007, General Conditions of the 
Contract for Construction.; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation into the completed construction, ( or, if approved in 
advance by the Owner, suitably stored offsite at a location agreed upon in writing) less retainage of five 
percent (5%); and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect's 
professional judgment, to be reasonably justified. 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 Subtract the aggregate of previous payment made by the Owner; 
.2 Subtract amounts, if any, for Work that remains uncorrected and for which the Architect has withheld 

or nullified a Certificate for Payment as provided in Section9.5 of AJA Document A201-2007; 
.3 Any amount for which the Contractor does not intend to pay a Subcontractor, supplier, or materialman, 

unless the Work has been performed by others the Contractor intends to pay; 
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A20 I 2007; and 

AIA Document A101® - 2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
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§ 6.2 Binding Dispute Resolution
The method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 

Arbitration pursuant to Section 15.4 of AIA Document A201-2007 

[ X ] Litigation in a court of competent jurisdiction 

[ ] Other (Specify) 
(Paragraphs deleted) 
ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AlA Document
A201-2007.

(Paragraphs deleted) 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AJA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner's representative:
(Name, address, email address, and other information) 

§ 8.4 Neither the Owner's nor the Contractor's representative shall be changed without ten ( I 0) days' written notice to
the other pa1iy.

§ 8.5 The pa1ties shall maintain and provide insurance and/or bonds as specified in Article 11 of Al A Document
A201-2007, General Conditions of the Contract for Construction.

(Paragraphs deleted) 
§ 8.6 Other provisions:

(Paragraphs deleted) 

AIA DocumentA101® -2017. Copyright© 1915.1918.1925.1937.1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
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ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents:

.1  

.1.1 Exhibit A - Project Schedule 

.2 AIA Document A20 I ™-2007, General Conditions of the Contract for Construction as modified 
  
 

Project Manual, Bid Documents Pits and Contract Documents 

Book 2 of 2, Pits and Tunnels for Contract Documents 
KCA TA Fleet Maintenance Garage 

.3 KCATA "Contract Documents" from bid packages: 
(Paragraph deleted) 

.4 Drawings 

, 
 

 

Number 
G000 
GOO! 
GOOS 
G0IO 

Dat20 

A00I 
AI00.0 
AI00.l 
AIOI.I 
AI0l.3 
A300 
A500 

S00I 
S0I0I 
SJ00 
SI0I 
S200 

MI0I 
MDI0I 
MDI02 
M201 
M202 

EI0 l 
E201 
E202 

.5 Specifications 

Section 

Title 
Cover 

Title 

Project Manual, (Book 3 of 3) 
Service Tunnels & Pits 

Technical Specifications 

.6 Addenda, if any: 

Number 

Addendum No. I 
Addendum No. 2 

Date 

November 18, 2021 
November 24, 2021 

Date 

November 17, 
2021 

Pages 

Pages 

158 pages 

AIA Document A101® -2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
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Portions of Addenda relating to bidding or proposal requirements are not pa1i of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9 . 

. 7 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

AIA Document E204TM_2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the dale of the £204-2017 incorporated into this Agreement.) 

The Sustainability Plan: 

Title Date 

Supplementary and other Conditions of the Contract: 

Document 

.8 Other documents, if any, listed below: 

Title 

Pages 

Date Pages 

(Lisi here any additional documents Iha/ are intended lo form par/ of the Contract Documents. AJA 
Document A20JT�L2007 provides that the adverlisemenl or invitation lo bid, Jnslruclions lo Bidders, 
sample forms, the Contractor's bid or proposal, portions of Addenda relating lo bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are nol par/ of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be /isled here only if in/ended lo be par/ of lhe Contract Documents.) 

This Agreement entered into as of the day and year first written above. 
(Rows deleted) 

KANSAS CITY AREA TRANSPORTATION MUSSELMAN AND HALL 

AUTHORITY 

OWNER (Signaft0) 
Melissa Bynum, Chairman of the Board 
(Printed name and Lille) 

W�t,J�ry� 
(Printed name and Lille) 

CONTRACTOR (Signature) 

(Printed name and title) 

AIA DocumentA101®-2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 14:49:24 ET on 03/31/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1214919798) 

10 

SAMPLE ONLY 



   Document A201® – 2017
General Conditions of the Contract for Construction

Init.

/
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Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1362112868)

1

ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

For guidance in modifying this 
document to include supplementary 
conditions, see AIA Document 
A503™, Guide for Supplementary 
Conditions.

for the following PROJECT:
(Name and location or address)

 
  

THE OWNER:
(Name, legal status and address)

Kansas City Area Transit Authority
Procurement Department

(hereinafter referred to as "KCATA" or "Owner")

THE ARCHITECT:
(Name, legal status and address)
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9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3
Access to Work
3.16, 6.2.1, 12.1
Accident Prevention
10
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Additional Time, Claims for
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3.1.3, 4.2, 9.4, 9.5
Advertisement or Invitation to Bid
1.1.1
Aesthetic Effect
4.2.13
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3.8
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2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1
Arbitration
8.3.1, 15.3.2, 15.4 
ARCHITECT
4
Architect, Definition of
4.1.1
Architect, Extent of Authority
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 4.2.3, 
4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 9.4.2, 
9.5.4, 9.6.4, 15.1.4, 15.2
Architect’s Additional Services and Expenses
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4
Architect’s Administration of the Contract
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5
Architect’s Approvals
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7

Architect’s Authority to Reject Work
3.5, 4.2.6, 12.1.2, 12.2.1
Architect’s Copyright
1.1.7, 1.5
Architect’s Decisions
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2
Architect’s Inspections
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4
Architect’s Instructions
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2
Architect’s Interpretations
4.2.11, 4.2.12
Architect’s Project Representative
4.2.10
Architect’s Relationship with Contractor
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
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Architect’s Representations
9.4.2, 9.5.1, 9.10.1
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3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Asbestos
10.3.1
Attorneys’ Fees
3.18.1, 9.6.8, 9.10.2, 10.3.3
Award of Separate Contracts
6.1.1, 6.1.2
Award of Subcontracts and Other Contracts for 
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5.2
Basic Definitions
1.1
Bidding Requirements
1.1.1
Binding Dispute Resolution
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1
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7.3.4.4, 9.6.8, 9.10.2, 9.10.3
Bonds, Performance, and Payment
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8
Building Permit
3.7.1
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1.3
Certificate of Substantial Completion
9.8.3, 9.8.4, 9.8.5
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4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4
Certificates of Inspection, Testing or Approval
13.4.4
Certificates of Insurance
9.10.2
Change Orders
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2
Change Orders, Definition of
7.2.1
CHANGES IN THE WORK
2.2.2, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.5
Claims, Definition of
15.1.1
Claims, Notice of
1.6.2, 15.1.3
CLAIMS AND DISPUTES
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims
15.4.1
Claims for Additional Cost
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5
Claims for Additional Time
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4
Claims for Damages
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5, 10.3.3, 11.3, 
11.3.2, 14.2.4, 15.1.7
Claims Subject to Arbitration
15.4.1
Cleaning Up
3.15, 6.3
Commencement of the Work, Conditions Relating to
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5
Commencement of the Work, Definition of
8.1.2
Communications
3.9.1, 4.2.4
Completion, Conditions Relating to
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2
COMPLETION, PAYMENTS AND
9
Completion, Substantial
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2
Compliance with Laws
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 13.1, 
13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 15.2.8, 
15.4.2, 15.4.3

Concealed or Unknown Conditions
3.7.4, 4.2.8, 8.3.1, 10.3
Conditions of the Contract
1.1.1, 6.1.1, 6.1.4
Consent, Written
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2
Consolidation or Joinder
15.4.4
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS
1.1.4, 6
Construction Change Directive, Definition of
7.3.1
Construction Change Directives
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1
Construction Schedules, Contractor’s
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4, 14.2.2.2
Continuing Contract Performance
15.1.4
Contract, Definition of
1.1.2
CONTRACT, TERMINATION OR 
SUSPENSION OF THE
5.4.1.1, 5.4.2, 11.5, 14
Contract Administration
3.1.3, 4, 9.4, 9.5
Contract Award and Execution, Conditions Relating 
to
3.7.1, 3.10, 5.2, 6.1
Contract Documents, Copies Furnished and Use of
1.5.2, 2.3.6, 5.3
Contract Documents, Definition of
1.1.1
Contract Sum
2.2.2, 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 
9.1, 9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of
9.1
Contract Time
1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 
8.2.1, 8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5
Contract Time, Definition of
8.1.1
CONTRACTOR
3
Contractor, Definition of
3.1, 6.1.2
Contractor’s Construction and Submittal 
Schedules
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2
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Contractor’s Employees
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3, 11.3, 14.1, 14.2.1.1
Contractor’s Liability Insurance
11.1
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 9.6.7, 
9.10.2, 11.2, 11.3, 11.4
Contractor’s Relationship with the Architect
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3, 12, 13.4, 15.1.3, 15.2.1
Contractor’s Representations
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2
Contractor’s Responsibility for Those Performing the 
Work
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8
Contractor’s Review of Contract Documents
3.2
Contractor’s Right to Stop the Work
2.2.2, 9.7
Contractor’s Right to Terminate the Contract
14.1
Contractor’s Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3
Contractor’s Superintendent
3.9, 10.2.6
Contractor’s Supervision and Construction 
Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4
Coordination and Correlation
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1
Copies Furnished of Drawings and Specifications
1.5, 2.3.6, 3.11
Copyrights
1.5, 3.17
Correction of Work
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents
1.2
Cost, Definition of
7.3.4
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.2, 
12.1.2, 12.2.1, 12.2.4, 13.4, 14
Cutting and Patching
3.14, 6.2.5 

Damage to Construction of Owner or Separate 
Contractors
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damage to the Work
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damages, Claims for
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7
Damages for Delay
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2
Date of Commencement of the Work, Definition of
8.1.2
Date of Substantial Completion, Definition of
8.1.3
Day, Definition of
8.1.4
Decisions of the Architect
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
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Decisions to Withhold Certification
9.4.1, 9.5, 9.7, 14.1.1.3
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Rejection and Correction of
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1
Definitions
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1
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3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5
Digital Data Use and Transmission
1.7
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6.3, 7.3.9, 15.1, 15.2
Documents and Samples at the Site
3.11
Drawings, Definition of
1.1.5
Drawings and Specifications, Use and Ownership of
3.11
Effective Date of Insurance
8.2.2
Emergencies
10.4, 14.1.1.2, 15.1.5
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3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1
Equipment, Labor, or Materials
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
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9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
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1.1.7
Insurance
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4, 11.2.3
Insurance, Contractor’s Liability
11.1
Insurance, Effective Date of
8.2.2, 14.4.2
Insurance, Owner’s Liability
11.2
Insurance, Property
10.2.5, 11.2, 11.4, 11.5

Insurance, Stored Materials
9.3.2
INSURANCE AND BONDS
11
Insurance Companies, Consent to Partial Occupancy
9.9.1
Insured loss, Adjustment and Settlement of
11.5
Intent of the Contract Documents
1.2.1, 4.2.7, 4.2.12, 4.2.13
Interest
13.5
Interpretation
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1
Interpretations, Written
4.2.11, 4.2.12
Judgment on Final Award
15.4.2
Labor and Materials, Equipment
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes
8.3.1
Laws and Regulations
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4
Liens
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Limitations, Statutes of
12.2.5, 15.1.2, 15.4.1.1
Limitations of Liability
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1
Limitations of Time
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5
Materials, Hazardous
10.2.4, 10.3
Materials, Labor, Equipment and
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and 
Procedures of Construction
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2
Mechanic’s Lien
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Mediation
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4



Init.

/

AIA Document A201® – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A201," and “AIA Contract Documents” are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 07:58:32 ET on 06/07/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1362112868)

7

MISCELLANEOUS PROVISIONS
13
Modifications, Definition of
1.1.1
Modifications to the Contract
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility
6.2
Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2
Notice
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1
Notice of Cancellation or Expiration of Insurance
11.1.4, 11.2.3
Notice of Claims
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1
Notice of Testing and Inspections
13.4.1, 13.4.2
Observations, Contractor’s
3.2, 3.7.4
Occupancy
2.3.1, 9.6.6, 9.8
Orders, Written
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER
2
Owner, Definition of
2.1.1
Owner, Evidence of Financial Arrangements
2.2, 13.2.2, 14.1.1.4
Owner, Information and Services Required of the
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Owner’s Authority
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance
11.2
Owner’s Relationship with Subcontractors
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2
Owner’s Right to Carry Out the Work
2.5, 14.2.2

Owner’s Right to Clean Up
6.3
Owner’s Right to Perform Construction and to 
Award Separate Contracts
6.1
Owner’s Right to Stop the Work
2.4
Owner’s Right to Suspend the Work
14.3
Owner’s Right to Terminate the Contract
14.2, 14.4
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3
Partial Occupancy or Use
9.6.6, 9.9
Patching, Cutting and
3.14, 6.2.5
Patents
3.17
Payment, Applications for
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3
Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4
Payment, Failure of
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3
Payment Bond, Performance Bond and
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
PAYMENTS AND COMPLETION
9
Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2
PCB
10.3.1
Performance Bond and Payment Bond
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2
PERSONS AND PROPERTY, PROTECTION OF
10
Polychlorinated Biphenyl
10.3.1
Product Data, Definition of
3.12.2
Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7
Progress and Completion
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4
Progress Payments
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
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Project, Definition of
1.1.4
Project Representatives
4.2.10
Property Insurance
10.2.5, 11.2
Proposal Requirements
1.1.1
PROTECTION OF PERSONS AND PROPERTY
10
Regulations and Laws
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4
Rejection of Work
4.2.6, 12.2.1
Releases and Waivers of Liens
9.3.1, 9.10.2
Representations
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1
Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10
Retainage
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3
Review of Contract Documents and Field 
Conditions by Contractor
3.2, 3.12.7, 6.1.3
Review of Contractor’s Submittals by Owner and 
Architect
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2
Review of Shop Drawings, Product Data and Samples 
by Contractor
3.12
Rights and Remedies
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4
Royalties, Patents and Copyrights
3.17
Rules and Notices for Arbitration
15.4.1
Safety of Persons and Property
10.2, 10.4
Safety Precautions and Programs
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4
Samples, Definition of
3.12.3
Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7
Samples at the Site, Documents and
3.11
Schedule of Values
9.2, 9.3.1
Schedules, Construction
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2
Separate Contractors, Definition of
6.1.1
Shop Drawings, Definition of
3.12.1
Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7
Site, Use of
3.13, 6.1.1, 6.2.1
Site Inspections
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4
Site Visits, Architect’s
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Special Inspections and Testing
4.2.6, 12.2.1, 13.4
Specifications, Definition of
1.1.6
Specifications
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations
15.1.2, 15.4.1.1
Stopping the Work
2.2.2, 2.4, 9.7, 10.3, 14.1
Stored Materials
6.2.1, 9.3.2, 10.2.1.2, 10.2.4
Subcontractor, Definition of
5.1.1
SUBCONTRACTORS
5
Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7
Subcontractual Relations
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3
Submittal Schedule
3.10.2, 3.12.5, 4.2.7
Subrogation, Waivers of
6.1.1, 11.3
Substances, Hazardous
10.3
Substantial Completion
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2
Substantial Completion, Definition of
9.8.1
Substitution of Subcontractors
5.2.3, 5.2.4
Substitution of Architect
2.3.3
Substitutions of Materials
3.4.2, 3.5, 7.3.8
Sub-subcontractor, Definition of
5.1.2
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Subsurface Conditions
3.7.4
Successors and Assigns
13.2
Superintendent
3.9, 10.2.6
Supervision and Construction Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4
Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1
Surety
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7
Surety, Consent of
9.8.5, 9.10.2, 9.10.3
Surveys
1.1.7, 2.3.4
Suspension by the Owner for Convenience
14.3
Suspension of the Work
3.7.5, 5.4.2, 14.3
Suspension or Termination of the Contract
5.4.1.1, 14
Taxes
3.6, 3.8.2.1, 7.3.4.4
Termination by the Contractor
14.1, 15.1.7
Termination by the Owner for Cause
5.4.1.1, 14.2, 15.1.7
Termination by the Owner for Convenience
14.4
Termination of the Architect
2.3.3
Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE 
CONTRACT
14
Tests and Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4
TIME
8
Time, Delays and Extensions of
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4
Time Limits on Claims
3.7.4, 10.2.8, 15.1.2, 15.1.3
Title to Work
9.3.2, 9.3.3
UNCOVERING AND CORRECTION OF WORK
12
Uncovering of Work
12.1
Unforeseen Conditions, Concealed or Unknown
3.7.4, 8.3.1, 10.3
Unit Prices
7.3.3.2, 9.1.2
Use of Documents
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3
Use of Site
3.13, 6.1.1, 6.2.1
Values, Schedule of
9.2, 9.3.1
Waiver of Claims by the Architect
13.3.2
Waiver of Claims by the Contractor
9.10.5, 13.3.2, 15.1.7
Waiver of Claims by the Owner
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages
14.2.4, 15.1.7
Waiver of Liens
9.3, 9.10.2, 9.10.4
Waivers of Subrogation
6.1.1, 11.3
Warranty
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2
Weather Delays
8.3, 15.1.6.2
Work, Definition of
1.1.3
Written Consent
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2
Written Interpretations
4.2.11, 4.2.12
Written Orders
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. The Contract Documents do include the advertisement or invitation to bid, 
Instructions to Bidders, sample forms, other information furnished by the Owner in anticipation of receiving bids or 
proposals, the Contractor’s bid or proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.  The 
Work includes, but is not limited to, delivery, unloading, uncrating, assembling, setting-in-place, leveling, adjust, 
completely installing, commissioning, and cleaning up.

§ 1.1.3.1 The Contractor warrants it has thoroughly investigated the Project conditions and, unless otherwise stated 
in the Contract Documents, has adequate information to fully construct the Project for the agreed upon terms.

§ 1.1.3.2 The Contractor shall thoroughly investigate and conform to all local trade jurisdictional rules and/or 
rulings and all workforce requirements (including WBE/MBE) and is responsible for the settlement of any 
disputes or fines arising from fabrication, installation, or completion of the Work under this Contract.   

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.
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§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.1.9 Alternate Security
Alternate Security means an irrevocable bank letter of credit, certificate of deposit, cash bond, or other type of asset or 
security of value equal to or exceeding the amount of retained funds, retention, or retainage.  Alternate Security shall 
not include a performance or payment bond.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.2.4 Reference to standard specifications of any technical society, organization, or association, or to codes of local,   
state or federal  authorities, shall mean the latest standard, code, specification, or tentative specification adopted and 
published at the date of  bid issuance, unless specifically stated otherwise.

§ 1.2.5 Any materials, products, equipment or systems that are not broadly recognized as normal, proven, 
industry-standard materials, practices, systems or components shall not be used on the Project unless specifically 
reviewed and approved by Owner in writing.

§ 1.2.6 The Contractor shall notify the Architect in writing of any inconsistency found between the Specifications and 
Drawings.  The Architect will then advise the Contractor whether the Specifications will control.

§ 1.2.7 The terms "this Contractor," "furnished under other Sections." "included as part of other Sections," "related 
work in other Sections," or similar description of segregation shall not be interpreted to limit the responsibility of any 
particular party involved in the work.  The limitations of any subcontractor’s work shall rest solely upon the agreement 
between the Contractor and the subcontractor, regardless of where the work is called for in the Contract Documents.

§ 1.2.8 Omissions in the Contract Documents of such words and phrases as "the Contractor shall," "shall consist of," 
"as indicated on the Drawings," "in accordance with," "shall," "and," "the," etc., are intentional.  Such words and 
phrases shall be supplied by inference.

§ 1.2.9 The term "product" shall be understood to mean materials, systems, and equipment.

§ 1.2.10 The term "provide" shall be understood to mean "provide complete in place;" that is, "furnish and install."

§ 1.2.11 Whenever the words "necessary," "proper," or words of like effect are used in the Contract Documents with 
respect to the extent, conduct, or character of work specified, they shall mean that the said work shall be carried to the 
extent, must be conducted in a manner, or be of a character which is "necessary" or "proper" under the circumstances 
in the opinion of the Architect, and the Architect’s judgment in such matters shall be considered final.
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§ 1.2.12 Whenever the words "as required," "as directed," "as permitted," and words of like effect are used in the 
Contract Documents, it is understood that the requirements, direction, or permission of the Architect are intended, 
unless otherwise stated; similarly, the words "approved," "acceptable," "satisfactory," or words of like import shall 
mean "approved by," "acceptable to," or "satisfactory to" the Architect, unless otherwise stated.

§ 1.2.13 Should discrepancies appear among Contract Documents Contractor shall request interpretation in writing 
before proceeding with the Work.  If Contractor fails to make such request, no excuse will thereafter be entertained for 
failure to carry out Work in satisfactory manner.  Should conflict occur in or between drawings and specifications, 
Contractor is deemed to have included the more expensive way of doing work in Contractor’s Bid unless Contractor 
shall have asked for and obtained written decision before submission of Contractor’s Bid Proposal as to which method 
or materials will be required.

§ 1.2.14 Where the words "KCATA" or "Owners" or "the Authority" is used in these documents reference is made to 
the Kansas City Area Transportation Authority.

§ 1.2.15 Where the words "Project Manual" or "Bid document" or "Contract Document" are used in the Project 
Manual, synonymous reference is made to the same instrument including any associated drawings or addenda issued 
prior to receipt of bids.

§ 1.2.16 Where the words "Architect" or "Engineer" are used in the documents the words are interchangeable as 
appropriate meaning a State of Missouri registered professional licensed to design unrestricted public and private 
facilities.  In addition, "Architect" or "Engineer" may also mean KCATA Project Manager or  designee to the extent 
applicable for the specific project that is the subject of this Agreement.  

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.
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§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 
G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees.

ARTICLE 2   OWNER
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner 
or the Owner’s authorized representative.

(Paragraph deleted)
§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements that affect its ability to pay Contractor without prior notice to the 
Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor 
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants, 
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.
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§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 If available and requested by Contractor, the Owner shall furnish surveys describing physical characteristics, 
legal limitations and utility locations for the site of the Project, and a legal description of the site. The Contractor shall 
be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper precautions relating 
to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3.  The rights stated in this provision are not a limitation of any rights of the Owner expressed in the 
Contract Documents, or as provided in law or equity.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Owner may withhold or nullify a Certificate for Payment in whole or in part, to the 
extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including 
Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect, 
or failure. If current and future payments are not sufficient to cover such amounts, the Contractor shall pay the 
difference to the Owner. 

§ 2.6 Owner’s Right to Reject Work
The Owner has the right to reject any work that is defective or does not comply with the Contract Documents.  If work 
is rejected it will be remedied by the Contractor at no cost to Owner.

§ 2.7 Architect’s Compensation for Services to Remedy Defective Work
When additional services of the Architect are required because of defective Work, negligent, failure, deficiencies, or 
default by the Contractor, the Architect’s compensation for such services shall be based on Architect’s invoice to the 
Owner.  The invoice, when approved by the Owner, along with other costs, damages, and liabilities incurred by the 
Owner or the Architect, shall be paid by Contractor and shall reduce the Contract Sum, by Change Order, or other 
appropriate means to compensate the Owner for its damages, including Architect’s Additional Services.
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ARTICLE 3   CONTRACTOR
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the 
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require.  If the Contractor performs any work when it involves a 
recognized nonconformity in the Contract Documents without such prior notice to Architect or Owner, the Contractor 
shall thereby assume responsibility for performance and bear the attributable cost for the correction.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.2.5 The Contractor shall do no Work without Drawings, Specifications or written instructions or interpretations.

§ 3.2.6 The Contractor’s notices or reports to the Architect of errors, inconsistencies, or omissions shall be submitted 
in writing.

§ 3.2.7 Contractor questions regarding errors, format, inconsistencies, omissions, or interpretations of the Contract 
Documents shall be submitted in writing to the Architect and in a consistent format, referred to as a "Request for 
Information," numbered sequentially according to submission and dated.

§ 3.2.8 The Architect shall respond to written notices, reports, or Requests for Information in a timely fashion.  The 
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Contractor hereby acknowledges that (1) a timely response may require consultation and coordination with 
consultants, and preparation of supplementary information or drawings and (2) no extension of Contract Time will be 
authorized because of failure to notify Architect sufficiently in advance of the Work to permit his timely review and 
response.

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract Documents give 
other specific instructions concerning these matters.  If the Contract Documents give specific instructions concerning 
construction means, methods, techniques, sequences, or procedures, the Contractor shall evaluate the jobsite safety 
thereof and shall be solely responsible for the jobsite safety of such means, methods, techniques, sequences, or 
procedures. If the Contractor determines that such means, methods, techniques, sequences or procedures may not be 
safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose alternative means, methods, 
techniques, sequences, or procedures but shall not proceed with that portion of the Work without further written 
instructions from the Architect or Owner.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work.

§ 3.3.4 The Contractor, all Subcontractors, and delivery personnel associated with performing the Work of the 
Contract shall conduct themselves in accordance with all applicable Owner policies while on the job site or any 
Owner property. Applicable policies may include, but are not limited to, tobacco, drugs, language, weapons, and 
sexual harassment. Failure of a person to comply will be a cause for his or her immediate dismissal from the project.  

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work.

(Paragraphs deleted)
§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the 
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor 
further warrants that the Work will conform to the requirements of the Contract Documents and will be free from 
defects, except for those inherent in the quality of the Work the Contract Documents require or permit. Work, 
materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the 
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If 
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment.

(Paragraph deleted)
§ 3.5.2 Contractor shall describe its policy or warranty in writing regarding both workmanship and material as it 
applies to the Work, along with the method of adjustment.  Contractor shall assume responsibility and warrant for 
workmanship and materials whether the same are made by the Contractor or Subcontractor or purchased from an 
outside source.

§ 3.5.3 Bidder warrants workmanship and materials for a period of two (2) years from the date a "Notice of Substantial 
Completion of Work" is issued.

§ 3.5.4 At the Owner’s option, the Contractor  shall provide a two (2) year maintenance bond which becomes effective 
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from the date of Substantial Completion.

§ 3.5.5 If Contractor fails to replace, correct or repair Work which has failed because of faulty material or 
workmanship during the two (2) year warranty period; KCATA may replace, correct and repair subject work at 
KCATA’s expense and KCATA will seek recovery from Contractor’s surety under maintenance Bond.  In the event, 
the KCATA seeks payment against Contractor’s maintenance Bond for Contractor’s failure to replace, correct or 
repair subject work, Contractor agrees and will fully cooperate with KCATA to recover all its expenses related to the 
replacement, correction or repair subject work to the KCATA’s satisfaction.  If KCATA is the prevailing party in any 
subsequent legal action to recover costs, Contractor agrees to pay, the cost of the work and reasonable administrative 
fees plus legal expenses.

§ 3.5.5 To the extent necessary, the Contractor shall assign to the Owner (at the time of final completion of the Work) 
any and all manufacturer’s warranties relating to the Work and further agrees to preserve all such manufacturer’s 
warranties.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15.  Any claim not timely submitted by the 
Contractor is waived.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.



Init.

/

AIA Document A201® – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A201," and “AIA Contract Documents” are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 07:58:32 ET on 06/07/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1362112868)

18

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
objection. The Contractor shall not change the superintendent without the Owner’s consent, which shall not 
unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 Unless otherwise part of the Contract Documents, the Contractor, promptly after being awarded the Contract, 
shall submit for the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The 
schedule shall contain detail appropriate for the Project, including (1) the date of commencement of the Work, interim 
schedule milestone dates, and the date of Substantial Completion; (2) an apportionment of the Work by construction 
activity; and (3) the time required for completion of each portion of the Work. The schedule shall provide for the 
orderly progression of the Work to completion and shall not exceed time limits current under the Contract Documents. 
The schedule shall be updated monthly to reflect the actual conditions of progress of the Project and, in the event of 
delays, shall provide the Owner an affirmative plan designed to correct the delay.  In no event shall any progress 
update constitute an adjustment in the Contract Time period. 

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.

§ 3.10.4 In the event that the Owner determines that the performance of the Work has not progressed or reached the 
level of completion required by the Contract Documents, the Owner shall have the right to order the Contractor to take 
corrective measures necessary to expedite the progress of construction.  The Contractor shall not be entitled to an 
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adjustment in the Contract Sum in connection with the performance of such corrective measures for delays caused by 
the errors or omissions of the Contractor, subcontractors, or materialmen.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product 
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.
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§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law.  

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.  Further, the Contractor shall use best efforts to minimize any 
interference with the occupancy or use of any areas of buildings adjacent to or near to the site of the Work.

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 
otherwise altering the Work.

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.  Owner may offset costs incurred herein through payment 
applications when Contractor fails to timely reimburse Owner.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.
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§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect.

§ 3.17.1 OWNERSHIP, IDENTIFICATION, AND CONFIDENTIALITY OF WORK

.1  All reports, programs, documentation, designs, drawings, plans, specifications, schedules, 
and other materials prepared, or in the process of being prepared, for the services to be 
performed by Contractor shall be and are the property of KCATA and shall be identified in 
an appropriate manner by a title containing KCATA’s name and address.

.2 KCATA shall be entitled access to and copies of these materials during the progress of the 
work.

.3 Any such material remaining in the possession or under the control of the Contractor or in 
the possession or under the control of a subcontractor upon completion or termination of 
the work, and for which KCATA has reimbursed the contractor, shall be immediately 
delivered to KCATA.  If any materials are lost, damaged, or destroyed before final 
delivery to KCATA, the Contractor shall replace them at its own expense, and the 
Contractor assumes all risks of loss, damage or destruction of or to such materials.

.4 The Contractor may retain a copy of all materials produced under this Agreement for its 
own internal use.

.5 Any KCATA materials to which the Contractor has access or materials prepared by the 
Contractor shall be held in confidence by the Contractor, who shall exercise all reasonable 
precautions to prevent the disclosure of confidential information to anyone except the 
officers, employees, and agents of the Contractor as necessary to accomplish the Scope of 
Services set forth in this Agreement.

.6 Access to or copies of any reports, information, data, etc., available to or prepared or 
assembled by the Contractor under this Agreement shall not be made available to any third 
party by the Contractor without the prior written consent of KCATA.

.7 Each tangible product resulting from work performed under this Agreement shall be 
labeled with information stating that the project has been financed with federal assistance 
provided by the U.S. Department of Transportation, Federal Transit Administration.

§ 3.17.2 PATENTS AND RIGHTS IN DATA AND COPYRIGHTS

.1 Rights in Data

.1 The term "subject data" used in this clause means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this Agreement.  
The term includes graphic or pictorial delineation in media such as drawings or 
photographs; test in specifications or related performance or design-type 
documents; machine forms such as punched cards, magnetic tape, or computer 
memory printouts, and information retained in computer memory.  The term 
"subject data" does not include financial reports, cost analyses, and similar 
information incidental to contract administration.
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.2 The following restrictions apply to all subject data first produced in the performance 
of this Agreement:

.1 Except for its own internal use, Contractor may not publish or reproduce 
subject data in whole or in part or in any manner or form, nor may 
Contractor authorize others to do so, without the written consent of 
KCATA may have either released or approved the release of such data to 
the public.

.2 In accordance with 2 C.F.R. part 200, Appendix II (F) and 37 C.F.R. part 
401, Federal Government reserves a royalty-free, non-exclusive, and irrevocable 
license to reproduce, publish, or otherwise use, and to authorize others to use, for 
"federal government purposes."

.1 Any subject data developed under this Agreement, where or not 
Contractor or KCATA registered the copyright has been obtained; and

.2 Any rights or copyright purchased by KCATA or the Contractor using 
federal assistance in whole or in part provided by FTA.

As used in the previous sentence, "for Federal Government purposes," means use only for 
the direct purposes of the federal government.

.3 When FTA awards Federal assistance for experimental, developmental, or research work, it is 
FTA’s general intention to increase transportation knowledge available to the public, rather 
than to restrict the benefits resulting from the work to participants in that work.  Therefore, 
unless FTA determines otherwise, Contractor performing experimental, developmental, or 
research work, agrees to permit FTA to make available to the public, either FTA’s license in 
the copyright to any subject data developed in the course of the Contract, or a copy of the 
subject data first produced under the Contract for which a copyright has not been obtained.  If 
the experimental, developmental, or research work, which is the subject of the underlying 
Contract, is not completed for any reason whatsoever, all data developed under this Contract 
shall become subject data as defined previously and shall be delivered as the Federal 
Government may direct.  This subsection, however, does not apply to adaptations of automatic 
data processing equipment or programs for the KCATA or Contractor’s use whose costs are 
financed in whole or part with Federal assistance provided by FTA for transportation capital 
projects.

.4 Unless prohibited by state law, Contractor agrees to indemnify, save, and hold harmless 
KCATA and the Federal Government, its commissioners, officers, agents, and employees 
acting within the scope of their official duties (the "Indemnified Person") against any 
liability, including costs and expenses, resulting from any claim against Indemnified 
Person alleging misappropriation or infringement of intellectual property or proprietary 
rights, copyrights, or rights of privacy of a third party, arising out of the publication, 
translation, reproduction, delivery, use or disposition of any data or Work furnished under 
this Agreement.  Contractor shall not be required to indemnify and Indemnified Person for 
any such liability arising out of the wrongful act of such Indemnified Person.

.5 Nothing contained in this Section of rights in subject data shall imply a license to the 
KCATA or to the Federal Government under any Contractor patent of be construed as 
affecting the scope of any license or other right granted to the Federal Government under 
any Contractor patent.

.6 Data that is developed by the KCATA or Contractor under this Agreement and financed 
entirely without using federal assistance provided by the Federal Government that has 
been incorporated into work required by this Agreement is exempt from the requirements 
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of subsections (b), (c), and (d) of this Part (2) of this Section, provided that the KCATA or 
Contractor identifies that data in writing at the time of delivery of the contract work.

.7 Contractor agrees to include these requirements in each subcontract for experimental, 
developmental, or research work funded in whole or in part with federal assistance. 

.2 Patent Rights.  If any invention, improvement, or discovery of the Contractor is conceived or 
first actually reduced to practice in the course of work under this Agreement, and that 
intervention, improvement, or discovery is patentable under the laws of the United States of 
America or any foreign country, the Contractor agrees to notify KCATA immediately and 
provide a detailed report, who in turn shall ultimately notify the FTA.  Unless the Federal 
Government later makes a contrary determination in writing, and irrespective of the 
Contractor’s status (a large business, small business, state government or state 
instrumentality, local government, non-profit organizations, institution of higher education, 
individual), the KCATA and Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as described in U.S. 
Department of Commerce regulations, "Rights to Inventions Made but Nonprofit 
Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements," 37 C.F.R. Part 401 and 35 U.S.C. 2000 et seq. 

§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property, including consequential damages, caused in whole or in part by any act or 
omission of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts 
they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party 
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations 
of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 If any action at law or suit in equity is instituted by any third party against Contractor arising out of or resulting 
from the acts of Contractor in performing work under this Agreement, Contractor shall promptly notify KCATA of such 
suit.  

§ 3.18.3  If any action at law or suit in equity is instituted by any third party against KCATA arising out of or resulting from 
the acts of Contractor in performing work under this Agreement, and if Contractor has failed to provide insurance 
coverage to KCATA against such action as required herein, KCATA shall have the right to conduct and control, through 
counsel of its choosing, the defense of any third party claim, action or suit, and may compromise or settle the same, 
provided that KCATA shall give the Contractor advance notice of any proposed compromise or settlement.  Contractor 
will be bound to indemnify KCATA for the proposed settlement amount unless within 15 days of the notice, Contractor 
objects in writing.  If the parties are unable to resolve Contractor’s objections , KCATA will not be precluded from settling 
any claim, but Contractor will not be precluded from challenging its liability and the amount of KCATA’s payment in any 
claim by KCATA and Contractor for indemnity.  KCATA shall permit Contractor to participate in the defense of any such 
action or suit through counsel chosen by the Contractor, provided that the fees and expenses of such counsel shall be borne 
by Contractor.  If KCATA permits Contractor to undertake, conduct and control the conduct and settlement of such action 
or suit, Contractor shall not consent to any settlement that does not include as an unconditional term thereof the giving of a 
complete release from liability with respect to such action or suit to KCATA.  Contractor shall promptly reimburse 
KCATA for the full amount of any damages, including fees and expenses of counsel for KCATA, incurred in connection 
with any such action.

§ 3.18.4  In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts.
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ARTICLE 4   ARCHITECT/ENGINEER
§ 4.1 General
§ 4.1.1 The Owner may retain an Architect/Engineer lawfully licensed to practice architecture or engineering or an 
entity lawfully practicing architecture or engineering in the jurisdiction where the Project is located. The 
Architect/Engineer is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the 
Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 
shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect/Engineer is terminated, the Owner shall employ a successor 
architect/engineer as to whom the Contractor has no reasonable objection and whose status under the Contract 
Documents shall be that of the Architect/engineer.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect/Engineer will provide administration of the Contract as described in the Contract Documents 
and will be an Owner’s representative during construction until the date the Architect/Engineer issues the final 
Certificate for Payment. The Architect/Engineer will have authority to act on behalf of the Owner only to the extent 
provided in the Contract Documents.

§ 4.2.2 The Architect/Engineer will visit the site at intervals appropriate to the stage of construction, or as otherwise 
agreed with the Owner, to become generally familiar with the progress and quality of the portion of the Work 
completed, and to determine in general if the Work observed is being performed in a manner indicating that the Work, 
when fully completed, will be in accordance with the Contract Documents. However, the Architect/Engineer will not 
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The 
Architect/Engineer will not have control over, charge of, or responsibility for the construction means, methods, 
techniques, sequences or procedures, or for the safety precautions and programs in connection with the Work, since 
these are solely the Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect/Engineer will keep the Owner reasonably informed about the 
progress and quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations 
from the Contract Documents, (2) known deviations from the most recent construction schedule submitted by the 
Contractor, and (3) defects and deficiencies observed in the Work. The Architect/Engineer will not be responsible for 
the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The 
Architect/Engineer will not have control over or charge of, and will not be responsible for acts or omissions of, the 
Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of the 
Work.

§ 4.2.4 Communications 
Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect/engineer 
about matters arising out of or relating to the Contract. Communications by and with the Architect/engineer’s 
consultants shall be through the Architect/engineer. Communications by and with Subcontractors and material 
suppliers shall be through the Contractor. Communications by and with separate contractors shall be through the 
Owner. Architect/Engineer shall keep Owner informed of all relevant project information and communications that 
may potentially impact the project scope, cost and schedule in any way.

§ 4.2.5 Based on the Architect/Engineer’s evaluations of the Contractor’s Applications for Payment, the 
Architect/Engineer will review and recommend the amounts due the Contractor and will issue Certificates for 
Payment in such amounts.

§ 4.2.6 The Architect/Engineer has authority to reject Work that does not conform to the Contract Documents. 
Whenever the Architect/Engineer considers it necessary or advisable, the Architect/Engineer will have authority to 
require inspection or testing of the Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is 
fabricated, installed or completed. However, neither this authority of the Architect/Engineer nor a decision made in 
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the 
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Architect/Engineer to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities 
performing portions of the Work.

§ 4.2.7 The Architect/Engineer will review and approve, or take other appropriate action upon, the Contractor’s 
submittals such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract Documents. The 
Architect/Engineer’s action will be taken in accordance with the submittal schedule approved by the 
Architect/Engineer or, in the absence of an approved submittal schedule, with reasonable promptness while allowing 
sufficient time in the Architect/Engineer’s professional judgment to permit adequate review. Review of such 
submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as 
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, 
all of which remain the responsibility of the Contractor as required by the Contract Documents. The 
Architect/Engineer’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under 
Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of any 
construction means, methods, techniques, sequences, or procedures. The Architect/Engineer’s approval of a specific 
item shall not indicate approval of an assembly of which the item is a component.  The Architect/Engineer’s approval 
of a specific item shall not indicate approval of an assembly of which the item is a component.  The Architect/Engineer 
shall notify and obtain approval from the Owner of any shop drawing edits that may potentially impact the project 
scope, cost and schedule within 3 business days of the Architect/Engineer becoming aware of the need of a potential 
edit to the shop drawings.

§ 4.2.8 The Architect/Engineer will prepare Change Orders and Construction Change Directives, and may order minor 
changes in the Work as provided in Section 7.4. The Architect/Engineer will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.  The Architect/engineer 
shall notify and obtain approval from the Owner of any proposed minor changes that may potentially impact the 
project scope, cost and schedule within three (3) business days of the Architect/engineer becoming aware of the need 
of a potential change in the work.

§ 4.2.9 The Architect/Engineer will conduct inspections to determine the date or dates of Substantial Completion and 
the date of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward 
to the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract 
and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 
Section 9.10.

§ 4.2.10 If the Owner and Architect/Engineer agree, the Architect/Engineer will provide one or more Project 
representatives to assist in carrying out the Architect’s responsibilities at the site. The Owner shall notify the 
Contractor of any change in the duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect/Engineer with direct input from Owner will interpret and decide matters concerning 
performance under, and requirements of, the Contract Documents on written request of either the Owner or 
Contractor. The Architect/Engineer’s response to such requests will be made in writing within any time limits agreed 
upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect/Engineer will be consistent with the intent of, and reasonably 
inferable from, the Contract Documents and will be in writing or in the form of drawings. 

§ 4.2.13 The Architect/Engineer’s decisions on matters relating to aesthetic effect will be final if consistent with the 
intent expressed in the Contract Documents.

§ 4.2.14 The Architect/Engineer will review and respond to requests for information about the Contract Documents. 
The Architect/Engineer’s response to such requests will be made in writing within any time limits agreed upon or 
otherwise with reasonable promptness. If appropriate, the Architect/Engineer will prepare and issue supplemental 
Drawings and Specifications in response to the requests for information.
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ARTICLE 5   SUBCONTRACTORS
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not 
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the bidding requirements, the Contractor, shall furnish in writing to the Owner a list 
of all Subcontractors and major suppliers name, contact information and scope of work to the Contracting Officer 
(KCATA Procurement Staff) the names of persons or entities (including those who are to furnish materials or 
equipment fabricated to a special design) within two (2) business days of receipt of Notice of Intent to Award.   The 
Contracting Officer may reply within fourteen (14) business days to the Contractor in writing stating (1) whether the 
Owner or the Contracting Officer has reasonable objection to any such proposed person or entity or (2) that the 
Contracting Officer requires additional time for review. 

§ 5.2.2 None of the work or services covered by this Agreement shall be subcontracted without the prior written approval 
of KCATA.  The only subcontractors approved for this Contract, if any, are listed on an Appendix to this Contract.  Any 
substitutions or additions of subcontractors must have the prior written approval of KCATA in its sole discretion.  
Contractor shall be solely responsible for reimbursing any subcontractors or service firms, and Owner shall have no 
obligation to them, provided KCATA has accepted and reimbursed Contractor for the subcontractors’ or service firms’ 
work.  If Contractor fails to reimburse subcontractors or service firms after receiving reimbursement from KCATA for the 
subcontractors’ or service firms’ work, KCATA reserves the right to directly reimburse the subcontractor or service firm 
and withhold such payments directly from any future payments to Contractor, any retainage held by KCATA on this 
Contract, or draw down on any letter of credit provided in lieu of retainage under this Contract.  KCATA requires lien 
waivers from all subcontractors before reimbursement is made to the Contractor.  A breakdown of all payments to 
subcontractors shall be included with Contractor’s payment requests submitted to KCATA.

§ 5.2.2.1 Prompt Payment.  The Contractor shall establish procedures to ensure timely payment of amounts due 
pursuant to the terms of its subcontracts.  The Contractor is required to pay its DBE and non-DBE 
subcontractors performing work related to this Contract for satisfactory performance of that work in 
accordance with the timing set forth in any applicable laws or no later than thirty (30) days, whichever is less, 
after the Contractor’s receipt of payment for that work from the KCATA.  Any delay of payment from the 
above-referenced time frame may occur only for good cause following the written approval of KCATA.  A 
breakdown of all payments to DBE and non-DBE subcontractors shall be included with the Contractor’s 
payment requested submitted to KCATA on the form titled, "Subcontractor Monthly Utilization Report."

§ 5.2.2.2 Prompt Payment Retainage.  If retainage is withheld from subcontractors, Contractor is required to 
return any retainage payment to those DBE and non-DBE subcontractors with the timing set forth in any 
applicable laws or no later than thirty (30) days, whichever is less, from receipt of the retainage payment 
related to the subcontractor’s work.  Any delay or postponement of payment from the above referenced time 
frame may occur only for good cause following written approval of KCATA.

§ 5.2.2.3 A breakdown of all payments to DBE and non-DBE subcontractors and major suppliers (project materials 
costing more than $10,000 or as otherwise approved by Owner) shall be included with Contractor’s payment requests 
submitted to KCATA.

§ 5.2.2.4 Subcontract Provisions.  Any subcontracts related to this Contract must contain adequate provisions to define a 
sound and complete Contract.  In addition, all subcontracts shall contain contractual provisions or conditions that allow 
for:

.1 Administrative, contractual, or legal remedies in instances where subcontractors violate or breach 
contract terms, including sanctions and penalties as may be appropriate.
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.2 Termination for cause and for convenience including the manner by which it will be effected and the 
basis for settlement.

.3 The following provisions if included in this Agreement:

Bonding 
Breach of Contract; Remedies
Civil Rights

A.  Nondiscrimination
B.  Equal Employment Opportunity
C.  Americans with Disabilities Act
D.  ADA Access Requirements

Debarment and Suspension
Disadvantaged Business Enterprise (DBE)
Disclaimer of Federal Government Obligations or Liability
Dispute Resolution
Employee Protections

A.  Construction Employee Protections
B.  Employee Protections – General 

Employee Eligibility Verification
Environmental

A.  Clean Air
B.   Recovered Materials/Recycled Products
C.  Clean Water
D.  Energy Conservation

Federal Changes
Federal Tax Liability and Convictions 
Fraud and False or Fraudulent Statements or Related Acts
Governing Law; Choice if Judicial Forum
Incorporation of Federal Transit Administration Terms
Lobbying Restrictions
National Intelligent Transportation Systems Architecture & Standards
Ownership, Identification, and Confidentiality of Work
Patents and Rights in Data and Copyrights
Privacy Act Requirements
Prohibited Interests
Prohibited Weapons and Materials
Prohibition on Restricted Telecommunications and Surveillance Equipment
Record Retention & Access
Seat Belt Use Policy
Seismic Safety
Subcontractors
Termination
Texting While Driving and Distracted Driving
U.S. Product and Service Preference

A.  Buy America
B.  Cargo preference
C.  Fly America

.4 The Contractor will take such action with respect to any subcontractor or procurements as KCATA or 
the U.S. Department of Transportation may direct as means of enforcing such provisions. 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
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issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution.

§ 5.2.5 The Contactor at Owner’s request shall timely provide at their cost any and all subcontracts associated with the 
project.  The Contractor, as a material condition of this contract at Owner’s request timely make any subcontract 
modifications the Owner deems appropriate.  Time is of the essence for compliance with the provision; in no event 
shall any requested change take more than 30 days to complete by the Contractor and subcontractor(s).  As 
determined by the Owner, failure of the Contractor to complete any requested subcontract change(s) shall result in the 
contract price being adjusted and decreased by the Owner in an amount equal to the total amount of federal dollars 
received by the Owner for the project, which could exceed one hundred percent of the total contract value or price, 
which also includes all change orders.

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
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subrogation.  If the Contractor claims that delay or additional cost is involved because of such action by the Owner, the 
Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised.

(Paragraph deleted)
§ 6.1.4 The Contractor shall assume all responsibility and costs in complying with federal, state, and local regulations 
for equal employment opportunity, anti-discrimination, safety, and other regulations. The Contractor shall not 
discriminate against any employee or applicant for employment because of race, religion, color, sex, ethnic group, 
national origin, age, or sexual orientation. The Contractor shall take affirmative action to ensure that applicants are 
employed, and that applicants are treated during employment, without regard to that applicant’s race, religion, color, 
sex, ethnic group, national origin, age, or sexual orientation. Such action shall include, but not limited to, 
employment, upgrading, demotion, transfer, recruitment, advertisement, layoff termination, rates of pay or other 
forms of compensation, and selection for training, including apprenticeship. The Contractor shall post in conspicuous 
places, available to employees and applicants for employment, notices setting forth the requirements of these 
non-discrimination provisions.

§ 6.1.5 The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
religion, color, sex, ethnic group, national origin, age, or sexual orientation.

§ 6.1.6 The Contractor shall include all of Sections 6.1.4 through 6.1.5 in every subcontract or purchase order and 
shall require each Subcontractor and material and equipment supplier to include Sections 6.1.4 through 6.1.5 in each 
of their subcontracts and purchase orders, so that such provisions will be binding upon each Subcontractor, Sub- 
Subcontractor, and material and equipment supplier.

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires approval by the Owner and may or may not be agreed to by the Contractor. An order for a 
minor change in the Work may be issued by the Architect alone. The parties agree any dispute over a Construction 
Change Directive will not delay the Project.  Contractor shall perform the work as directed in the Construction Change 
Directive.  The parties will work in good faith reach a resolution of any disputes arising from the Construction Change 
Directive.  If the disputes cannot be resolved both parties reserve the right pursue a claim under Section 15.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4 The bonds shall be automatically increased in amount and extended in time to cover full and faithful 
performance of the Contract in the event of Change Orders, regardless of the amount of time or money involved.  It is 
the Contractor’s responsibility to notify his Surety of any changes affecting the general scope of work or change in the 
Contract price or time.

§ 7.1.5 At any time during the continuance of the contract that the Surety on any bond becomes unacceptable to 
Owner for financial reasons, the Owner has the right to require additional and sufficient sureties which Contractor 
shall furnish to the satisfaction of the Owner within ten (10) days after notices to do so.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.2 For any work for which unit prices have not been established, the Contractor shall prepare and submit for 
approval a proposal covering the changes required in the Work.  The proposal shall cover all cost as defined, broken 
down as to labor, material, tool rental, and subcontracted work.  To these items, if change order is for additional work, 
shall be added a percentage of the costs of labor, material, and equipment as the Contractor’s fee for overhead and 
profit.  Also included shall be a percent of value of subcontracted work.  If the change order is for a decreased amount 
of work, credit to the KCATA shall be one hundred percent (100%) of the accrued savings.

§ 7.2.3 If the change order is for a decrease in the amount of work, credit to the KCATA shall include overhead and 
direct costs, unless the Contractor’s fee for overhead and profit are fixed by competitive bid on the Bid Response 
Form.

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
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the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or

.4 As provided in Section 7.3.4.

(Paragraphs deleted)
§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices may be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be incorporated into a subsequent Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
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reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work
The Architect has authority order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The 
Architect’s order for minor changes shall be in writing. If the Contractor believes that the proposed minor change in 
the Work will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed 
to implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor 
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the 
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

§ 7.4.2 Architect-initiated clarifications will be issued in, Architect’s Supplemental Instructions (ASI).  The 
Contractor, within 10 days of date of issuance of ASI, shall respond in either of the following ways:

.1 Accept the ASI as issued by signing, dating, and returning two copies.

.2 State in writing that the ASI is not acceptable because of a need to change the Contract Sum and/or 
Contract Time and issue a Contractor Proposal outlining changes.

§ 7.4.3 If neither response is received within 10 days, the conditions of the ASI shall become binding on all parties and 
accepted into the Contract Documents, and the Contractor shall waive his right to file a claim for an increase in 
Contract Sum and/or Contract Time.

ARTICLE 8   TIME
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.  If the project start date is 
delayed due to permitting delays, the contract term shall be extended accordingly.  The Contractor shall not be entitled 
to any additional costs for the delay. The Contractor shall pay for all building construction permits, including minor 
(e.g., grading permit, traffic control permit, street restoration permit) permit fees if required by the municipality.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be furnished by the 
Contractor and Owner. The date of commencement of the Work shall not be changed by the effective date of such 
insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time.
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§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented 
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine.  Any claim for additional time must be submitted within seven (7) days of the event giving rise to the 
claim.  Any claim not timely submitted is waived.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  Contractor 
agrees that any delay period of three (3) months or less is not compensable and therefore waives any such claims.  
Claims made for delays lasting more than three (3) months at a time will be negotiated.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Owner and Architect before the first Application for Payment, allocating the entire Contract 
Sum to the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the 
data to substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Owner or 
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the 
schedule of values shall be submitted to the Owner and Architect and supported by such data to substantiate its 
accuracy as the Owner or Architect may require, and unless objected to by the Owner or Architect, shall be used as a 
basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents.  The Form of Application for Payment shall be AIA Document G-702, 
’Application and Certification for Payment,’ supported by AIA Document G-702A, ’Continuation Sheet.’  The 
Contractor shall submit "Certified Payroll Report" and partial lien waivers with each application for payment in a form 
acceptable to Owner.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
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by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 
materials, and equipment relating to the Work.

§ 9.3.4 The full Contract retainage five (5%) may be reinstated if the manner of completion of the Work and its 
progress do not remain satisfactory to the Architect and the KCATA’s Project Manager, or if the Surety withholds its 
consent, or for other good and sufficient reasons.

§ 9.3.5 The Contractor (and the Contractor’s surety) shall be liable for and shall pay to the KCATA the liquidated 
damage sums stipulated and fixed herein, according to the agreed liquidated damage sums for each calendar day the 
Work remains uncompleted after expiration of the Contract time. 

§ 9.3.6 Applications for payment shall be submitted directly to KCATA’s Procurement representative 
identified in this agreement.  All invoices shall be numbered, dated, and contain full descriptive information of 
products, equipment, materials, work, or services furnished.  All invoices and correspondence shall reference 
KCATA’s Purchase Order number or Contract number.  Separate invoices shall be submitted for each 
purchase order or work (task) order.  

§ 9.3.7  Contractors utilizing subcontractors shall provide a detailed breakout by prime, majority 
subcontractor(s) and/or DBE Subcontractor(s) on each invoice submitted for payment.  Invoice shall contain a 
summary section which shows current payment and cumulative.  Contractor shall submit this information on 
the "Subcontractor Monthly Utilization Report" form.  Contractor is required to pay its DBE and non-DBE 
subcontractors performing work related to this Contract for satisfactory performance of that work in 
accordance with the timing set forth in any applicable laws or no later than thirty days, whichever is less, after 
the Contractor’s receipt of payment for that work from the KCATA.  If retainage is withheld from 
subcontractors, Contractor is required to return any retainage payment to this DBE and non-DBE 
subcontractors with the timing set forth in any applicable laws or no later than 30 days, whichever is less from 
receipt of the retainage payment related to the subcontractor’s work.  Any delay or postponement of payment 
from the above referenced time frame may occur only for good cause following written approval of KCATA.  
KCATA may perform random audits and contact DBE subcontractors to confirm the reported participation.  
Failure to meet the contracted goal without documented evidence of a good faith effort may result in the 
termination of this Agreement.

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 
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However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction 
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; 
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on 
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment;

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

.7 repeated failure to carry out the Work in accordance with the Contract Documents;

.8       unsatisfactory prosecution of the Work by the Contractor.

.9       failure to submit Certified Payroll Receipts, partial lien waivers and other documents as may be 
required by the Architect on behalf of the KCATA’s Project Manager.

§ 9.5.2 In addition, the Owner may withhold or cause to be withheld from the Contractor any amounts reasonably 
necessary a) to protect Owner from damages caused by Contractor b) to pay the laborers or mechanics, including 
apprentices and trainees, employed by the Contractor or Subcontractor on the Work the full amount of wages required 
by the Contract, and c) to satisfy any liability of any Contractor for delay damages and/or liquidated damages.

§ 9.5.3 If the Contractor or any Subcontractor fails to pay any laborer or mechanic, including apprentices and trainees, 
employed or working on the site of the Work, all or part of the wages required by the Contract, the Owner may, after 
written notice to the prime Contractor, take such action as may be necessary to cause suspension of any further 
payments or advances until such violations have ceased.

§ 9.5.4 Right to Offset; Payments Under Protest.  

1. The Owner, without waiver or limitation of any rights, may deduct from any amounts due 
Contractor in connection with this contract, or any other Agreement between Contractor and 
Owner, any amounts owed by Contractor to Owner, including amounts owed by Contractor, as 
provided above, and/or to ensure Contractor’s obligation to indemnify the Owner against third party 
claims arising out of Contractor’s performance of Work under this Agreement.  

.2 If any time a dispute shall arise as to any amount or sum of money to be paid by one party to the 
other party, under the provisions of this Agreement, the party against whom the obligation to pay 
the money is asserted shall have the right to make payment "under protest" and such payment shall 
not be regarded as a voluntary payment and there shall survive the right on the party of said party to 
institute permitted actions for the recovery of such protested sum, and if it shall be finally 
determined that there was no legal obligation on the part of said party to pay such sum or any part 
thereof, said party shall be entitled to recover such sum or so much thereof as it was not legally 
required to pay under the provisions of this Agreement, together with interest thereon at 1% per 
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annum if paid to the other party.  If at any time a dispute shall arise between the parties hereto as to 
any work to be performed by either of them under the provisions hereof, the party against whom the 
obligation to perform the work is asserted my perform such work and pay the cost thereof "under 
protest" and the performance of such work shall in no event be regarded as a voluntary performance 
and there shall survive the right on the part of said party to institute permitted actions for the 
recovery of the costs of such work, and if it shall be adjudged that there was no legal obligation on 
the party of said party to perform the same or any part thereof, said party shall be entitled to recover 
the cost of such work or the costs of so much thereof as said party was not legally required to 
perform under the provisions of this Agreement, together with interest thereon at 1% per annum.

§ 9.5.5 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld.

§ 9.5.6 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner, 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers 
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

(Paragraph deleted)
§ 9.6.5  Immediately, upon receipt of each progress payment and upon receipt of the final payment as provided in 
Article 9 of these General Conditions, the Contractor shall provide Owner with a written statement, under oath, 
certifying that the Contractor has properly and fully paid Subcontractors and material and equipment suppliers the 
sums due and owing the Subcontractors as evidenced by the Application for Payment, together with a lien waiver 
from Contractor and all such Subcontractors and Suppliers. If the Contractor fails to furnish such evidence, the Owner 
shall have the right to contact Subcontractors to ascertain whether they have been properly paid. Neither the Owner 
nor Architect shall have an obligation to pay or to see to the payment of money to a Subcontractor, except as may 
otherwise be required by law. Contractor shall not be entitled to receive any further payments pursuant to the Contract 
unless and until Contractor is in compliance with the terms of this Section.

§ 9.6.6 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
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held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within thirty (30) 
days after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution (subject to Contractor’s compliance with the provisions of the Contract), then the Contractor may, 
upon seven additional days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has 
been received. The Contract Time shall be extended appropriately and the Contract Sum shall be increased by the 
amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided for in the 
Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when each and every component of the Work 
as itemized in the Schedule of Values, is at least 95% complete and operational or may be occupied in accordance with 
the Contract Documents so that the Owner can occupy or utilize the Work for its intended use, including the issuance 
of a full certificate of occupancy.  KCATA relies on Contractor’s experience and knowledge to safely install/build the 
equipment or structure consistent with manufacturer’s instruction unless otherwise unsafe.  The Contractor is 
responsible for testing the equipment and confirm it is operationally safe and consistent with intended use prior to 
acceptance and substantial completion.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Contractor shall submit a request for Certificate of Substantial Completion to the Owner for written 
acceptance of responsibilities assigned to the Contractor in such Certificate. Upon Substantial Completion, all 
retainage shall be deemed a disputed payment until final acceptance, in accordance with RSMo 436.300, et seq. Such 
payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract 
Documents.
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§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
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.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;

.2 failure of the Work to comply with the requirements of the Contract Documents; 

.3 terms of special warranties required by the Contract Documents; or

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to

.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
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given to the other party within a reasonable time not exceeding 2 business days after discovery. The notice shall 
provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition in writing.  
Failure to notify the Owner and/or proceeding with Work in the affected area after recognizing hazardous materials 
shall constitute a negligent act on the party or parties having actual knowledge of the existence of hazardous materials 
and shall indemnify the KCATA from litigation and acts, penalties, fines and restrictions as may be imposed by the 
federal government or the State of Missouri.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. 

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence.

(Paragraph deleted)
§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11   INSURANCE AND BONDS
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor and KCATA 
from claims set forth below which may arise out of or result from the Contractor’s operations and completed 
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operations under the Contract and for which the Contractor may be legally liable, whether such operations be by the 
Contractor or by a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose 
acts any of them may be liable:

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 
are applicable to the Work to be performed;

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees;

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 
the Contractor’s employees;

.4 Claims for damages insured by usual personal injury liability coverage;

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom;

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle;

.7 Claims for bodily injury or property damage arising out of completed operations; and

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below 
or required by law, whichever coverage is greater, and shall include blanket contractual liability insurance under the 
Liability and Indemnification sections in this Agreement. Coverages, whether written on an occurrence or 
claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the 
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect 
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for 
such other period for maintenance of completed operations coverage as specified in the Contract Documents.  The 
KCATA, its commissioners, officers and employees shall be named as additional insureds on all policies, except 
Professional Liability and Workers Compensations policies.

.1 Workers Compensation: 
a. State: Statutory Kansas or Missouri 
b. Applicable Federal (i.e. Longshoreman’s): Statutory
c. Employer’s Liability:  

            Bodily Injury by Accident $500,000 each incident
            Bodily Injury by Disease:  $500,000 each employee

                  Bodily Injury by Disease:  $500,000 policy limit

The Contractor and any subcontractor shall maintain adequate worker’s compensation insurance in 
conformance with the laws of the State of Missouri and/or Federal laws where applicable to cover 
all employees during performance of services, or during delivery, installation, assembly or related 
services in conjunction with this Agreement.  The Contractor and any subcontractor further agree to 
hold KCATA harmless from any costs due to accident or other liabilities that may be subject to the 
Worker’s Compensation Law.

.2 Commercial General Liability (including Premises-Operations; Independent Contractor’s 
Protective; Products and Completed Operation; Broad Form Property Damage, Broad Form CGL; 
Blanket Contractual; X, C, and U).

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

b. Property Damage:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

c. Personal Injury:
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Annual Aggregate $2,000,000

d. Products Liability and Completed Operations Insurance to be maintained for one (1) 
year after final payment.

e. Property Damage Liability Insurance shall include X, C, or U coverage if exposure 
exists.

f. Broad Form Property Damage shall include Completed Blanket Operations.

.3 Umbrella/Excess Liability Policy $5,000,000.

.4 Blanket Contractual Liability:

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $1,000,000

b. Property Damage:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

.5 Comprehensive Automobile Liability (including owned, hired, and non-owned vehicles):

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $1,000,000

b.     Property Damage $1,000,000 Each Occurrence

Contractor shall procure and maintain at all times during the term of this Agreement Commercial 
General Liability insurance for liability arising out of the operations of the Contractor and any 
subcontractor.  The policy(ies) shall include Comprehensive Automobile Liability coverage for all 
vehicles, licensed or unlicensed, on or off KCATA premises, whether the vehicles are owned, 
hired or non-owned, covering use by or on behalf of the Contractor and any subcontractors during 
the performance of work under this Agreement.  The policy(ies) shall include coverage for the 
Contractor’s and its subcontractors’ products and completed operations.  The Contractor shall be 
responsible for all premiums associated with the requested policy(ies) and endorsements.  The 
policy(ies) shall include coverage for the Contractor’s and Subcontractors’ products and 
completed operations for the duration of warranty terms or at least two (2) years following the 
project completion, longer,  or as otherwise noted. 

The Contractor shall cause the commercial liability coverage required by the Contract Documents 
to include (1)  coverage for claims caused in whole or in part by the Contractor’s negligent acts or 
omissions during the Contractor’s operations; and (2)coverage for claims caused in whole or in part 
by the Contractor’s negligent acts or omissions during the Contractor’s completed operations.

.6 Professional Liability Insurance: $1,000,000.00 Each Occurrence
$5,000,000.00 Annual Aggregate

Where applicable, Contractor shall procure and maintain professional liability insurance covering 
damages caused by any error, omission or any negligent acts of the Contractor or its employees with 
regard to Contractor’s performance and arising from the work performed under the Purchase Order 
or this Agreement.  Insurance for negligent acts, errors, or omissions committed or alleged to have 
been committed by Contractor and professional subcontractors shall be provided. 
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The Contractor will maintain the above Professional Liability coverage and limits for a minimum of 
two years beyond the expiration date of this Agreement and any extension thereof.  In lieu of the 
foregoing, KCATA will accept a certified copy of the policy with an endorsement extending the 
discovery period for two years and that KCATA will receive written notice within thirty days of any 
change in the extended discovery period.

In lieu of providing professional liability coverage for professional subcontractors, Contractor may 
cause professional subcontractors to independently comply with this section. 

.7 Pollution Liability $1,000,000 Each Occurrence
$5,000,000 Annual Aggregate

Where applicable, the Contractor shall obtain and keep in effect during the term of the KCATA 
Purchase Order or this Agreement, Pollution Liability Insurance including clean up and 
remediation costs arising out of the work or services to be performed under the purchase order or 
this Agreement.  Coverage shall apply to the above for premises and operations, products and 
completed operations and automobile liability.  Automobile liability coverage may be satisfied by 
utilizing ISO Endorsement CA 9948 or equivalent.

.8 The Insurer(s) for Contractor shall agree that its policy(ies) is primary insurance and that it shall be 
liable for the full amount of any loss up to and including the total limit of liability without right of 
contribution from any other insurance or self-insurance KCATA may have.

.9 Cyber Liability Policy $1,000,000 Each Occurrence

§ 11.1.3  Certificates of Insurance/Endorsements.  The Contractor shall be required to furnish certificates of insurance 
prior to execution of the contract.  The insurance should be written with companies acceptable to the KCATA, and 
the companies should have a minimum A. M. Best’s insurance rating of A-(VIII).  An exception to the minimum A. 
M. Best rating is granted for workers compensation exposures insured through the Builders Association Self 
Insurance Fund (BASIF). 

.1 The Certificate and the policies shall state that the Kansas City Area Transportation 
Authority, its commissioners, officers, and employees are named as additional 
insureds on the policies covered by the certificate, except Professional Liability and 
Workers Compensation.  The KCATA will be given a 30-day notice prior to any 
decrease in limits or cancellation of any policy covered by the certificate of insurance.  

.2  In no event shall the total limit(s) of liability available for any one occurrence or accident 
be less than the amount shown above.

.3 An additional certificate evidencing continuation of liability coverage, including coverage 
for completed operations, shall be submitted with the final Application for Payment as 
required in this Agreement and thereafter upon renewal or replacement of such coverage 
until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General 
Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.  The 
certificate of insurance shall specifically state that blanket contractual liability is 
applicable.  Explosion, collapse, and underground coverage shall be included when the 
exposure exists.

.4 In addition to the above certificates required herein, the Contractor shall furnish to the 
Owner copies of any endorsements that are subsequently issued amending coverage or 
limits.  Pertaining to the "Other Insurance" clause in the Contractor’s policy - the 
Insurance Certificate shall state that "any coverage afforded the certificate holder as an 
additional insured shall apply as primary and not excess or contributing to any 
insurance issued in the name of the certificate holder."

§ 11.1.4 Policies.   The Contractor shall be required to furnish to KCATA copies of required insurance 
policies and relevant additional insured endorsements of insurance upon request   If copies of the required 
insurance policies or endorsements are then available, the Contractor shall be required to furnish 
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certificates of insurance prior to execution of the contract, and thereafter furnish copies of the policies and 
additional insured endorsements, from time to time, whenever reasonably requested by KCATA.  The 
certificates (with the exception of Professional Liability and Workers Compensation coverage) shall 
specifically state that:

.1 Contractual liability coverage is applicable; and

.2 The Kansas City Area Transportation Authority, its commissioners, officers and 
employees are named as additional insureds on the policies covered by the 
certificate; using this specific wording: "Kansas City Area Transportation 
Authority, its commissioners, officers and employees are named as additional 
insureds as respects general liability and where required by written contract.  
Any coverage afforded the certificate holder as an additional insured shall 
apply as primary and not excess or contributing to any insurance or self- 
insurance in the name of the certificate holder and shall include a waiver of 
subrogation."

§ 11.1.5 If the Owner is damaged by the failure of the Contractor to maintain the required  insurance and to provide the 
required certificates to  Owner, the Contractor shall bear all reasonable costs properly attributable thereto.

§ 11.1.6 Further, from time to time and whenever reasonably requested by KCATA, the Contractor shall represent and 
warrant to KCATA (1) the extent to which the insurance limits identified below have been, or may be, eroded due to 
paid or pending claims under the policies; and (2) the identity of other entities or individuals covered as an additional 
insurer’s obligation to pay defense costs under the policies is in addition to, and not part of the liability limits stated in 
the policies.

----------------

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall be responsible for purchasing and maintaining an Owner’s Excess liability insurance. 

(Paragraphs deleted)
§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 The Contractor shall purchase and maintain, in a company or companies lawfully authorized to do business in 
the jurisdiction in which the Project is located, property insurance written on a builder’s risk "all-risk" or equivalent 
policy form in the amount of the initial Contract Sum, plus value of subsequent Contract Modifications and cost of 
materials supplied or installed by others, comprising total value for the entire Project at the site on a replacement cost 
basis without optional deductibles. Such property insurance shall be maintained, unless otherwise provided in the 
Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such 
insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the 
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Owner has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. This 
insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

(Paragraphs deleted)
§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and 
expenses required as a result of such insured loss.

§ 11.3.1.2  If this insurance is written with the stipulated amounts deductible under the terms of the policy, the 
Contractor shall pay the difference attributable to deductions in any payments made by the insurance carrier on claims 
paid by this insurance.

§ 11.3.1.3 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in 
transit.

§ 11.3.1.4 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or 
companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 
and the Owner and Contractor shall be named insureds.

§ 11.3.4 WAIVERS OF SUBROGATION – NOT USED

§ 11.3.5 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and 
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of 
any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.6 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged against 
proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, which the 
Contractor shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change in 
the Work in accordance with Article 7.

§ 11.3.7  The Contractor as fiduciary shall have the power to adjunct and settle a loss with insurers and any of the 
parties interested.  

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND
§ 11.4.1  The Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations 
arising thereunder as well as statutory and a two (2) year Maintenance Bond.  Bonds may be obtained through the 
Contractor’s usual source, and the cost thereof shall be included in the Contract Sum.  The amount of each bond shall 
be equal to one hundred percent (100%) of the Contract Sum unless otherwise stated in the INVITATION FOR BIDS 
(IFB).  A cash deposit, certified check, irrevocable letter of credit (LOC), or other negotiable instrument may be 
accepted by KCATA in lieu of a payment bond.  The form of any substitution in lieu of a payment and performance 
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bonds must be approved by KCATA.  The cash deposit, certified check, irrevocable LOC, or other negotiable 
instrument accepted in lieu of such bonds must remain valid and in effect for the full term of this Agreement.  

§ 11.4.1.1  If used, the LOC shall be irrevocable, unconditional, and issued by an acceptable federally insured 
financial institution.  The LOC must cover the entire period of performance or may be submitted with an initial 
expiration date, which is a minimum period of one year from the date of issuance, with a provision, which states that 
the LOC is automatically extended without amendment for one year from the expiration date, or any future expiration 
date, until the period of performance is completed.  The period of performance shall not end until resolution of all 
claims filed against the payment bond during the one-year period following final payment.  

§ 11.4.1.2 The Contractor shall deliver the required bonds to the KCATA not later than seven (7) calendar days 
following the date of the Notice of Intent to Award.  A licensed surety company shall secure the payment and 
performance bonds and maintenance bond.  The payment and performance bonds shall remain valid and in effect for 
the full term of this Agreement.

§ 11.4.1.3 The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the surety to 
affix thereto a certified and current copy of the power of attorney.

§ 11.4.2 Prior to final payment, the Contractor shall furnish separate maintenance (or guarantee) bonds in form 
acceptable to KCATA written by the same corporate surety that provides the performance bond for this Agreement.  
The maintenance bond shall secure the Contractor’s obligation to replace or repair defective products, equipment and 
materials and faulty workmanship for a minimum period of two (2) years after substantial completion and shall be 
written in an amount equal to one hundred percent (100%) of the Contract Sum, as adjusted (if at all).

§ 11.4.2.1 The effective date of the two (2) year Maintenance Bond is the date of Substantial Completion.

§ 11.4.3  Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize 
a copy to be furnished.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK
§ 12.1 Uncovering of Work
§ 12.1.1 All work shall be inspected by Owner’s representative prior to being covered or installed.  If Contractor fails 
to properly inform Owner’s representative prior to covering or installing work, it will be at Owner’s discretion to 
require the Work to be removed and reinstalled under Owner’s inspection and approval.  If a portion of the Work is 
covered contrary to the Architect’s request or to requirements specifically expressed in the Contract Documents, it 
must, if requested in writing by the Architect, be uncovered for the Architect’s examination and be replaced at the 
Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within two year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 
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Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the two-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with 
Section 2.5.  After the two-year warranty period, if Owner discovers a recurrence of a problem previously identified 
during the warranty period, the Owner may require the Contractor to complete the repairs or make the corrections at 
the Contractor’s expense.

§ 12.2.2.2 The two-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work.

§ 12.2.2.3 Not used.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
This Agreement shall be deemed to have been made in, and be construed in accordance with the laws of the State of 
Missouri, except those pertaining to conflicts of laws.  ANY ACTION OF LAW, SUIT IN EQUITY, OR OTHER 
JUDICIAL PROCEEDING TO ENFORCE OR CONSTRUE THIS AGREEMENT, RESPECTING ITS 
ALLEGED BREACH, SHALL BE INSTITUTED ONLY IN THE CIRCUIT COURT OF JACKSON 
COUNTY, MISSOURI.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to another public entity or a lender 
providing construction financing for the Project, if the public entity or the lender assumes the Owner’s rights and 
obligations under the Contract Documents. The Contractor shall execute all consents reasonably required to facilitate 
the assignment.
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§ 13.3 Written Notice
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving 
notice. The Contractor has an affirmative duty to provide an active, current and valid business address to the Owner 
where Contractor can receive notices under this contract. 

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall be required to coordinate with Owner’s representative 
such tests, inspections and approvals with an independent testing laboratory or entity acceptable to the Owner, or with 
the appropriate public entity. Copies of such test results and inspections shall be filed with the Architect and the 
KCATA.  The Owner will select a testing laboratory and shall bear all costs of test, inspections, and approvals.  The 
Contractor shall give the testing laboratory, the Architect and the KCATA’s Project Manager timely notice of when 
and where tests and inspections are to be made so that they may be present for such procedures.  The Owner shall bear 
costs of (1) tests, inspections or approvals that do not become requirements  All work shall be tested and inspected by 
Owner’s representative prior to being covered or installed. If Contractor fails to properly inform Owner’s 
representative prior to covering or installing work, it will be at Owner’s discretion to require the Work to be removed 
and reinstalled under Owner’s inspection and approval.

§ 13.4.1.1  Pre-contract award inspection or testing performed exclusively for the Contractor’s convenience shall be 
the sole responsibility of 1) Contractor until after bids are received or negotiations concluded; and (2) tests, 
inspections. or approvals where building codes or applicable laws or regulations prohibit the Owner from delegating 
their cost to the Contractor.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall 
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.
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(Paragraphs deleted)
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of ninety (90) consecutive days 
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other 
persons or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 150 percent of the total number of days scheduled for completion, or 180 days in any 
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, 
completed, and accepted, including reasonable overhead and profit, and costs incurred by reason of such termination.  
Contractor shall not be entitled to project profit or overhead costs and expenses for uncompleted work.

§ 14.1.4 If the Work is stopped for a period of 90 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract and/or Contractor’s right to perform or complete Work if the 
Contractor:

.1 refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers;

.3 disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a 
public authority; or

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, without prejudice to any other rights or remedies of 
the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate 
employment of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract and/or Contractor’s right to perform or complete the Work for one 
of the reasons stated in Section 14.2.1, the Contractor shall not be entitled to receive further payment until the Work is 
finished.

-------------------
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§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract and/or Contractor’s right to performor complete the Work; provided, that such payment 
shall not exceed the value of the Work actually completed and materials supplied as of the date of termination, and the 
Contractor shall not be entitled to anticipated profits or anticipated overhead upon the whole Contract or for other 
direct, indirect, or consequential damages arising out of or resulting from the Owner’s termination.

§ 14.2.5 Funding Contingency.  If this Agreement is subject to financial assistance provided by the U.S. Department 
of Transportation, the Contractor agrees that withdrawal or termination of such financial assistance by the U.S. 
DOT may require KCATA to terminate this Agreement in accordance with other provisions of this Agreement.

§ 14.2.6 Opportunity to Cure.  KCATA in its sole discretion may, in the case of a termination for breach or default, 
allow the Contractor an appropriately short period of time in which to cure the defect.  In such case, the written notice 
of termination will state the time period in which cure is permitted and other appropriate conditions.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include real costs 
incurred by Contractor during suspension. No adjustment shall be made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.  Such 
termination shall be without prejudice to any Claims which Owner may have against the Contractor.

§ 14.4.1.1  The Owner may, at any time, terminate the Contract if the Owner determines that Owner does not have 
sufficient funds for the lawful purpose of paying obligations of Owner under the Contract between the Owner and 
Contractor. The Owner and Contractor acknowledge the provisions and limitations of the Missouri cash-basis law, 
Mo. Const. Art. 6, §26(a) and RSMo 67.010 et seq., as amended, and agree that the Contract between Owner and 
Contractor will be deemed void ab initio.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for work executed and costs incurred by reason of such termination.  No compensation for overhead or profit will be 
made for work not executed.

ARTICLE 15   CLAIMS AND DISPUTES
§ 15.1 Claims 
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes 
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and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims by Contractor
§ 15.1.3.1 Claims by Contractor must be initiated by written notice to Owner and to the Initial Decision Maker with a 
copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims by Contractor must be 
initiated within 7 days after occurrence of the event giving rise to such Claim or within 7 days after Contractor first 
recognizes the condition giving rise to the Claim, whichever is later. Notice shall include an estimated cost for the 
claim.  Any claim not timely submitted is waived.

(Paragraph deleted)
§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 
make payments in accordance with the Contract Documents. 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, timely notice as provided in Section 
15.1.3 shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice 
is not required for Claims relating to an emergency endangering life or property arising under Section 10.4.  Any claim 
not timely submitted is waived.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary.  Any claim not timely submitted 
is waived.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction. For conditions of weather or conditions at the 
site, an average or usual number of inclement days when the Work cannot proceed are to be anticipated during the 
construction period and are not to be considered as warranting extension of time.  

.1 Time Extensions for Unusually Severe Weather:

.2 Definitions:

.1 Adverse Weather:  Atmospheric conditions or the impact thereof at a definite time and 
place which are unfavorable to construction activities such that they prevent work on 
critical activities for 50 percent (50%) or more of the Contractor’s scheduled workday.

.2 Unusually Severe Weather:  Weather which is more severe than the adverse weather 
anticipated for the season, location, or activity involved.
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.3 In order for any request for time extension due to unusually severe weather to be valid, the 
Contractor must document both of the following conditions:

.1 The weather experienced at the project site during the Contract period is more 
severe than the adverse weather anticipated for the project location during any 
given month; and

.2 The unusually severe weather actually caused a delay to the completion of the 
project.  The delay must be beyond the control and without fault or negligence by 
the Contractor.

.3 The following schedule of monthly anticipated adverse weather delays will 
constitute the baseline for monthly weather time evaluations.  The Contractor’s 
Progress Schedule must reflect these anticipated adverse weather delays in all 
weather affected activities:

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON FIVE (5) DAY WORK WEEK

January ................10 May .....................7September ...................5

February ................8 June .....................7October ...................4

March ..................7 July .....................5November ................5

April ....................6 August .................5December ................9

.4 Upon receipt of the Notice to Proceed, and continuing throughout the Contract, 
the Contractor shall record on their daily construction report, the occurrence of 
adverse weather and resultant impact to normally scheduled work.

.5 The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in the previous 
month), and shall be calculated chronologically from the first to the last day of 
each month, and be recorded as full work days.

.6 If the number of actual adverse weather delay days in a given month exceeds 
the number of days anticipated above, the difference shall be multiplied by 7/5 
to convert any qualifying work day delays to calendar days.  The resulting 
number of qualifying lost days shall be added to the Contract Time.

.7 The determination that unusually severe weather occurred does not 
automatically mean an extension of time will be granted.  The Contractor must 
substantiate the unusually severe weather delayed work activities on the 
critical path of the Progress Schedule.

.8 Full consideration for equivalent fair weather work days shall be given.  If the 
number of actual adverse weather delays in a given month is less than the 
number of days anticipated as indicated above, the difference shall be 
multiplied by 7/5 to convert any work day increases to calendar days.  The 
resulting number of qualifying extra days will be accumulated and subtracted 
from any future month’s days lost due to unusually severe weather.

.9 The net cumulative total of extra days/lost days shall not result in a reduction of 
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Contract Time and the Date of Substantial Completion shall not be changed as 
a result of unusually favorable weather.

.10 In converting work days to calendar days, fractions 0.5 and greater shall be 
rounded up to the next whole number.  Fractions less than 0.5 shall be dropped.

.11 The Contractor shall summarize and report all actual adverse weather delay 
days for each month to the Architect by the tenth (10th) day of the following 
month.  A narrative indicating the impact of adverse weather conditions on the 
scheduled critical activities shall be included.  

.12 Any claim for extension of time due to unusually severe weather shall be 
submitted to the Architect within 15 days of the last day of the month in which 
the delay occurred. Resolution of any claim shall follow the procedures 
established by the General Conditions of the Contract for Construction and as 
prescribed above.

.13 The Contractor shall include and indicate the monthly anticipated adverse 
weather days, listed above, in their Progress Schedule.

.14 The Contractor shall indicate the approved adverse weather days (whether less 
or more than the anticipated delays) in their monthly Progress Schedule update.

§ 15.1.6.3  Bid unit prices shall be used for either increases or decreases in pricing of Change Orders.  Contract price 
adjustment by Change Order requires all savings shall accrue one hundred percent (100%) to the KCATA.  The 
Contractor will substantiate all "lump sum" bid prices by presentation of vendors or subcontractors invoices which 
will be price adjusted by the Contractor’s fee for overhead and profit.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work; and

.3 the negligent acts of the Contractor or his subcontractors which cause additional expense to the 
Owner for rental, for loss of use, income, profit, financial business, and representation and for loss of 
management or employee productivity or of the services of such persons are exempt from this 
mutual waiver.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision 
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 
or entities other than the Owner.
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§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to litigation.

§ 15.2.6 If a claim has not been resolved after consideration of the foregoing, and of further evidence presented by the 
parties, or requested by the Architect, the dispute shall be decided by the Owner’s Director of Procurement as Initial 
Decision Maker, who shall reduce this decision to writing and furnish a copy thereof to the Contractor.  The decision 
of the Director of Procurement shall be final and conclusive unless within ten (10) days from the date of receipt of such 
copy, the Contractor furnishes a written appeal addressed to the KCATA’s Senior Vice President 
Administration/Chief Financial Officer (CFO) with copy to the Director of Procurement, for the determination of such 
appeals which shall be final and conclusive unless determined by a court of competent jurisdiction to have been 
fraudulent or capricious, or arbitrary, or so grossly erroneous as necessarily to imply bad faith, or not supported by 
substantial evidence.  In connection with any appeal proceeding under this clause, the Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of its appeal.  Pending final decision of a dispute hereunder, 
the Contractor shall proceed diligently with the performance of the Contract and in accordance with the Director of 
Procurement’s decision.

(Paragraph deleted)
§ 15.2.7 The duties and obligations imposed by this Agreement and the rights and remedies available hereunder shall 
be in addition to and not a limitation of any duties, obligations, rights, and remedies otherwise imposed or available by 
law or equity.

§ 15.2.8 No action or failure to act by the KCATA shall constitute a waiver of any right or duty afforded any of them 
under this Agreement, nor shall any such action or failure to act constitute an approval of or acquiescence in any 
breach thereunder, except as may be specifically agreed in writing.

§ 15.2.9 This clause does not preclude consideration of questions of law in connection with decisions provided for 
above. On procurement items in which the Federal Transit Administration (FTA) funding is involved, the Contractor 
shall be aware of protest procedures with the FTA Regional Office.

§ 15.2.10 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.11 Any claim not resolved will be decided by litigation.  Venue and jurisdiction for any lawsuit will be the 
locale of the Project.  
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ARTICLE 16  ADDITIONAL GOVERNMENTAL CONDITIONS 
§ 16.1 ACCEPTANCE OF MATERIALS, ETC. – NO RELEASE
Acceptance of any portion of the products, equipment or materials prior to final acceptance shall not release the 
Contractor from liability for faulty workmanship or materials, or for failure to fully comply with all of the terms of 
this Agreement.  KCATA reserves the right and shall be at liberty to inspect all products, equipment or materials and 
workmanship at any time during the manufacturing process, and shall have the right to reject all materials and 
workmanship which do not conform with the conditions, contract requirements and specifications; provided, 
however, that KCATA is under no duty to make such inspection, and no inspection so made shall relieve the 
Contractor from any obligation to furnish products, equipment or materials and workmanship in accordance with the 
instructions, contract requirements and specifications.

§ 16.2 AGREEMENT IN ENTIRETY
This Agreement represents the entire and integrated agreement between the parties and supersedes all prior 
negotiations, representations, or agreements, either written or oral. This Agreement may be amended only by 
written instrument signed by all parties.

§ 16.3 ASSIGNABILITY
The Contractor shall not assign any interest in this Agreement and shall not transfer any interest in the same 
(whether by assignment or novation), without the prior written consent of KCATA.   In the event of KCATA’s 
consent to assignment of this Agreement, all of the terms, provisions and conditions of the Agreement shall be 
binding upon and inure to the benefit of the parties and their respective successors, assigns and legal 
representative.

§ 16.4 AUDIT AND INSPECTION OF RECORDS

See § 16.41 for the Audit and Inspection of Records Provision 

§ 16.5 BANKRUPTCY
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail, written notification of the bankruptcy to the KCATA official identified 
in "Notification and Communication" regarding the contract document.  This notification shall be furnished within 
five (5) days of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include the date 
on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy petition was filed, and a 
listing of KCATA contract numbers against which final payment has not been made.  This obligation remains in effect 
until final payment under this Agreement.

§ 16.6 BREACH OF CONTRACT; REMEDIES
§ 16.6.1  If the Contractor shall fail, refuse or neglect to comply with the terms of this Agreement, such failure shall be 
deemed a total breach of contract and the Contractor shall be subject to legal recourse by KCATA, plus costs 
resulting from failure to comply.

§ 16.6.2  The duties and obligations imposed by the Contract and the rights and remedies available hereunder shall be 
in addition to and not a limitation of any duties, obligations, rights, and remedies otherwise imposed or available by 
law.  No action or failure to act by KCATA shall constitute a waiver of any right or duty afforded under the 
Agreement, nor shall any such action or failure to act constitute an approval of or acquiescence in any breach 
hereunder, except as may be specifically agreed in writing.

§ 16.7  CHANGES
KCATA may at any time, by a written order, and without notice to the Contractor, make changes within the general 
scope of this Contract.  No such changes shall be made by the Contractor without prior written approval by KCATA.  
If any such change causes an increase or decrease in the Contract sum, or the time required for performance of this 
Contract, whether changed or not changed by such order, an equitable adjustment shall be made by written 
modification.  Any Contractor’s claim for adjustment under this clause must be asserted within 30 days from the date 
of receipt by the Contractor of the notification of change. Nothing in this clause shall excuse the Contractor from 
proceeding with this Contract as changed.
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§ 16.8  CHANGES TO FEDERAL REQUIREMENTS  
Contractor shall at all times be aware and comply with all applicable Federal Transit Administration regulations, 
policies, procedures and directives, including without limitation, those listed directly or by reference in the Agreement 
between the Authority and FTA (FTA MA (28) dated February 9, 2021), as they may be amended or promulgated 
from time to time during the term of this Contract. Contractors’ failure to so comply shall constitute a material breach 
of this Contract. Contractor agrees to include this clause in all subcontracts at any tier. It is further agreed that the 
clause shall not be modified, except to identify the subcontractors who will be subject to its provisions.

§ 16.9  CIVIL RIGHTS
§ 16.9.1 Non Discrimination –  In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, 
section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the Americans with 
Disabilities Act of 1990, 42 U.S. C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will 
not discriminate against any employee or applicant for employment because of race, color, creed, age, sex, sexual 
orientation, gender identity, national origin or disability.  In addition, the Contractor agrees to comply with applicable 
Federal implementing regulations and other implementing regulations that the Federal Transit Administration (FTA) may 
issue.

§ 16.9.2 Equal Employment Opportunity - The following equal employment opportunity requirements apply to 
the underlying contract.

§ 16.9.2.1 Race, Creed, Color, National Origin, Disability, Age or Sex -  In accordance with Title VII of the Civil 
Rights Act, as amended, 42. U.S.C. §2000d, et seq.; 49 C.F.R. part 21; and Federal transit laws at 49 U.S.C. §5332, the 
Contractor agrees to comply with all applicable equal opportunity requirements of the U.S. Department of Labor (U.S. 
DOL) regulations, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of 
Labor" 41 C.F.R. Parts 60 et seq., (which implement Executive Order No. 11246, "Equal Employment Opportunity," 
as amended by Executive Order No. 11375, "Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. 2000e note), U.S. Department of Justice (DOJ) 28 C.F.R. §; and with any applicable Federal 
statutes, executive orders, regulations, and Federal policies that may in the future affect construction activities 
undertaken in the course of the Contract.  The Contractor agrees to take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, creed, age, sex, 
sexual orientation, gender identity or national origin.  Such action shall include, but not be limited to, the following:  
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff, or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship.  In addition, the Contractor 
agrees to comply with any implementing requirements FTA may issue.

.1 The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by an appropriate agency of the Federal Government setting 
forth the requirements of these nondiscrimination provisions.

.2 The Contractor will state, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, that all qualified applicants will receive consideration for employment 
without regard to race, color, sex, religion, national origin, or age.

.3 The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding a notice to be provided by the 
Owner, advising the labor union or workers’ representative of the Contractor’s commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, as amended, and shall 
post copies of the notice in conspicuous places available to employees and applicants for 
employment.

§ 16.9.2.2 Age.  In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621-634, U.S. Equal 
Employment Opportunity Commission (U.S.EEOC) regulations, "Age Discrimination in Employment Act," 29 C.F.R. 
part 1625, the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6101 et seq., and U. S. Department of Health 
and Human Services regulations, "Nondiscrimination on the Basis of Age in Programs or Activities Receiving Federal 
Financial Assistance," 45 C.F. R. part 90, and Federal transit law at 49 U.S.C. §5332, the Contractor agrees to refrain 
from discrimination against present and prospective employees for reason of age.  In addition, the Contractor agrees to 
comply with any implementing requirements FTA may issue.
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§ 16.9.2.3 Disabilities.  In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, 
the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. §12101 et seq., the Architectural Barriers Act of 1968, 
as amended, 42 U.S.C. § 4151 et eq., and the Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will not 
discriminate against individuals on the basis of disability.  In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue.   

§ 16.9.3 ADA Access Requirements.  In accordance with section 102 of the Americans with Disabilities Act, as 
amended; 49 C.F.R. part 27; 42 U.S.C. § 12112 and section 504 of the Rehabilitation Act of 1973, as amended, 29 
U.S.C. § 794, the Contractor agrees that it will comply with the requirements of U.S. Department of Transportation 
regulations, "Transportation Services for Individuals with Disabilities (ADA)," 49 CFR Part 37; and U.S. Department 
of Transportation regulations, "Americans with Disabilities Accessibility Specifications for Transportation Vehicles," 
36 CFR Part 1192 and 49 CFR Part 38, pertaining to facilities and equipment to be used in public transportation.  In 
addition, the Contractor agrees to comply with the requirements of 49 U.S.C. § 5301 (d) which expresses the Federal 
policy that the elderly and persons with disabilities have the same right as other persons to use mass transportation 
services and facilities, and that special efforts shall be made in planning and designing those services and facilities to 
implement transportation accessibility rights for elderly persons and persons with disabilities.  Contractor also agrees 
to comply with any implementing requirements FTA may issue.

§ 16.9.4 The Contractor will furnish all information and reports required by Executive Order No. 11246 of September 
24, 1965, as amended, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and 
shall permit access to his books, records, and accounts by an appropriate agency of the Federal Government and by 
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

§ 16.9.5  In the event of the Contractor’s noncompliance with the Equal Opportunity conditions of this Contract, 
KCATA shall impose such sanctions as it, or the U.S. Department of Transportation, may determine to be appropriate 
including, but not limited to withholding of payments to the Contractor under this Contract until the Contractor 
complies, and/or cancellation, termination, or suspension of the Contract, in whole or in part , and the Contractor may 
be declared ineligible for further Government contracts of Federally-assisted contracts in accordance with procedures 
authorized in Executive Order No. 11246 of September 24, 1965, as amended, and such other sanctions may be 
imposed and remedies invoked as provided in said Executive Order, or by rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law.

§ 16.9.6  The Contractor will include all clauses 16.1.2.1 to 16.1.2.7 inclusive in every Subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive 
Order 11246 of September 24, 1965, as amended, so that such provisions will be binding upon each Subcontractor or 
vendor.  The Contractor will take such action with respect to any Subcontractor or vendor as the appropriate agency of 
the Federal Government may direct as a means of enforcing such provisions, including sanctions for noncompliance, 
provided, however, that in the event the Contractor becomes involved in, or is threatened with, litigation with a 
Subcontractor or vendor as a result of such direction by the appropriate agency of the Federal Government, the 
Contractor may request the united States to enter into such litigation to protect the interests of the United States.

§ 16.9.7 Exemptions to the requirements of the above Equal Opportunity conditions are construction Contracts and 
Subcontracts not exceeding $10,000, and Contracts and Subcontracts with regard to Work performed outside the 
United States by employees who were not recruited in the United States.

§ 16.10 COMPLETION AND LIQUIDATED DAMAGES
KCATA will suffer financial loss if the Work is not Substantially Complete on the date set forth in the contract 
documents.  The Contractor and the Contractor’s Surety shall be liable for and shall pay the Owner the sums 
previously stipulated, fixed and agreed.  Liquidated damages (not a penalty) shall be for each day of delay until the 
Work is Substantially complete.  The Owner is authorized to withhold from monies due the Contractor the sum as 
indicated above that has been assessed as liquidated damages (not a penalty).

§ 16.11 CONFLICTS OF INTEREST (ORGANIZATIONAL)
In accordance with 2 C.F.R. § 200.112, the Contractor certifies that it has no other activities or relationships that would 
make the Contractor unable, or potentially unable, to render impartial assistance or advice to KCATA, or that would impair 
the Contractor’s objectivity in performing work under this Contract, or that would result in an unfair competitive advantage 
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to Contractor or to another third party performing the Project work. 

§ 16.12  CONTRACTOR’S PERSONNEL
All of the services required hereunder shall be performed by the Contractor or under its supervision and all personnel 
engaged in the services shall be fully qualified and authorized under state and local law to perform such services.  Any 
change in the key personnel, as described in the contractor’s proposal, shall be subject to the written approval of KCATA; 
such approval shall not be unreasonably withheld.  The parties agree that at all times during the entire term of this Contract 
that the persons listed in Contractor’s proposal shall serve as the primary staff person(s) of Contractor to undertake, render 
and oversee all of the services of this Contract subject to KCATA’s right to remove personnel. KCATA reserves the right 
to require the Contractor to remove any personnel and or subcontractors for any cause provided such request for removal 
shall be documented in writing to Consultant.

§ 16.13  CONTRACTOR’S RESPONSIBILITY
No advantage shall be taken by the Contractor or its subcontractor of the omission of any part or detail which goes to make 
the equipment complete and operable for use by KCATA.  In case of any variance, this specification shall take precedence 
over Contractor’s or subcontractor’s own specifications.  The Contractor shall assume responsibility for all materials and 
services used whether the same is manufactured by the Contractor or purchased ready made from a source outside the 
Contractor’s company.

§ 16.14  DEBARMENT AND SUSPENSION CERTIFICATION
§ 16.14.1 The Contractor shall comply and facilitate compliance with U.S. DOT regulations "Nonprocurement Suspension 
and Debarment," 2 C.F.R. Part 1200, which adopts and supplements the U.S. Office of Management and Budget & U.S. 
OMB) "Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement)," 2 C.F.R. part 180. 

§ 16.14.2 The Contractor, its principals, and any affiliates, shall certify that it is not included in the "U.S. General Services 
Administration’s List of Parties Excluded from Federal Procurement or Non-procurement Programs," as defined at 49 
CFR Part 29, Subpart C.

§ 16.14.3 The Contractor agrees to refrain from awarding any subcontract of any amount (at any tier) to a debarred or 
suspended subcontractor, and to obtain a similar certification from any subcontractor (at any tier) seeking a contract 
exceeding $25,000.

§ 16.14.4 The Contractor agrees to provide KCATA a copy of each conditioned debarment or suspension certification 
provided by a prospective subcontractor at any tier, and to refrain from awarding a subcontract with any party that has 
submitted a conditioned debarment or suspension certification until FTA approval is obtained.

§ 16.15  DELIVERY
§ 16.15.1 Materials, products and/or equipment shall be delivered to Kansas City Area Transportation Authority, 
Central Receiving Facility, Building #1, 1350 East 17th Street, Kansas City, Missouri 64108.  KCATA will assume 
custody of property at other locations, if so directed in writing by KCATA.  Packing slips shall be furnished with the 
delivery of each shipment.  KCATA reserves the right to inspect all deliveries or services before acceptance.

§ 16.15.2 All external components shall be wrapped for protection against damage during shipping and handling.  
Each specified unit shall be delivered to KCATA in first class condition and the Contractor shall assume all 
responsibility and liability for said delivery.

§ 16.15.3 KCATA reserves the right to extend delivery or installation, postpone delivery or installation, or reschedule 
delivery or installation in case the delivery or installation of products, equipment or materials under this Agreement 
shall be necessarily delayed because of strike, injunction, civil disturbance, government controls, or by reason of any 
cause of circumstance beyond the control of the Contractor, as detailed in writing by the Contractor.  The time of 
completion of a delivery or installation shall be extended by a number of days to be determined in each instance by 
KCATA.

§ 16.16 DISADVANTAGED BUSINESS ENTERPRISE (DBE)
§ 16.16.1 It is the policy of KCATA and the United States Department of Transportation (USDOT) that Disadvantaged 
Business Enterprises (DBE’s), as defined herein and in the Federal regulations published as 49 CFR Part 26, shall 
have an equal opportunity to participate in in DOT-assisted contracts.  It is also the policy of KCATA to:
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.1 Ensure nondiscrimination in the award and administration of DOT-assisted contracts;

.2 Create a level playing field on which DBE’s can compete fairly for DOT-assisted contracts;

.3 Ensure that the DBE program is narrowly tailored in accordance with applicable law;

.4 Ensure that only firms that fully meet 49 CFR Part 26 eligibility are permitted to participate as 
DBE’s; 

 .5 Help remove barriers to the participation of DBE’s in DOT assisted contracts;

.6 To promote the use of DBE’s in all types of federally assisted contracts and procurement 
activities; and

.7 Assist in the development of firms that can compete successfully in the marketplace outside the 
DBE program. 

§ 16.16.2 This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation 
by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.  The 
national goal for participation of Disadvantaged Business Enterprises (DBE’s) is 10 percent.  KCATA’s overall goal 
for DBE participation is 23.3 percent. A separate contract goal of fifteen percent (__%) has been established for this 
procurement.

§ 16.16.3 The Contractor shall not discriminate on the basis of race, color national origin, or sex in the performance of 
this Contract.  The Contractor shall carry out applicable requirements of 49 CFR. Part 26 in the award and 
administration of this DOT-assisted contract.  Failure by the Contractor to carry out these requirements is a material 
breach of this Contract, which may result in the termination of this Contract or such other remedy as KCATA deems 
appropriate.  Each subcontract the Contractor signs with a subcontractor must include the assurance in this paragraph 
(see 49 C.F.R. 26.13(b)).

§ 16.16.4 The Contractor may not substitute, remove, or terminate a DBE subcontractor without KCATA’s prior 
written consent. Written consent of termination may only be given if the Contractor has demonstrated good cause. 
Before submitting its request to terminate or substitute a DBE subcontractor, the Prime Contractor must give notice in 
writing to the DBE subcontractor, with a copy to KCATA, of its intent to request to terminate and/or substitute, and 
the reason for the request.  The Contractor must give the DBE five days to respond to the Contractor’s notice and 
advise KCATA and the Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract 
and why KCATA should not approve the Contractor’s action.  If required in a particular case as a matter of public 
necessity (e.g., safety), the response period may be shortened.

§ 16.16.4.1 Good Cause.  Good cause includes the following circumstances:

.1 The listed DBE subcontractor fails or refuses to execute a written contract; or

.2 The listed DBE subcontractor fails or refuses to perform the work to its normal industry 
standards.  Provided, however, that the good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the Prime Contractor; or

.3 The listed DBE subcontractor fails or refuses to meet the Prime Contractor’s reasonable, 
nondiscriminatory bond requirements; or

.4 The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; or
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.5 The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1200 or 
applicable state law; or

.6 The DBE subcontractor is not a responsible contractor; or

.7 The listed DBE subcontractor voluntarily withdraws from the project and provides the Prime 
Contractor written notice of its withdrawal; 

.8 The listed DBE is ineligible to receive DBE credit for the type of work required;

.9 A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable 
to complete its work on the contract;

.10 Other documented good cause that compels KCATA to terminate the DBE subcontractor. 
Provided the good cause does not exist if the Prime contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Prime Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Prime Contractor can substitute another 
DBE or non-DBE contractor.

§ 16.16.4.2 Before submitting its request to terminate or substitute a DBE subcontractor, the Prime Contractor must 
give notice in writing to the DBE subcontractor, with a copy to KCATA, of its intent to request to terminate and/or 
substitute, and the reason for the request.  The Prime Contractor must give the DBE five days to respond to the Prime 
Contractor’s notice and advise the KCATA and the Contractor of the reasons, if any, why it objects to the proposed 
termination of its subcontract and why KCATA should not approve the Prime Contractor’s action.  If required in a 
particular case as a matter of public necessity (e.g., safety), the response period may be shortened.

§ 16.16.5 DISCLAIMER OF FEDERAL GOVERNMENT OBLIGATION OR LIABILITY 
The Contractor, and any subcontractors acknowledge and agree that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of this contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not be subject to any obligations or liabilities 
to the Contractor, or any other party (whether or not a party to this Contract) pertaining to any matter resulting from this 
Contract.  It is further agreed that the clause shall be included in each subcontract and shall not be modified, except to 
identify the subcontractor who will be subject to its provision.

§ 16.17 EMPLOYEE ELIGIBILITY VERIFICATION
§ 16.17.1 To comply with Section 285.500 RSMo, et seq., the Contractor is required by sworn affidavit and provision 
of documentation, to affirm its enrollment and participation in a federal work authorization program with respect to 
the employees working in connection with the contracted services. The Contractor shall also affirm that it does not 
knowingly employ any person in connection with the contracted services who does not have the legal right or 
authorization under federal law to work in the United States as defined in 8 U.S.C. §1324a(h)(3). The Contractor is 
required to obtain the same affirmation from all subcontractors at all tiers with contracts exceeding $5,000.

§ 16.17.2 A federal work authorization program is any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security (E-Verify) or an equivalent federal work 
authorization program operated by the United States Department of Homeland Security to verify information of newly 
hired employees, under the Immigration Reform and control Act of 1986 (IRCA), P.L.99-603.

§ 16.18 EMPLOYEE PROTECTIONS
§ 16.18.1  Construction Employee Protections.
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.1 Davis-Bacon and Copeland Anti-Kickback Standards Acts.

.1 The Contractor agrees to comply and assures compliance with the requirements of 40 
U.S.C. 3141-3144 and 3146-3148, et seq. and Section 1 of 18 U.S.C § 874, and Section 2 
of 40 U.S.C. 3145, as amended and implementing U.S. Department of Labor regulations, 
"Labor Standards Provisions Applicable to Contracts Covering Federally Financed and 
Assisted Construction (also Labor Standards Provisions Applicable to Non-Construction 
Contracts Subject to the Contract Work Hours and Safety Standards Act," 29 C.F.R. Part 5. 

.2 Contractor shall comply with all rulings and interpretations of the Davis-Bacon and Related 
Acts contained in 29 CFR Parts 1, 3, and 5 which are incorporated by reference in this 
Contract.

.3 The Contractor agrees to pay wages to laborers and mechanics performing Contract work at a 
rate not less than the minimum wages specified in a wage determination issued by the U.S. 
Secretary of Labor and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 C.F.R. Part 3)).  The Contractor agrees 
to place a copy of the current prevailing wage determination issued by the U.S. DOL in each 
solicitation for subcontractor work under this project and agrees to refrain from awarding any 
affected contracts until the subcontractor agrees to the required wage determination.

.4 The KCATA shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the 
contractor under this Contract or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.  In the event of failure to 
pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work (or under the United States Housing Act of 1937 or under 
the Housing Act of 1949 in the construction or development of the project), all or part of 
the wages required by the contract, the KCATA may, after written notice to the contractor, 
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased.

.5 Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work.  The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained under Section 5.5(a)(3)(i) 
of the Regulations, 29 C.F.R. Part 5.  The prime Contractor is responsible for the 
submission of copies of payrolls by all subcontractors.

.6 Contractors employing apprentices or trainees under approved programs shall maintain 
written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs.

.1 Apprentices.  Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a state apprenticeship agency recognized by 
the Bureau, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not 



Init.

/

AIA Document A201® – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A201," and “AIA Contract Documents” are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 07:58:32 ET on 06/07/2022 under Order 
No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1362112868)

62

individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a state apprenticeship agency (where appropriate) to 
be eligible for probationary employment as an apprentice.

.2 Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to 
work at less than the predetermined rate for the work performed unless they are 
employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration.  The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration.  Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination.

.7 The Contractor must submit a copy of all payrolls each week to KCATA’s project manager.  
The copy is to be accompanied by a statement signed by the Contractor indicating that the 
payrolls are correct and complete, and that the wage rates contained therein are not less than 
those determined by the Secretary of Labor.  Upon completion of the Contract, the 
Contractor is to submit to KCATA’s project manager, a certificate concerning wages and 
classifications for laborers and mechanics.

.8 Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit 
Administration may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The prime 
Contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

.9 Contract Termination -- Debarment.   A breach of the clauses in 29 CFR 5.5 may be 
grounds for termination of the Contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

.10 Disputes Concerning Labor Standards.  Disputes arising out of the labor standards 
provisions of this Contract shall not be subject to the general dispute clause of this 
Contract. Such disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the meaning of 
this clause include disputes between the Contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.

.11 Certification of Eligibility. By entering into this Contract, the Contractor certifies that 
neither it (nor he or she) nor any person or firm who has an interest in the Contractor’s firm 
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) 
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

.12 No part of this Contract shall be subcontracted to any person or firm ineligible for award of 
a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).   The penalty for making false statements is prescribed in the U.S. Criminal 
Code, 18 U.S.C. 1001.

.2 Veterans Employment Preference.  Contractors working on a federally funded capital project 
shall give a hiring preference, to the extent practicable, to veterans (as defined in 5 U.S.C. § 2018) 
who have the requisite skills and abilities to perform the construction work required under the 
contract. This subsection shall not be understood, construed, or enforced in any manner that 
would require an employer to give preference to any veteran over any equally qualified applicant 
who is a member of any racial or ethnic minority, female, an individual with a disability, or 
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former employee.

.3 Special Equal Employment Opportunity (EEO) Provision for Construction Contracts.  
During the performance of this Contract, Contractor agrees as follows:

.1 Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin.  
Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
sexual orientation, gender identity, or national origin.  Such action shall include, but not be 
limited to the following:  Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause.

.2  Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin.

.3 Contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, 
discussed, or disclosed the compensation of the employee or applicant or another employee 
or applicant.  This provision shall not apply to instances in which an employee who has 
access to the compensation information of other employees or applicants as a part of such 
employee’s essential job functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such information, unless 
such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the 
employer, or is consistent with the contractor’s legal duty to furnish information.

.4 Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers’ representatives of the contractor’s commitments 
under this section and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment.

.5 Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

.6 Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the 
administering agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders.

.7 In the event of Contractor’s noncompliance with the nondiscrimination clauses of this 
Contract or with any of the said rules, regulations, or orders, this Contract may be canceled, 
terminated, or suspended in whole or in part and Contractor may be declared ineligible for 
further Government contracts or federally assisted construction contracts in accordance 
with procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 
as otherwise provided by law.

.8 Contractor will include the portion of the sentence immediately preceding paragraph (1) 
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and the provisions of paragraphs a through g in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will 
be binding upon each subcontractor or vendor.  Contractor will take such action with 
respect to any subcontract or purchase order as the administering agency may direct as a 
means of enforcing such provisions, including sanctions for noncompliance: provided, 
however, that in the event Contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering agency, 
Contractor may request the United States to enter into such litigation to protect the interests 
of the United States.

§ 16.18.2 Employee Protections – General.

.1 Contract Work Hours and Safety Standards Act.

.1 Overtime Requirements.  No Contractor or subcontractor contracting for any part of the 
Contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any workweek in which he or she is 
employed on such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times 
the basic rate of pay for all hours worked in excess of forty hours in such workweek. (40 
U.S.C. § 3701-3708 et seq and supplemented by Department of Labor (DOL) Regulations 29 
CFR part 5)

.2 Violation; Liability for Unpaid Wages; Liquidated Damages.  In the event of any 
violation of the clause set forth in Paragraph 1 of this section the Contractor and any 
subcontractor responsible therefore shall be liable for the unpaid wages.  In addition, such 
Contractor and subcontractor shall be liable to the United States for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in 
Paragraph 1 of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard work week of forty 
hours without payment of the overtime wages required by the clause set forth in Paragraph 
1 of this section.

.3 Withholding for Unpaid Wages and Liquidated Damages.  The KCATA shall upon its 
own action or upon written request of an authorized representative of the Department of 
Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the Contractor or subcontractor under any such contract or any other Federal 
contract with the same prime Contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime 
Contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in Paragraph 2 of this section.

.4 Safety Standards.  No Contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require 
or permit any such laborer or mechanic to work in surroundings or under conditions that 
are unsanitary, hazardous, or dangerous as prohibited by the safety requirements of section 
107 of the Contract Work Hours and Safety Standards Act, 40 U.S.C. § 3704, and its 
implementing U.S. Department of Labor regulations, "Safety and Health Regulations for 
Construction," 29 CFR Part 1926.

.5 Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in Paragraphs 1 through 5 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The Contractor shall 
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be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in Paragraphs 1 through 4 of this section.

§ 16.19  ENVIRONMENTAL REGULATIONS
§ 16.19.1 Clean Air.  The Contractor shall comply with all applicable standards, orders, or regulations issued 
pursuant to the Clean Air Act, as amended, 42, U.S.C. § 7401 et seq.  The Contractor agrees to report, and to require 
each subcontractor receiving more than $100,000 from this Contract to report, any violation of these requirements 
resulting from any project implementation activity to KCATA.  The Contractor understands that KCATA will, in 
turn, report each violation as required to assure notification to the FTA and the appropriate U.S. EPA Regional Office 
will be notified.

§ 16.19.2  Clean Water.  The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  The Contractor agrees to 
report, and require each subcontractor receiving more than $100,000 from this Contract to report any violation of 
these requirements resulting from any project implementation activity to the KCATA.  The Contractor understands 
that the KCATA will, in turn, report each violation as required to assure notification to the FTA and the appropriate 
U. S. EPA Regional Office will be notified.

§ 16.19.3  Energy Conservation.  The Contractor agrees to comply with mandatory standards and policies relating to 
energy efficiency, which are contained in the state energy conservation plan issued in compliance with the Energy 
Policy and Conservation Act.  The Contractor agrees to include the requirements of this clause in all subcontracts under 
this Contract.

§ 16.19.4 Recovered Materials.  o the extent practicable and economically feasible, the Contractor agrees to provide a 
competitive preference for products and services that conserve natural resources and protect the environment and are 
energy efficient.  Examples of such products may include, but are not limited to, products described in U.S. Environmental 
Protection Agency guidelines at 40 CFR Part 247, which implements Section 6002 of the Resource Conservation and 
Recovery Act, as amended (42 U.S.C. 6962), and Executive Order 12873.  The Contractor also agrees to include these 
requirements in each subcontract at every tier receiving more than $10,000.

§ 16.19.5  The Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed 
in whole or in part with Federal assistance provided by FTA.

§ 16.20  FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTIONS
§ 16.20.1  Pursuant to 48 CFR Parts 1, 4, 9, 12 and 52 the Contractor affirmatively represents and certifies that it, nor 
any of its directors, officers, principals, or agents:

.1 are delinquent in paying any federal tax liability; 

.2 have not been convicted of any felony criminal violation under any Federal law within the 
preceding 24 months; or 

.3 have not more than 90 days prior to certification been notified of any unpaid federal tax 
assessment for which the liability remains unsatisfied.  

§ 16.20.2 The Contractor agrees to include these requirements (Section XX.1.) in all subcontracts at all tiers, regardless 
of value, and to obtain the same certification and disclosure from all subcontractors (at all tiers).

§ 16.21  FEDERAL PARTICIPATION NOTIFICATION
This project is a federal Department of Transportation/Federal Transit Administration grant funded project.  
Compliance with all applicable federal regulations is mandatory.

§16.22 FORCE MAJEURE
§16.22.1  Both Parties shall be excused from performing its obligations under this Contract during the time and to the 
extent that it is prevented from performing by an unforeseeable cause beyond its control ("Excusable Delays") including, 
but not limited to:  any incidence of fire, flood; acts of God or the public enemy; commandeering of material, products, 
plants or facilities by the federal, state or local government; national fuel shortage; acts of war; terrorism; strikes; any acts, 
restrictions, regulations, by-laws; prohibitions or measures of any kind on the part of any KCATA; freight embargoes; 
delays of Contractor’s suppliers for like causes; contractual acts of either Party or a material act of omission by either 
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Party; when satisfactory evidence of such cause is presented to the other Party, and provided further that such 
nonperformance is unforeseeable, beyond the control and is not due to the fault or negligence of the Contractor or 
KCATA.  Contractor and KCATA shall use its best efforts to remove the cause of delay and resume work as soon as 
possible. 

 §16.22.2  If at any time, Contractor concludes that any of the Work hereunder will become subject to a delay beyond 
Contractor’s control, including but not limited to any of the aforementioned causes, Contractor shall notify KCATA of the 
nature and detailed reasons and foreseeable extent of such delay and shall, once every seven (7) calendar days thereafter, 
notify KCATA whenever, to the best of Contractor’s knowledge and belief, the nature or foreseeable extent of such delay 
shall change.  Contractor shall provide this written notice within five (5) business days of Contractor’s becoming aware of 
the facts or matters giving rise to such Excusable Delay.  Both Parties shall keep in contact with each other as to the status 
of such Excusable Delay and shall agree in writing to a restart date when the facts or matters giving rise to such Excusable 
Delay have concluded and further delays are not foreseen.  Upon reengagement of work, Contractor and KCATA will 
formulate and agree upon an update project schedule, taking into account the timeframe that has passed since the work 
stoppage, necessary time to resume or re-create any previously completed tasks due to damaged or missing equipment and 
any associated time periods for shipment and/or manufacture of equipment.

§ 16.23 FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
§ 16.23.1  The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U.S.C. § 3801 et seq. and U.S DOT regulations, "Program Fraud Civil Remedies," 49 CFR Part 31, apply to 
its actions pertaining to the Project. Upon execution of the Contract, the Contractor certifies and affirms the truthfulness 
and accuracy of any statement it has made, it makes, or may make pertaining to the project covered under this Contract.  In 
addition to other penalties that may be applicable, the Contractor further acknowledges that if it makes a false, fictitious, or 
fraudulent claim, statement, submission, or certification, the Federal Government reserves the right to impose the penalties 
of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal Government deems 
appropriate.

§ 16.23.2 The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government in connection with this Contract, the Government 
reserves the right to impose on the Contractor the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1), to the extent 
the Federal Government deems appropriate.

§ 16.23.3 The Contractor agrees to include these clauses in each subcontract, and it is further agreed that the clauses shall 
not be modified, except to identify the subcontractor who will be subject to the provisions

§ 16.24 GENERAL PROVISIONS
§ 16.24.1  No Third-Party Beneficiaries.  The parties do not intend to confer any benefit hereunder on any person, 
firm, or entity other than the parties hereto.

§ 16.24.2  Extensions of Time.  No extension of time for performance of any Contractor obligations or acts shall be 
deemed an extension of time for performance of any other obligations or acts.

§ 16.24.3  Time of Essence.  Time is of the essence in Contractor’s performance of this Agreement. 

§ 16.24.4  Time Periods.  A "business day" is a business working day of KCATA administrative personnel which are 
days other than a Saturday, Sunday or legal holidays observed by the KCATA for administrative personnel.  If the time 
period by which any right or election provided under this Contract must be exercised, or by which any act required 
hereunder must be performed, expires on a day which is not a business day, then such time period shall be 
automatically extended through the close of business on the next regularly scheduled business day.

§ 16.24.5  Binding Effect.  This Contract shall bind and inure to the benefit of the legal representatives, successors, and 
permitted assigns of the parties.

§ 16.24.7  Counterparts.  This Contract may be executed at different times and in two or more counterparts and all 
counterparts so executed shall for all purposes constitute one contract, binding on all the parties hereto, 
notwithstanding that all parties shall not have executed the same counterpart.  And, in proving this Contract, it shall 
not be necessary to produce or account for more than one such counterpart executed by the party against whom 
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enforcement is sought.

§ 16.24.8  Interpretation; Update of Citations.  Unless otherwise specified herein, (a) the singular includes the plural 
and the plural the singular; (b) words importing any gender include the other genders; and (c) references to persons or 
parties include their permitted successors and assigns. The parties recognize and agree that many of the laws, 
regulations, policies, procedures, and directives stated as governing the Contractor’s performance of its work or 
services, or the supplying of products, equipment, or materials, pursuant to this Contract are subject to updating, 
amendment or replacement. Therefore, all such references in this Contract are agreed by the parties to be deemed to 
refer to the then current updated, amended or replacement form of such laws, regulations, policies, procedures, and 
directives in effect at the applicable time during the term of this Contract and the same are hereby incorporated into 
this Contract by this reference.

 § 16.24.9 When Effective.  Notwithstanding any provision contained in this Contract to the contrary, this Contract 
shall become effective only after the execution and delivery of this Contract by each of the parties hereto and no course 
of conduct, oral contract or written memoranda shall bind the parties hereto with respect to the subject matter hereof 
except this Contract.

§ 16.24.10 Further Actions; Reasonableness and Cooperation by Parties; Time for Certain Actions.  Each party 
agrees to take such further actions and to execute such additional documents or instruments as may be reasonably 
requested by the other party to carry out the purpose and intent of this Contract.  Except where expressly stated to be in 
a party’s sole discretion, or where it is stated that a party has the ability to act in its sole judgment or for its own uses or 
purposes, wherever it is provided or contemplated in this Contract that a party must give its consent or approval to 
actions or inactions by the other party or a third party in connection with the transactions contemplated hereby, such 
consent or approval will not be unreasonably withheld or delayed.  If no time period is set hereunder for a party to 
approve or consent to an action or inaction by the other party or a third party such approval shall be given or 
affirmatively withheld in writing within ten (10) business days after it is requested in writing or it shall be deemed 
given.

§ 16.24.11 Survival.  In addition to any provisions expressly stated to survive termination of this Contract, all 
provisions which by their terms provide for or contemplate obligations or duties of a party which are to extend beyond 
such termination (and the corresponding rights of the other party to enforce or receive the benefit thereof) shall survive 
such termination.

§ 16.24.12 Authority of Signatories.  Any person executing this Contract in a representative capacity represents and 
warrants that such person has the authority to do so and, upon request, will furnish proof of such authority in 
customary form.

§ 16.24.13 Notice of Legal Matters.  If this project is federally funded and is expected to equal or exceed $25,000,  
KCATA agrees to notify the FTA Chief Counsel or FTA Regional VII legal counsel of a current or prospective legal 
matter that may affect the Federal government.   Contractor agrees this affirmative notification provision will apply to 
subcontractors and suppliers and is to be included in all agreements at all tiers.   Failure to include this notice may be 
deemed a material breach of contract. 

§ 16.25  HEADINGS
The headings included in this Contract are inserted only as a matter of convenience and for reference, and in no way define, 
limit, or describe the scope of intent of any provision, and shall not be construed to affect, in any manner, the terms and 
provisions hereof of the interpretation or construction thereof.

§ 16.26  INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION TERMS  
The provisions in this Contract include certain standard terms and conditions required by the U.S. Department of 
Transportation (DOT), whether or not expressly set forth.  All contractual provisions required by DOT, as set forth in FTA 
Circular 4220.1F or any revision thereto, are hereby incorporated by reference.  Anything to the contrary herein 
notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with other provisions 
contained in the Contract.  Contractor shall not perform any act, fail to perform any act, or refuse to comply with any 
KCATA requests that would cause KCATA to be in violation of the FTA terms and conditions.  The Contractor agrees to 
include this clause in all subcontracts at any tier.  It is further agreed that the clause shall not be modified, except to identify 
the subcontractors who will be subject to the provision.
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§ 16.27  INDEPENDENT CONTRACTOR
§ 16.27.1 The parties agree that the Contractor is an independent contractor under this Contract.  Under no circumstance 
shall the Contractor be considered an agent, employee, or representative of KCATA and KCATA shall not be liable for any 
claims, losses, damages, or liabilities of any kind resulting from any action taken or failed to be taken by the Contractor.

§ 16.27.2 The Contractor shall furnish adequate supervision, labor, materials, supplies, security, financial resources, and 
equipment necessary to perform all the services contemplated under this Contract in an orderly, timely, and efficient 
manner.

§ 16.28  INSPECTION OF SERVICES
§ 16.28.1  The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the 
services provided in the performance of the Contract. "Services" as used in this clause, includes services performed, 
quality of the work, and materials furnished or used in the performance of services.

§ 16.28.2  The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the 
project. Complete records of all inspection work performed by the Contractor shall be maintained and made available 
to the Authority during contract performance and for as long afterwards as the Contract requires.

§ 16.28.3  The Authority has the right to inspect and test all services called for by this Contract to the extent practicable 
at all times and places during the term of the Contract. The Authority shall perform inspection and tests in a manner 
that will not unduly delay the work.

§ 16.28.4  If any of the services performed do not conform to Contract requirements, the Authority may require the 
contractor to perform the services again in conformity with Contract requirements for no additional fee. When the 
defects in performance cannot be corrected by re-performance, the Authority may:

.1 Require the Contractor to take necessary action to ensure that future performance conforms to 
Contract requirements; or

.2 Reduce the Contract Sum accordingly.

§ 16.28.5 If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Authority may:

.1 By contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Authority that is directly related to the performance of the work; or

.2 Terminate the Contract for default. 

§ 16.29  LABOR DISPUTE CLAUSE
§ 16.29.1 All disputes concerning the payment of prevailing wage rates or classifications shall be promptly reported to 
the Owner for its referral to DOT for decision or, at the option of the Owner, DOT referral to the Secretary of Labor.  
The decision of DOT or the Secretary of Labor as the case may be, shall be final.

§ 16.29.2 All questions relating to the application or interpretation of the Copeland Act, the Contract Work Hours 
Standards Act, the Davis-Bacon Act, or Section 13 of the Act shall be sent to FTA for referral to the Secretary of 
Labor for ruling or interpretation, and such ruling or interpretation shall be final.

§ 16.29.3 Convict Labor.  In connection with the performance of work under this Contract, the Contractor agrees not 
to employ any person undergoing service or imprisonment at hard labor.  This does not include convicts who are on 
parole or probation.

§ 16.29.4 Minimum Wages:

.1 All mechanics and laborers employed or working directly upon the site of the Work shall be 
paid unconditionally and not less often than once a week, and without subsequent deduction or 
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rebate on any account (except such payroll deductions as are permitted by the Copeland 
Regulations (29 CFR Part 30), the full amounts due at time of payment computed at wage rates 
not less than the aggregate of the basic hourly rates and the rates of payments, contributions, or 
costs for any fringe benefits contained in the wage determination decision of the Secretary of 
Labor, which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the Contractor or Subcontractor and such 
laborers and mechanics, and the wage decision shall be posted by the Contractor at the site of 
the work in a prominent place where it can be seen by the workers.

.2  KCATA shall require that any class of laborers or mechanics, including apprentices and 
trainees, which is not listed in the wage determination and which is to be employed under the 
Contract shall be classified or reclassified conformably to the wage determination and a report 
of the action taken shall be sent to the appropriate Federal agency.  If the interested parties 
cannot agree on the proper classification or reclassification of a particular class of laborers or 
mechanics, including apprentices and trainees, to be used, KCATA shall submit the questions 
together with his recommendation through the appropriate Federal agency to the Secretary of 
Labor for final determination.

.3 KCATA shall require, whenever the minimum wage rate prescribed in the Contract for a class 
of laborers or mechanics includes a fringe benefit which is not expressed as an hourly wage 
rate and the Contractor is obliged to pay a cash equivalent of such a benefit, an hourly cash 
equivalent thereof to be established.  In the event interested parties cannot agree upon a cash 
equivalent of the fringe benefit, the question, accompanied by the recommendation of the 
KCATA shall be referred to the Secretary of Labor for determination.

.4 If the Contractor does not make payments to a trustee or other third person, he may consider as 
part of the wages of any laborer or mechanic the amount of any costs expressly listed in the 
wage determination decision of the Secretary of Labor which is a part of this Contract:  
provided, however the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis Bacon Act have been met.  The 
Secretary of Labor may require the Contractor to set aside in a separate account asset for the 
meeting of obligations under the plan or program.

§ 16.29.5   Miscellaneous Labor Provisions:

.1 Final Labor Summary.  The Contractor and each Subcontractor shall furnish to the Owner, 
upon the completion of the Contract, a summary of all employment, indicating, for the 
completed project, the total hours worked, and the total amount earned.

.2 Final Certificate.  Upon completion of the Contract, the Contractor shall submit to the Owner 
with the voucher for final payment for any work performed under the Contract, a certificate 
concerning wages including apprentices and trainees, employed on the project, in the 
following form:

"The undersigned, Contractor on                                           (Contract No.) hereby certifies that 
all laborers, mechanics, apprentices, and trainees employed by him or by a Subcontractor 
performing work under this Contract on the project have been paid wages at rates not less than 
those required by the contract provisions, and that the work performed by each such laborer, 
mechanic, apprentice, or trainee conformed to the classifications set forth in the Contract or 
training program provisions applicable to the wage rage paid.

Signature and Title: 
________________________________________                                                                

§ 16.29.6  Notice to the Owner of Labor Disputes.  Whenever the Contractor has knowledge that any actual or 
potential labor dispute is delayed or threatens to delay the timely performance of this Contract, the Contractor shall 
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immediately give notice thereof, including all relevant information with respect thereto, to the Owner.

§ 16.30  LIABILITY AND INDEMNIFICATION
§ 16.30.2 Contractor’s Liability.  Contractor shall be liable for all damages to persons (including employees of 
Contractor) or property of any type that may occur as a result of any act or omission by Contractor, any subcontractors, or 
sub-subcontractor, their respective agents or anyone directly employed by any of them or anyone. 

§ 16.30.3 Subrogation.  Contractor, its agents, and any subcontractor hereby waive and relinquish any right of subrogation 
or claim against KCATA, its commissioners, senior leaders and employees arising out of the use of KCATA’s premises 
(including any equipment) by any party in performance of this Agreement.

§ 16.30.4 Indemnification.  

.1 To the fullest extent permitted by law, Contractor agrees to and shall indemnify, defend and hold 
harmless KCATA, its Commissioners, officers and employees from and against any and all claims, 
losses, damages, causes of action, suits, liens and liability of every kind, (including all expenses of 
litigation, expert witness fees, court costs and attorney’s fees whether or not suit be commenced) by 
or to any person or entity (collectively the "Liabilities") arising out of, caused by, or resulting from 
the acts or omissions of Contractor, subcontractors, or sub-subcontractors, their respective agents 
or anyone directly or indirectly employed by any of them in performing work under this Contract, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder, so long as such Liabilities are not caused by the sole negligence or willful 
misconduct of a party indemnified hereunder.  Such obligation shall not be construed to negate, 
abridge, or otherwise reduce other rights or obligations of indemnity which would otherwise exist 
as to a party or person described in this paragraph.  Contractor shall also indemnify, hold harmless 
and defend the KCATA for any contractor or subcontractor action, tort, or violation of federal or 
state law or city ordinance. 

.2 In claims against any person or entity indemnified under this section, by an employee or 
Contractor, or anyone directly or indirectly employed by any of them, the subcontractor or 
sub-subcontractor indemnification obligation shall not be limited by a limitation on the amount 
or type of damages, compensation or benefits payable by or for the Contractor, subcontractor, 
or sub-subcontractor under worker’s compensation acts, disability benefit acts or other 
employee benefit acts.  If any action at law or suit in equity is instituted by any third party 
against Contractor arising out of or resulting from the acts of Contractor in performing work 
under this Contract, Contractor shall promptly notify KCATA of such suit. 

.3 If any action at law or suit in equity is instituted by any third party against KCATA or its 
commissioners, officers or employees arising out of or resulting from the acts of Contractor, a 
subcontractor or sub-subcontractor, their respective agents or anyone directly or indirectly 
employed by any of them in providing products, equipment or materials, or in performing work 
or services under this Contract, and if Contractor has failed to provide insurance coverage to 
KCATA against such action as required herein or otherwise refuses to defend such action, 
KCATA shall have the right to conduct and control, through counsel of its choosing, the 
defense of any third party claim, action or suit, and may compromise or settle the same, 
provided that KCATA shall give the Contractor advance notice of any proposed compromise or 
settlement.  Under these circumstances, KCATA retains the right to recover all costs of defense 
from the Contractor.

.4 KCATA shall permit Contractor to participate in the defense of any such action or suit through 
counsel chosen by the Contractor, provided that all fees and expenses of such counsel shall be 
borne by Contractor. If KCATA permits Contractor to undertake, conduct and control the 
conduct and settlement of such action or suit, Contractor shall not consent to any settlement that 
does not include as an unconditional term thereof the giving of a complete release from liability 
with respect to such action or suit to KCATA.  Contractor shall promptly reimburse KCATA 
for the full amount of any damages, including fees and expenses of counsel for KCATA, 
incurred in connection with any such action.
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§ 16.30.5  Release of Liability.  Contractor, its officers, directors, employees, heirs, administrators, executors, agents and 
representatives and respective successors and assigns hereby fully release, remise, acquit and forever discharge the 
KCATA and its commissioners, officers, directors, attorneys, employees, agents, representatives and its respective 
successors and assigns from any and all actions, claims,  causes of action, suits, rights, debts, liabilities, accounts, 
agreements, covenants, contracts, promises, warranties, judgments, executions, demands, damages, costs and expenses, 
whether known or unknown at this time, of any kind or nature, absolute or contingent, existing at law or in equity, on 
account of any matter related to this agreement, cause or thing whatsoever that has happened, developed or occurred before 
or after you sign and deliver this Contract to KCATA.  This release will survive the termination of this Contract. 

§ 16.31  LICENSING, LAWS AND REGULATIONS 
§ 16.31.1  The Contractor shall, without additional expense to KCATA, be responsible for obtaining any necessary 
licenses and permits, and for complying with all federal, state, and municipal laws, codes, and regulations applicable 
to the providing of products, equipment or materials, or the performance of the Services, under this Contract.

§ 16.31.2  The Contractor shall comply with all applicable and current rules, regulations, and ordinances of any 
applicable federal, state, county or municipal governmental body or authority, including but not limited to those as set 
forth by the Environmental Protection Agency, the Missouri Department of Natural Resources, the Kansas 
Department of Health and Environmental, the FTA, the Department of Transportation, and the City of Kansas City, 
Missouri.

§ 16.31.3  The Contractor shall be responsible for obtaining all required permits and licenses required to complete 
construction and installation of the work. 

§ 16.32  LOBBYING RESTRICTIONS

§ 16.32.1 The Contractor is bound by its certification contained in its offer to the Authority regarding the use of federal 
or non-federal funds to influence, or attempt to influence any federal officer or employee regarding the award, 
execution, continuation, or any similar action of any federal grant or other activities as defined in 31 U.S.C. 1352, as 
amended; 2 C.F.R. § 200.450, 2 C.F.R. part 200 appendix II (J) and 49 CFR Part 20, to the extent consistent with 31 
U.S.C. § 13532, as amended.  The Contractor agrees to comply with this requirement throughout the term of the 
Contract.

§ 16.32.2  The Contractor agrees to include these requirements in all subcontracts at all tiers exceeding $100,000 and to 
obtain the same certification and disclosure from all subcontractors (at all tiers).

§ 16.33  NATIONAL INTELLIGENT TRANSPORTATION SYSTEM ARCHITECTURE AND STANDARDS  
The contractor agrees to conform,  to the extent applicable, to the National Intelligent Transportation Systems (ITS) 
Architecture and Standards as required by SAFETEA-LU § 5307(c), 23 U.S.C. § 512 note, and Contractor agrees to 
apply with FTA Notice, "FTA National ITS Architecture Policy on Transit Projects" 66 Fed. Reg. 1455, January 8, 
2001, and any further implementing directives, except to the extent FTA determines otherwise in writing.

§ 16.34 NOISE CONTROL

§ 16.34.1 All equipment shall be designed and selected to be free of objectionable noise and vibration.  Hoists, 
compressors, and other machinery shall be housed in sound-attenuating enclosures.

§ 16.34.2 Engine-driven equipment shall be equipped with exhaust and, where appropriate, air intake silencers 
designed for the maximum degree of silencing.  The type of silencer required is that for use in critical noise-problem 
locations such as high-density residential and hospital areas.

§ 16.35  NOTIFICATION AND COMMUNICATION
§ 16.35.1  Communications regarding technical issues and activities of the project shall be exchanged with (Name), 
KCATA’s (Title), at (816) 346- or via e-mail at @kcata.org. 

§ 16.35.2  Issues regarding the contract document, changes, amendments, etc. are the responsibility of KCATA’s 
Procurement Department.  All notices and communications on all matters regarding this Contract may be given by delivery 
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or mailing the same postage prepaid, addressed to the following:

If to KCATA: Name, Title
Kansas City Area Transportation Authority
1350 East 17th Street
Kansas City, MO  64108

If to Contractor:  
 _____________________________
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§ 16.35.3 The Contractor shall notify KCATA immediately when a change in ownership has occurred or is certain to occur.

§ 16.35.4  The addresses to which notices may be made may be changed from time to time by notice mailed as described 
above.  Any notice given by mail shall be deemed given on the day after that on which it is deposited in the United States 
Mail as provided above. 

§ 16.36 PAYROLLS AND BASIC RECORDS
§ 16.36.1 The Contractor shall maintain payrolls and basic records relating thereto during the course of the Work and 
shall preserve them for a period of three (3) years thereafter for all laborers and mechanics, including apprentices and 
trainees, working at the site of the Work.  Such records shall contain the name and address of each employee, his 
correct classification, rate of pay (including rates of contributions for, or cost assumed to provide, fringe benefits), 
daily and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Contract has 
obtained approval from the Secretary of Labor as provided in this Agreement, the Contractor shall maintain records 
which show that the commitment to provide such benefits is enforceable, that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits.

§ 16.36.2 The Contractor shall submit weekly a copy of all payrolls to the KCATA.  The prime Contractor shall be 
responsible for the submission of copies of payrolls of all Subcontractors.  Each such copy shall be accompanied by a 
statement signed by the Contractor indicating that the payrolls are correct and complete, that the wage rates contained 
therein are not less than those determined by the Secretary of Labor, and that the classification set forth for each 
laborer mechanic, including apprentices and trainees, conform to the work he performed.  Submission of the "Weekly 
Statement of Compliance" required under this Contract and the Copeland Regulations of the Secretary of Labor (29 
CFR Part 3) shall satisfy the requirement for submissions of the above statement.  The Contractor shall also submit a 
copy of any approval by the Secretary of Labor with respect to fringe benefits which is required by this Agreement.

§ 16.36.3 Contractors employing apprentices or trainees under approved programs shall include a notation on the first 
weekly certified payrolls submitted on the Owner that their employment is pursuant to an approved program
and shall identify the program.  Contractors and subcontractors may not employ "helpers" as the term is defined in 
DOL Memorandum No. 174, dated December 2, 1993, included in Section 4.2, Federal Wage Rates.

§ 16.36.4 The Contractor will make the records required under the labor standards clauses of the Contract available for 
inspection by authorized representatives of the Owner, the appropriate Federal agency, and the U.S. Department of 
Labor, and shall permit such representatives to interview employees during working hours on the job.

§ 16.37  PRIVACY ACT REQUIREMENTS 
§ 16.37.1 The Contractor agrees to comply with, and assures the compliance of its employees and subcontractors with, the 
information restrictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 552.  Among other 
things, the Contractor agrees to obtain the express consent of the KCATA and/or the Federal Government before the 
Contractor or its employees operate a system of records on behalf of the KCATA or Federal Government.  

§ 16.37.2 The Contractor understands that the requirements of the Privacy Act, including the civil and criminal penalties for 
violation of that Act, apply to all individuals involved, and that failure to comply with the terms of the Privacy Act may 
result in termination of the underlying Agreement.

§ 16.37.3 The Contractor agrees that strict privacy will be maintained in the collection, storage, use, transfer, access to 
and/or security of personnel information.  Contractor agrees to protect such information, and to limit the use of the 
information to that required by the contract.

§ 16.37.4 Contractor shall be liable to each employee for loss of any private or personal information lost or left unsecure by 
Contractor. Contractor shall not have any personal employee information for any reason outside of this contract.

§ 16.38  PROHIBITED INTERESTS
§ 16.38.1  No board member, officer, employee or agent of KCATA or of a local public body who has participated or will 
participate in the selection, award, or administration of this Contract, nor any member of his or her immediate family, 
business partner or any organization which employs, or intends to employ any of the above during such period, shall have 
any interest, direct or indirect, in this Contract or the proceeds thereof, to any share or part of this Contract, or to any benefit 
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arising there from.  This shall not be construed to prevent any such person from owning stock in a publicly owned 
corporation.

§ 16.38.2  No member of, or delegates to, the Congress of the United States shall be admitted to any share or part of the 
Contract, or to any benefit arising there from.  This shall not be construed to prevent any such person from owning stock in 
a publicly owned corporation.

§ 16.39  PROHIBITED WEAPONS AND MATERIALS
§ 16.39.1  Missouri Revised Statutes, Section 571.107 (RSMo §571.107) allows government units and businesses to 
prohibit persons holding a concealed carry endorsement from carrying concealed firearms on its premises. Accordingly, 
KCATA has adopted the following rules prohibiting weapons, whether concealed or not, and whether or not the individual 
carrying the weapon has an endorsement or permit to carry.

(Paragraph deleted)
§ 16.39.2  No weapon, including firearms concealed or not, or other instrument intended for use as a weapon, or any object 
capable of inflicting serious bodily injury upon another person or property may be carried in or on any facility or property 
of KCATA, including vehicles of contractors parked on KCATA property or leased facilities, or vehicles used in 
transporting KCATA customers, even if a person has a permit to carry a concealed weapon, unless authorized in writing to 
do so by KCATA. For the purposes hereof, a weapon shall include, but not be limited to, a firearm, knife, sword, mace, or 
any instrument of any kind known as blackjack, billy club, club, sandbag, and metal knuckles.

§ 16.39.3  No explosives, flammable liquids, acids, fireworks, other highly combustible materials, radioactive materials, or 
biochemical materials may be carried on or in any KCATA property, facility or vehicle, including vehicles of contractors 
parked on KCATA property or leased facilities, or vehicles used in transporting any KCATA customer, except as 
authorized in writing by KCATA.

(Paragraph deleted)
§ 16.39.4  Any contractor, subcontractor, employee or agent thereof, who has a firearm or other weapon, including those 
used for recreational purposes, in his/her possession, including on his/her person, in a vehicle on an KCATA facility, in a 
vehicle carrying KCATA customers, or accessible such as in first aid kits, toolboxes, purses, lunch or carrying bags, etc., at 
any time while performing KCATA contracted services or on KCATA property, including parking lots, concealed or not, 
shall be immediately prohibited from performing any further KCATA work, even if the person has a permit to carry a 
concealed weapon.

§ 16.39.5  Any KCATA contractor, subcontractor, employee or agent thereof, while performing KCATA contracted 
services or on any KCATA property or facilities, who has in his/her possession, carries, transports, displays, uses, 
flourishes, or threatens another person with a weapon, radioactive material, biochemical material or other dangerous 
weapon, object or material, which has the capability of inflicting bodily injury, shall be immediately prohibited from 
performing any further KCATA work and reported to local law enforcement authorities.

(Paragraph deleted)
§ 16.40  PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE EQUIPMENT
Contractor represents that it is and will be compliant at all times with 2 CFR § 200.216 and will not provide 
telecommunications and/or video surveillance services or equipment to the KCATA in the performance of any 
contract, subcontract or other contractual instrument resulting from a solicitation or RFP that have been manufactured 
by a supplier (including any subsidiary or affiliate of those entities) that is considered prohibited or not approved under 
this regulation.   This statute is not limited to entities that use end-products produced by those companies; and also 
covers the use of any equipment, system, or services that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any system. 

§ 16.41  RECORD RETENTION AND ACCESS
(Paragraph deleted)
§ 16.41.1 The Contractor agrees that, during the course of this agreement and any extensions thereof, and for three years 
thereafter, it will maintain intact and readily accessible all data, documents, reports, records, contracts, and supporting 
materials relating to this Contract in accordance with 2 CFR § 200.33, 49 U.S.C. § 5325(g) and 49 CFR part 633.  In the 
event of litigation or settlement of claims arising from the performance of this Contract, the Contractor agrees to maintain 
same until such litigation, appeals, claims, or exceptions related thereto have been disposed of.
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§ 16.41.2  The Contractor shall permit KCATA, the U.S. Secretary of Transportation, the Comptroller General of the 
United States, and, as applicable, any local municipality, to inspect all work, materials, construction sites, payrolls, and 
other data and records, and to audit the books, records, and accounts of the Contractor relating to its performance under this 
Contract.

(Paragraph deleted)
§ 16.41.3  The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy 
excerpts and transcriptions as reasonably needed, and to include this clause in all subcontracts.

§ 16.42  SEAT BELT USE POLICY
The Contractor agrees to comply with terms of Executive Order No. 13043 "Increasing Seat Belt Use in the United 
States" and is encouraged to include those requirements in each subcontract awarded for work relating to this 
Contract.

(Paragraph deleted)
§ 16.43  SEISMIC SAFETY  
The Contractor agrees that any new building or addition to an existing building will be designed and constructed in 
accordance with the Standards for Seismic Safety required in Department of Transportation (DOT) Seismic Safety 
Regulations 49 C.F.R. Part 41 and will certify to compliance to the extent required by the regulation.  The Contractor 
agrees to ensure that all work performed under this contract, including work performed by a subcontractor, is in 
compliance with the standards required by the Seismic Safety regulations and the certification of compliance issued on 
the project.

§ 16.44  SEVERABILITY  
If any clause or provision of this Agreement is declared to be invalid by any court of competent jurisdiction, then and 
in that event, the remaining provisions hereof shall remain in force.  In lieu of each clause or provision of this 
Agreement that is illegal, invalid, or unenforceable, there shall be added as part of this Agreement, a clause or 
provision as similar in terms to such illegal, invalid, or unenforceable clause or provision as may be possible and be 
legal, valid, and enforceable.  

(Paragraph deleted)
§ 16.45  SUSPENSION OF WORK
KCATA may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work under this 
agreement for the period of time that KCATA determines appropriate for the convenience of KCATA.

§ 16.46 SUBSTANCE ABUSE/DRUG ALCOHOL TESTING
The Contractor agrees to comply with U.S. DOT regulation "Drug Free Workplace Requirements (Grant)," 40 CFR, 
Part 29, Subpart F.  In addition, Contractor will comply with all drug, alcohol and substance abuse testing 
requirements for the KCATA.

(Paragraph deleted)
§ 16.47  TEXTING WHILE DRIVING AND DISTRACTED DRIVING
Consistent with Executive Order No. 13513, "Federal Leadership on Reducing Text Messaging While Driving," 
October 1, 2009, 23 U.S.C. Section 402 note, and DOT Order 3902.10, "Text Messaging While Driving," December 
30, 2009, the Contractor agrees to promote policies and initiatives for its employees and other personnel that adopt 
and promote safety policies to decrease crashes by distracted drivers, including policies to ban text messaging while 
driving, and to encourage each subcontractor to do the same.

§ 16.48 UNAVOIDABLE DELAYS
(Paragraph deleted)
§ 16.48.1  A delay is unavoidable only if the delay was not reasonably expected to occur in connection with or during 
the Contractor’s performance, and was not caused directly or substantially by acts, omissions, negligence, or mistakes 
of the Contractor, the Contractor’s suppliers or their agents, and was substantial and in fact caused the Contractor to 
miss delivery dates and could not adequately have been guarded against by contractual or legal means.

§ 16.48.2  Notification of Delays. The Contractor shall notify the Director of Procurement as soon as the Contractor 
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has, or should have, knowledge that an event has occurred which will cause an unavoidable delay. Within five (5) days, 
the Contractor shall confirm such notice in writing, furnishing as much as detail as is available.

(Paragraph deleted)
§ 16.48.3  Request for Extension. The Contractor agrees to supply, as soon as such data is available, any reasonable 
proof that is required by the Director of Procurement to make a decision on any request for extension. The Director of 
Procurement shall examine the request and any documents supplied by the Contractor and shall determine if the 
Contractor is entitled to an extension and the duration of such extension. The Director of Procurement shall notify 
the Contractor of its decision in writing.

§ 16.48.4  It is expressly understood and agreed that the Contractor shall not be entitled to damages or compensation 
and shall not be reimbursed for losses on account of delays resulting from any cause under this provision, except to the 
extent the Contractor’s delay was attributable to KCATA’s non-performance of its duties herein.

(Paragraph deleted)
§ 16.49   UNLAWFUL EMPLOYMENT PRACTICE
(Paragraphs deleted)
§ 16.49.1 The Contractor and each Subcontractor agrees to refrain from any unlawful employment practices as 
presently defined by Section 26.222, Revised Ordinances, City of Kansas City, Missouri, and that such person will 
post on his or its premises at the office of employment notices setting forth the provisions of Section 26.222, and 
further setting forth that such person agrees to abide by said provisions; that such person agrees to implement the 
Certificate of Compliance or Affirmative Action Program submitted by him in connection with this Contract, and that 
such person shall be bound by the terms of Section 26.233, Revised Ordinances, City of Kansas City, Missouri, and by 
the Rules and Regulations promulgated for the administration of Section 26.288 through 26.243.

§ 16.49.2 Every person subject to Section 26.233 is hereby deemed to agree to permit the authorized representative of 
the KCATA, the Director of Human Relations of the City of Kansas City, Missouri, or his duly authorized agents or 
employees, access at all reasonable times to all such persons, books, papers, records, reports, or accounts in the 
possession of or under the control of such person, as may be necessary to ascertain compliance with Section 26.233, 
and to furnish such further information as may be required of him, all within ten (10) days of the date requested in 
writing.

§ 16.49.3 If the Contractor shall fail, refuse, or neglect to comply with the terms of these Contract Conditions, such 
failure shall be deemed a total breach of this Contract; and such Contract may be terminated, canceled, or suspended, 
in whole or in part, and such Contractor may be declared ineligible for any further KCATA contracts for a period of up 
to one year.  Provided, that if this Contract is terminated, canceled, or suspended for failure to comply with Section 
26.231, the Contractor shall have no claims for damages against the KCATA or the City of Kansas City, Missouri, on 
account of such termination, cancellation, or suspension or declaration of ineligibility.

§ 16.49.4 All contracts executed by the Contractor with a Subcontractor and relating to this KCATA Contract, shall 
contain as a condition thereof, the provisions of Section 26.232, Revised Ordinances, City of Kansas City, Missouri, 
relating to contract conditions; and such subcontractor shall be subject to the provisions of Section 26.228 through 
26.243.

§ 16.50  UNITED STATES PREFERENCE
§ 16.50.1  Buy America. 

.1 The Contractor agrees to comply with 49 U.S.C. §5323(j), and 49 CFR. Part 661, which provide 
that federal funds may not be obligated unless steel, iron, and manufactured products used in 
FTA-funded projects are produced in the United States, unless a waiver has been granted by FTA 
or the product is subject to a general waiver.  General waivers are listed in 49 CFR 661.7 and 
include final assembly in the United States for 15 passenger vans and 15 passenger wagons 
produced by Chrysler Corporation, microcomputer equipment & software.  Separate requirements 
for rolling stock are set out at 5323(j)(2)(C) and 49 CFR Part 661.11.  Rolling stock not subject to a 
general waiver must be manufactured in the United States and have a 70 percent (70%) domestic 
content. 
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.2 The Contractor further agrees to include these requirements in all subcontracts exceeding 
$150,000.

  
§ 16.50.2   Cargo Preference.  

.1 In the event that ocean shipment is required for any material or commodity pursuant to this 
Agreement, the Contractor agrees to utilize United States-Flag commercial vessels to ship at least 
fifty percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, to the extent such vessels are available at fair and reasonable rates for 
the United States-Flag commercial vessels.  

.2 The Contractor further agrees to furnish within 20 working days following the date of loading for 
shipments originating within the United States or within 30 working days following the date of 
loading for shipments originating outside the United States, a legible copy of a rated "ON 
BOARD" commercial ocean bill-of-lading in English for each shipment of cargo described in the 
paragraph above to KCATA (through the Prime Contractor or in the case of subcontractor 
bill-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, 400 Seventh Street, S.W., Washington, DC, 20590, marked with the appropriate 
identification of the Project.  

.3 The Contractor further agrees to include these requirements in all subcontracts issued pursuant to 
this Contract when the subcontract may involve the transport of equipment, materials or 
commodities by ocean liner and exceeds $150,000.

 § 16.50.3  Fly America.   In accordance with Section 5 of the International Air Transportation Fair Competitive Practices 
Act of 1974 (49 U.S.C. 40118 - the "Fly America" Act), and in accordance with the General Service Administration’s 
regulations at 41 CFR Part 301-10, recipients and subrecipients of federal funds and their Contractors are required to use 
U.S. Flag air carriers for U.S. Government-financed international air travel and transportation of their personal effects or 
property, to the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the 
Fly America Act.  The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U.S. flag air carrier was not available or why it was necessary to use 
a foreign air carrier (based on the reasons found in FAR § 47.403) and shall, in any event, provide a certificate of 
compliance with the Fly America requirements.  The Contractor agrees to include the requirements of this section in all 
subcontracts that may involve international air transportation and exceed $150,000.
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PAGE 1

Kansas City Area Transit Authority
Procurement Department

(hereinafter referred to as "KCATA" or "Owner")
PAGE 10

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not The Contract Documents do include the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the 
Contractor’s bid or proposal, or portions of Addenda relating to bidding or proposal requirements.

…

The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.  The 
Work includes, but is not limited to, delivery, unloading, uncrating, assembling, setting-in-place, leveling, adjust, 
completely installing, commissioning, and cleaning up.

§ 1.1.3.1 The Contractor warrants it has thoroughly investigated the Project conditions and, unless otherwise stated 
in the Contract Documents, has adequate information to fully construct the Project for the agreed upon terms.

§ 1.1.3.2 The Contractor shall thoroughly investigate and conform to all local trade jurisdictional rules and/or 
rulings and all workforce requirements (including WBE/MBE) and is responsible for the settlement of any 
disputes or fines arising from fabrication, installation, or completion of the Work under this Contract.   
PAGE 11

§ 1.1.9 Alternate Security
Alternate Security means an irrevocable bank letter of credit, certificate of deposit, cash bond, or other type of asset or 
security of value equal to or exceeding the amount of retained funds, retention, or retainage.  Alternate Security shall 
not include a performance or payment bond.

…

§ 1.2.4 Reference to standard specifications of any technical society, organization, or association, or to codes of local,   
state or federal  authorities, shall mean the latest standard, code, specification, or tentative specification adopted and 
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published at the date of  bid issuance, unless specifically stated otherwise.

§ 1.2.5 Any materials, products, equipment or systems that are not broadly recognized as normal, proven, 
industry-standard materials, practices, systems or components shall not be used on the Project unless specifically 
reviewed and approved by Owner in writing.

§ 1.2.6 The Contractor shall notify the Architect in writing of any inconsistency found between the Specifications and 
Drawings.  The Architect will then advise the Contractor whether the Specifications will control.

§ 1.2.7 The terms "this Contractor," "furnished under other Sections." "included as part of other Sections," "related 
work in other Sections," or similar description of segregation shall not be interpreted to limit the responsibility of any 
particular party involved in the work.  The limitations of any subcontractor’s work shall rest solely upon the agreement 
between the Contractor and the subcontractor, regardless of where the work is called for in the Contract Documents.

§ 1.2.8 Omissions in the Contract Documents of such words and phrases as "the Contractor shall," "shall consist of," 
"as indicated on the Drawings," "in accordance with," "shall," "and," "the," etc., are intentional.  Such words and 
phrases shall be supplied by inference.

§ 1.2.9 The term "product" shall be understood to mean materials, systems, and equipment.

§ 1.2.10 The term "provide" shall be understood to mean "provide complete in place;" that is, "furnish and install."

§ 1.2.11 Whenever the words "necessary," "proper," or words of like effect are used in the Contract Documents with 
respect to the extent, conduct, or character of work specified, they shall mean that the said work shall be carried to the 
extent, must be conducted in a manner, or be of a character which is "necessary" or "proper" under the circumstances 
in the opinion of the Architect, and the Architect’s judgment in such matters shall be considered final.

§ 1.2.12 Whenever the words "as required," "as directed," "as permitted," and words of like effect are used in the 
Contract Documents, it is understood that the requirements, direction, or permission of the Architect are intended, 
unless otherwise stated; similarly, the words "approved," "acceptable," "satisfactory," or words of like import shall 
mean "approved by," "acceptable to," or "satisfactory to" the Architect, unless otherwise stated.

§ 1.2.13 Should discrepancies appear among Contract Documents Contractor shall request interpretation in writing 
before proceeding with the Work.  If Contractor fails to make such request, no excuse will thereafter be entertained for 
failure to carry out Work in satisfactory manner.  Should conflict occur in or between drawings and specifications, 
Contractor is deemed to have included the more expensive way of doing work in Contractor’s Bid unless Contractor 
shall have asked for and obtained written decision before submission of Contractor’s Bid Proposal as to which method 
or materials will be required.

§ 1.2.14 Where the words "KCATA" or "Owners" or "the Authority" is used in these documents reference is made to 
the Kansas City Area Transportation Authority.

§ 1.2.15 Where the words "Project Manual" or "Bid document" or "Contract Document" are used in the Project 
Manual, synonymous reference is made to the same instrument including any associated drawings or addenda issued 
prior to receipt of bids.

§ 1.2.16 Where the words "Architect" or "Engineer" are used in the documents the words are interchangeable as 
appropriate meaning a State of Missouri registered professional licensed to design unrestricted public and private 
facilities.  In addition, "Architect" or "Engineer" may also mean KCATA Project Manager or  designee to the extent 
applicable for the specific project that is the subject of this Agreement.  

PAGE 13

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein.
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…

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements that affect its ability to pay Contractor without prior notice to the 
Contractor.
PAGE 14

§ 2.3.4 The If available and requested by Contractor, the Owner shall furnish surveys describing physical 
characteristics, legal limitations and utility locations for the site of the Project, and a legal description of the site. The 
Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper 
precautions relating to the safe performance of the Work.

…

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3.  The rights stated in this provision are not a limitation of any rights of the Owner expressed in the 
Contract Documents, or as provided in law or equity.

…

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, Owner may withhold or nullify a 
Certificate for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the 
reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s 
additional services made necessary by such default, neglect, or failure. If current and future payments are not 
sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with 
the actions of the Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a 
Claim pursuant to Article 15.

§ 2.6 Owner’s Right to Reject Work
The Owner has the right to reject any work that is defective or does not comply with the Contract Documents.  If work 
is rejected it will be remedied by the Contractor at no cost to Owner.

§ 2.7 Architect’s Compensation for Services to Remedy Defective Work
When additional services of the Architect are required because of defective Work, negligent, failure, deficiencies, or 
default by the Contractor, the Architect’s compensation for such services shall be based on Architect’s invoice to the 
Owner.  The invoice, when approved by the Owner, along with other costs, damages, and liabilities incurred by the 
Owner or the Architect, shall be paid by Contractor and shall reduce the Contract Sum, by Change Order, or other 
appropriate means to compensate the Owner for its damages, including Architect’s Additional Services.
PAGE 15

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require.  If the Contractor performs any work when it involves a 
recognized nonconformity in the Contract Documents without such prior notice to Architect or Owner, the Contractor 
shall thereby assume responsibility for performance and bear the attributable cost for the correction.
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…

§ 3.2.5 The Contractor shall do no Work without Drawings, Specifications or written instructions or interpretations.

§ 3.2.6 The Contractor’s notices or reports to the Architect of errors, inconsistencies, or omissions shall be submitted 
in writing.

§ 3.2.7 Contractor questions regarding errors, format, inconsistencies, omissions, or interpretations of the Contract 
Documents shall be submitted in writing to the Architect and in a consistent format, referred to as a "Request for 
Information," numbered sequentially according to submission and dated.

§ 3.2.8 The Architect shall respond to written notices, reports, or Requests for Information in a timely fashion.  The 
Contractor hereby acknowledges that (1) a timely response may require consultation and coordination with 
consultants, and preparation of supplementary information or drawings and (2) no extension of Contract Time will be 
authorized because of failure to notify Architect sufficiently in advance of the Work to permit his timely review and 
response.

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. Contract, unless the Contract 
Documents give other specific instructions concerning these matters.  If the Contract Documents give specific 
instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor shall 
evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures. procedures but shall not proceed with that portion of the Work without further 
written instructions from the Architect or Owner.
PAGE 16

§ 3.3.4 The Contractor, all Subcontractors, and delivery personnel associated with performing the Work of the 
Contract shall conduct themselves in accordance with all applicable Owner policies while on the job site or any 
Owner property. Applicable policies may include, but are not limited to, tobacco, drugs, language, weapons, and 
sexual harassment. Failure of a person to comply will be a cause for his or her immediate dismissal from the project.  

…

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them.

…

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.
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§ 3.5.2 Contractor shall describe its policy or warranty in writing regarding both workmanship and material as it 
applies to the Work, along with the method of adjustment.  Contractor shall assume responsibility and warrant for 
workmanship and materials whether the same are made by the Contractor or Subcontractor or purchased from an 
outside source.

§ 3.5.3 Bidder warrants workmanship and materials for a period of two (2) years from the date a "Notice of Substantial 
Completion of Work" is issued.

§ 3.5.4 At the Owner’s option, the Contractor  shall provide a two (2) year maintenance bond which becomes effective 
from the date of Substantial Completion.

§ 3.5.5 If Contractor fails to replace, correct or repair Work which has failed because of faulty material or 
workmanship during the two (2) year warranty period; KCATA may replace, correct and repair subject work at 
KCATA’s expense and KCATA will seek recovery from Contractor’s surety under maintenance Bond.  In the event, 
the KCATA seeks payment against Contractor’s maintenance Bond for Contractor’s failure to replace, correct or 
repair subject work, Contractor agrees and will fully cooperate with KCATA to recover all its expenses related to the 
replacement, correction or repair subject work to the KCATA’s satisfaction.  If KCATA is the prevailing party in any 
subsequent legal action to recover costs, Contractor agrees to pay, the cost of the work and reasonable administrative 
fees plus legal expenses.

§ 3.5.5 To the extent necessary, the Contractor shall assign to the Owner (at the time of final completion of the Work) 
any and all manufacturer’s warranties relating to the Work and further agrees to preserve all such manufacturer’s 
warranties.

PAGE 17

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15.  Any claim not timely submitted by the 
Contractor is waived.
PAGE 18

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.

…

§ 3.10.1 The Unless otherwise part of the Contract Documents, the Contractor, promptly after being awarded the 
Contract, shall submit for the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. 
The schedule shall contain detail appropriate for the Project, including (1) the date of commencement of the Work, 
interim schedule milestone dates, and the date of Substantial Completion; (2) an apportionment of the Work by 
construction activity; and (3) the time required for completion of each portion of the Work. The schedule shall provide 
for the orderly progression of the Work to completion and shall not exceed time limits current under the Contract 
Documents. The schedule shall be revised at appropriate intervals as required by the conditions of the Work and 
Project.updated monthly to reflect the actual conditions of progress of the Project and, in the event of delays, shall 
provide the Owner an affirmative plan designed to correct the delay.  In no event shall any progress update constitute 
an adjustment in the Contract Time period. 
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…

§ 3.10.4 In the event that the Owner determines that the performance of the Work has not progressed or reached the 
level of completion required by the Contract Documents, the Owner shall have the right to order the Contractor to take 
corrective measures necessary to expedite the progress of construction.  The Contractor shall not be entitled to an 
adjustment in the Contract Sum in connection with the performance of such corrective measures for delays caused by 
the errors or omissions of the Contractor, subcontractors, or materialmen.

PAGE 20

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.  Further, the Contractor shall use best efforts to minimize any 
interference with the occupancy or use of any areas of buildings adjacent to or near to the site of the Work.

…

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.  Owner may offset costs incurred herein through payment 
applications when Contractor fails to timely reimburse Owner.
PAGE 21

§ 3.17.1 OWNERSHIP, IDENTIFICATION, AND CONFIDENTIALITY OF WORK

.1  All reports, programs, documentation, designs, drawings, plans, specifications, schedules, 
and other materials prepared, or in the process of being prepared, for the services to be 
performed by Contractor shall be and are the property of KCATA and shall be identified in 
an appropriate manner by a title containing KCATA’s name and address.

.2 KCATA shall be entitled access to and copies of these materials during the progress of the 
work.

.3 Any such material remaining in the possession or under the control of the Contractor or in 
the possession or under the control of a subcontractor upon completion or termination of 
the work, and for which KCATA has reimbursed the contractor, shall be immediately 
delivered to KCATA.  If any materials are lost, damaged, or destroyed before final 
delivery to KCATA, the Contractor shall replace them at its own expense, and the 
Contractor assumes all risks of loss, damage or destruction of or to such materials.

.4 The Contractor may retain a copy of all materials produced under this Agreement for its 
own internal use.

.5 Any KCATA materials to which the Contractor has access or materials prepared by the 
Contractor shall be held in confidence by the Contractor, who shall exercise all reasonable 
precautions to prevent the disclosure of confidential information to anyone except the 
officers, employees, and agents of the Contractor as necessary to accomplish the Scope of 
Services set forth in this Agreement.

.6 Access to or copies of any reports, information, data, etc., available to or prepared or 
assembled by the Contractor under this Agreement shall not be made available to any third 
party by the Contractor without the prior written consent of KCATA.
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.7 Each tangible product resulting from work performed under this Agreement shall be 
labeled with information stating that the project has been financed with federal assistance 
provided by the U.S. Department of Transportation, Federal Transit Administration.

§ 3.17.2 PATENTS AND RIGHTS IN DATA AND COPYRIGHTS

.1 Rights in Data

.1 The term "subject data" used in this clause means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this Agreement.  
The term includes graphic or pictorial delineation in media such as drawings or 
photographs; test in specifications or related performance or design-type 
documents; machine forms such as punched cards, magnetic tape, or computer 
memory printouts, and information retained in computer memory.  The term 
"subject data" does not include financial reports, cost analyses, and similar 
information incidental to contract administration.

.2 The following restrictions apply to all subject data first produced in the performance 
of this Agreement:

.1 Except for its own internal use, Contractor may not publish or reproduce 
subject data in whole or in part or in any manner or form, nor may 
Contractor authorize others to do so, without the written consent of 
KCATA may have either released or approved the release of such data to 
the public.

.2 In accordance with 2 C.F.R. part 200, Appendix II (F) and 37 C.F.R. part 
401, Federal Government reserves a royalty-free, non-exclusive, and irrevocable 
license to reproduce, publish, or otherwise use, and to authorize others to use, for 
"federal government purposes."

.1 Any subject data developed under this Agreement, where or not 
Contractor or KCATA registered the copyright has been obtained; and

.2 Any rights or copyright purchased by KCATA or the Contractor using 
federal assistance in whole or in part provided by FTA.

As used in the previous sentence, "for Federal Government purposes," means use only for 
the direct purposes of the federal government.

.3 When FTA awards Federal assistance for experimental, developmental, or research work, it is 
FTA’s general intention to increase transportation knowledge available to the public, rather 
than to restrict the benefits resulting from the work to participants in that work.  Therefore, 
unless FTA determines otherwise, Contractor performing experimental, developmental, or 
research work, agrees to permit FTA to make available to the public, either FTA’s license in 
the copyright to any subject data developed in the course of the Contract, or a copy of the 
subject data first produced under the Contract for which a copyright has not been obtained.  If 
the experimental, developmental, or research work, which is the subject of the underlying 
Contract, is not completed for any reason whatsoever, all data developed under this Contract 
shall become subject data as defined previously and shall be delivered as the Federal 
Government may direct.  This subsection, however, does not apply to adaptations of automatic 
data processing equipment or programs for the KCATA or Contractor’s use whose costs are 
financed in whole or part with Federal assistance provided by FTA for transportation capital 
projects.

.4 Unless prohibited by state law, Contractor agrees to indemnify, save, and hold harmless 
KCATA and the Federal Government, its commissioners, officers, agents, and employees 
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acting within the scope of their official duties (the "Indemnified Person") against any 
liability, including costs and expenses, resulting from any claim against Indemnified 
Person alleging misappropriation or infringement of intellectual property or proprietary 
rights, copyrights, or rights of privacy of a third party, arising out of the publication, 
translation, reproduction, delivery, use or disposition of any data or Work furnished under 
this Agreement.  Contractor shall not be required to indemnify and Indemnified Person for 
any such liability arising out of the wrongful act of such Indemnified Person.

.5 Nothing contained in this Section of rights in subject data shall imply a license to the 
KCATA or to the Federal Government under any Contractor patent of be construed as 
affecting the scope of any license or other right granted to the Federal Government under 
any Contractor patent.

.6 Data that is developed by the KCATA or Contractor under this Agreement and financed 
entirely without using federal assistance provided by the Federal Government that has 
been incorporated into work required by this Agreement is exempt from the requirements 
of subsections (b), (c), and (d) of this Part (2) of this Section, provided that the KCATA or 
Contractor identifies that data in writing at the time of delivery of the contract work.

.7 Contractor agrees to include these requirements in each subcontract for experimental, 
developmental, or research work funded in whole or in part with federal assistance. 

.2 Patent Rights.  If any invention, improvement, or discovery of the Contractor is conceived or 
first actually reduced to practice in the course of work under this Agreement, and that 
intervention, improvement, or discovery is patentable under the laws of the United States of 
America or any foreign country, the Contractor agrees to notify KCATA immediately and 
provide a detailed report, who in turn shall ultimately notify the FTA.  Unless the Federal 
Government later makes a contrary determination in writing, and irrespective of the 
Contractor’s status (a large business, small business, state government or state 
instrumentality, local government, non-profit organizations, institution of higher education, 
individual), the KCATA and Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as described in U.S. 
Department of Commerce regulations, "Rights to Inventions Made but Nonprofit 
Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements," 37 C.F.R. Part 401 and 35 U.S.C. 2000 et seq. 

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
acts or omissions property, including consequential damages, caused in whole or in part by any act or omission of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be 
liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified 
hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity 
that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts.If any action at law or suit in equity is instituted by any third party 
against Contractor arising out of or resulting from the acts of Contractor in performing work under this Agreement, 
Contractor shall promptly notify KCATA of such suit.  
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ARTICLE 4   ARCHITECT
§ 3.18.3  If any action at law or suit in equity is instituted by any third party against KCATA arising out of or resulting from 
the acts of Contractor in performing work under this Agreement, and if Contractor has failed to provide insurance 
coverage to KCATA against such action as required herein, KCATA shall have the right to conduct and control, through 
counsel of its choosing, the defense of any third party claim, action or suit, and may compromise or settle the same, 
provided that KCATA shall give the Contractor advance notice of any proposed compromise or settlement.  Contractor 
will be bound to indemnify KCATA for the proposed settlement amount unless within 15 days of the notice, Contractor 
objects in writing.  If the parties are unable to resolve Contractor’s objections , KCATA will not be precluded from settling 
any claim, but Contractor will not be precluded from challenging its liability and the amount of KCATA’s payment in any 
claim by KCATA and Contractor for indemnity.  KCATA shall permit Contractor to participate in the defense of any such 
action or suit through counsel chosen by the Contractor, provided that the fees and expenses of such counsel shall be borne 
by Contractor.  If KCATA permits Contractor to undertake, conduct and control the conduct and settlement of such action 
or suit, Contractor shall not consent to any settlement that does not include as an unconditional term thereof the giving of a 
complete release from liability with respect to such action or suit to KCATA.  Contractor shall promptly reimburse 
KCATA for the full amount of any damages, including fees and expenses of counsel for KCATA, incurred in connection 
with any such action.

§ 3.18.4  In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts.

ARTICLE 4   ARCHITECT/ENGINEER
§ 4.1.1 The Architect Owner may retain an Architect/Engineer lawfully licensed to practice architecture or 
engineering or an entity lawfully practicing architecture or engineering in the jurisdiction where the Project is located. 
The Architect/Engineer is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement.
PAGE 24

§ 4.1.3 If the employment of the Architect/Engineer is terminated, the Owner shall employ a successor 
architect/engineer as to whom the Contractor has no reasonable objection and whose status under the Contract 
Documents shall be that of the Architect/engineer.

§ 4.2.1 The Architect Architect/Engineer will provide administration of the Contract as described in the Contract 
Documents and will be an Owner’s representative during construction until the date the Architect Architect/Engineer 
issues the final Certificate for Payment. The Architect Architect/Engineer will have authority to act on behalf of the 
Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect Architect/Engineer will visit the site at intervals appropriate to the stage of construction, or as 
otherwise agreed with the Owner, to become generally familiar with the progress and quality of the portion of the 
Work completed, and to determine in general if the Work observed is being performed in a manner indicating that the 
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect 
Architect/Engineer will not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work. The Architect Architect/Engineer will not have control over, charge of, or responsibility for the 
construction means, methods, techniques, sequences or procedures, or for the safety precautions and programs in 
connection with the Work, since these are solely the Contractor’s rights and responsibilities under the Contract 
Documents.

§ 4.2.3 On the basis of the site visits, the Architect Architect/Engineer will keep the Owner reasonably informed about 
the progress and quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations 
from the Contract Documents, (2) known deviations from the most recent construction schedule submitted by the 
Contractor, and (3) defects and deficiencies observed in the Work. The Architect Architect/Engineer will not be 
responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract 
Documents. The Architect Architect/Engineer will not have control over or charge of, and will not be responsible for 
acts or omissions of, the Contractor, Subcontractors, or their agents or employees, or any other persons or entities 
performing portions of the Work.
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…

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and 
with the Architect’s consultants shall be through the Architect. Except as otherwise provided in the Contract 
Documents or when direct communications have been specially authorized, the Owner and Contractor shall endeavor 
to communicate with each other through the Architect/engineer about matters arising out of or relating to the Contract. 
Communications by and with the Architect/engineer’s consultants shall be through the Architect/engineer. 
Communications by and with Subcontractors and material suppliers shall be through the Contractor. Communications 
by and with Separate Contractors shall be through the Owner. The Contract Documents may specify other 
communication protocols.separate contractors shall be through the Owner. Architect/Engineer shall keep Owner 
informed of all relevant project information and communications that may potentially impact the project scope, cost 
and schedule in any way.

§ 4.2.5 Based on the Architect’s Architect/Engineer’s evaluations of the Contractor’s Applications for Payment, the 
Architect Architect/Engineer will review and certify recommend the amounts due the Contractor and will issue 
Certificates for Payment in such amounts.

§ 4.2.6 The Architect Architect/Engineer has authority to reject Work that does not conform to the Contract 
Documents. Whenever the Architect Architect/Engineer considers it necessary or advisable, the Architect 
Architect/Engineer will have authority to require inspection or testing of the Work in accordance with Sections 13.4.2 
and 13.4.3, whether or not the Work is fabricated, installed or completed. However, neither this authority of the 
Architect Architect/Engineer nor a decision made in good faith either to exercise or not to exercise such authority shall 
give rise to a duty or responsibility of the Architect Architect/Engineer to the Contractor, Subcontractors, suppliers, 
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect Architect/Engineer will review and approve, or take other appropriate action upon, the 
Contractor’s submittals such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of 
checking for conformance with information given and the design concept expressed in the Contract Documents. The 
Architect’s Architect/Engineer’s action will be taken in accordance with the submittal schedule approved by the 
Architect Architect/Engineer or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time in the Architect’s Architect/Engineer’s professional judgment to permit adequate review. 
Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of other 
details such as dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. 
The Architect’s Architect/Engineer’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety 
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s 
Architect/Engineer’s approval of a specific item shall not indicate approval of an assembly of which the item is a 
component.  The Architect/Engineer’s approval of a specific item shall not indicate approval of an assembly of which 
the item is a component.  The Architect/Engineer shall notify and obtain approval from the Owner of any shop 
drawing edits that may potentially impact the project scope, cost and schedule within 3 business days of the 
Architect/Engineer becoming aware of the need of a potential edit to the shop drawings.

§ 4.2.8 The Architect Architect/Engineer will prepare Change Orders and Construction Change Directives, and may 
order minor changes in the Work as provided in Section 7.4. The Architect Architect/Engineer will investigate and 
make determinations and recommendations regarding concealed and unknown conditions as provided in 
Section 3.7.4.  The Architect/engineer shall notify and obtain approval from the Owner of any proposed minor 
changes that may potentially impact the project scope, cost and schedule within three (3) business days of the 
Architect/engineer becoming aware of the need of a potential change in the work.

§ 4.2.9 The Architect Architect/Engineer will conduct inspections to determine the date or dates of Substantial 
Completion and the date of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; 
receive and forward to the Owner, for the Owner’s review and records, written warranties and related documents 
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required by the Contract and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for 
Payment pursuant to Section 9.10.

§ 4.2.10 If the Owner and Architect Architect/Engineer agree, the Architect Architect/Engineer will provide one or 
more Project representatives to assist in carrying out the Architect’s responsibilities at the site. The Owner shall notify 
the Contractor of any change in the duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect Architect/Engineer with direct input from Owner will interpret and decide matters concerning 
performance under, and requirements of, the Contract Documents on written request of either the Owner or 
Contractor. The Architect’s Architect/Engineer’s response to such requests will be made in writing within any time 
limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect Architect/Engineer will be consistent with the intent of, and 
reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings. When making 
such interpretations and decisions, the Architect will endeavor to secure faithful performance by both Owner and 
Contractor, will not show partiality to either, and will not be liable for results of interpretations or decisions rendered 
in good faith.

§ 4.2.13 The Architect’s Architect/Engineer’s decisions on matters relating to aesthetic effect will be final if consistent 
with the intent expressed in the Contract Documents.

§ 4.2.14 The Architect Architect/Engineer will review and respond to requests for information about the Contract 
Documents. The Architect’s Architect/Engineer’s response to such requests will be made in writing within any time 
limits agreed upon or otherwise with reasonable promptness. If appropriate, the Architect Architect/Engineer will 
prepare and issue supplemental Drawings and Specifications in response to the requests for information.
PAGE 26

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including bidding requirements, the Contractor, shall furnish in writing to the Owner a list of all Subcontractors 
and major suppliers name, contact information and scope of work to the Contracting Officer (KCATA Procurement 
Staff) the names of persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design. Within 14 days of receipt of the information, the Architect may notify the Contractor whether the 
Owner or the Architect (1) design) within two (2) business days of receipt of Notice of Intent to Award.   The 
Contracting Officer may reply within fourteen (14) business days to the Contractor in writing stating (1) whether the 
Owner or the Contracting Officer has reasonable objection to any such proposed person or entity or (2) requires 
additional time for review. Failure of the Architect to provide notice within the 14-day period shall constitute notice of 
no reasonable objection.that the Contracting Officer requires additional time for review. 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection.None of the work or services covered by this Agreement shall be subcontracted without 
the prior written approval of KCATA.  The only subcontractors approved for this Contract, if any, are listed on an 
Appendix to this Contract.  Any substitutions or additions of subcontractors must have the prior written approval of 
KCATA in its sole discretion.  Contractor shall be solely responsible for reimbursing any subcontractors or service firms, 
and Owner shall have no obligation to them, provided KCATA has accepted and reimbursed Contractor for the 
subcontractors’ or service firms’ work.  If Contractor fails to reimburse subcontractors or service firms after receiving 
reimbursement from KCATA for the subcontractors’ or service firms’ work, KCATA reserves the right to directly 
reimburse the subcontractor or service firm and withhold such payments directly from any future payments to Contractor, 
any retainage held by KCATA on this Contract, or draw down on any letter of credit provided in lieu of retainage under this 
Contract.  KCATA requires lien waivers from all subcontractors before reimbursement is made to the Contractor.  A 
breakdown of all payments to subcontractors shall be included with Contractor’s payment requests submitted to KCATA.

§ 5.2.2.1 Prompt Payment.  The Contractor shall establish procedures to ensure timely payment of amounts due 
pursuant to the terms of its subcontracts.  The Contractor is required to pay its DBE and non-DBE 
subcontractors performing work related to this Contract for satisfactory performance of that work in 
accordance with the timing set forth in any applicable laws or no later than thirty (30) days, whichever is less, 
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after the Contractor’s receipt of payment for that work from the KCATA.  Any delay of payment from the 
above-referenced time frame may occur only for good cause following the written approval of KCATA.  A 
breakdown of all payments to DBE and non-DBE subcontractors shall be included with the Contractor’s 
payment requested submitted to KCATA on the form titled, "Subcontractor Monthly Utilization Report."

§ 5.2.2.2 Prompt Payment Retainage.  If retainage is withheld from subcontractors, Contractor is required to 
return any retainage payment to those DBE and non-DBE subcontractors with the timing set forth in any 
applicable laws or no later than thirty (30) days, whichever is less, from receipt of the retainage payment 
related to the subcontractor’s work.  Any delay or postponement of payment from the above referenced time 
frame may occur only for good cause following written approval of KCATA.

§ 5.2.2.3 A breakdown of all payments to DBE and non-DBE subcontractors and major suppliers (project materials 
costing more than $10,000 or as otherwise approved by Owner) shall be included with Contractor’s payment requests 
submitted to KCATA.

§ 5.2.2.4 Subcontract Provisions.  Any subcontracts related to this Contract must contain adequate provisions to define a 
sound and complete Contract.  In addition, all subcontracts shall contain contractual provisions or conditions that allow 
for:

.1 Administrative, contractual, or legal remedies in instances where subcontractors violate or breach 
contract terms, including sanctions and penalties as may be appropriate.

.2 Termination for cause and for convenience including the manner by which it will be effected and the 
basis for settlement.

.3 The following provisions if included in this Agreement:

Bonding 
Breach of Contract; Remedies
Civil Rights

A.  Nondiscrimination
B.  Equal Employment Opportunity
C.  Americans with Disabilities Act
D.  ADA Access Requirements

Debarment and Suspension
Disadvantaged Business Enterprise (DBE)
Disclaimer of Federal Government Obligations or Liability
Dispute Resolution
Employee Protections

A.  Construction Employee Protections
B.  Employee Protections – General 

Employee Eligibility Verification
Environmental

A.  Clean Air
B.   Recovered Materials/Recycled Products
C.  Clean Water
D.  Energy Conservation

Federal Changes
Federal Tax Liability and Convictions 
Fraud and False or Fraudulent Statements or Related Acts
Governing Law; Choice if Judicial Forum
Incorporation of Federal Transit Administration Terms
Lobbying Restrictions
National Intelligent Transportation Systems Architecture & Standards
Ownership, Identification, and Confidentiality of Work
Patents and Rights in Data and Copyrights
Privacy Act Requirements
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Prohibited Interests
Prohibited Weapons and Materials
Prohibition on Restricted Telecommunications and Surveillance Equipment
Record Retention & Access
Seat Belt Use Policy
Seismic Safety
Subcontractors
Termination
Texting While Driving and Distracted Driving
U.S. Product and Service Preference

A.  Buy America
B.  Cargo preference
C.  Fly America

.4 The Contractor will take such action with respect to any subcontractor or procurements as KCATA or 
the U.S. Department of Transportation may direct as means of enforcing such provisions. 
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§ 5.2.5 The Contactor at Owner’s request shall timely provide at their cost any and all subcontracts associated with the 
project.  The Contractor, as a material condition of this contract at Owner’s request timely make any subcontract 
modifications the Owner deems appropriate.  Time is of the essence for compliance with the provision; in no event 
shall any requested change take more than 30 days to complete by the Contractor and subcontractor(s).  As 
determined by the Owner, failure of the Contractor to complete any requested subcontract change(s) shall result in the 
contract price being adjusted and decreased by the Owner in an amount equal to the total amount of federal dollars 
received by the Owner for the project, which could exceed one hundred percent of the total contract value or price, 
which also includes all change orders.

…

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation.  If the Contractor claims that delay or additional cost is involved because of such action by the Owner, the 
Contractor shall make such Claim as provided in Article 15.
PAGE 29

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.1.4 The Contractor shall assume all responsibility and costs in complying with federal, state, and local regulations 
for equal employment opportunity, anti-discrimination, safety, and other regulations. The Contractor shall not 
discriminate against any employee or applicant for employment because of race, religion, color, sex, ethnic group, 
national origin, age, or sexual orientation. The Contractor shall take affirmative action to ensure that applicants are 
employed, and that applicants are treated during employment, without regard to that applicant’s race, religion, color, 
sex, ethnic group, national origin, age, or sexual orientation. Such action shall include, but not limited to, 
employment, upgrading, demotion, transfer, recruitment, advertisement, layoff termination, rates of pay or other 
forms of compensation, and selection for training, including apprenticeship. The Contractor shall post in conspicuous 
places, available to employees and applicants for employment, notices setting forth the requirements of these 
non-discrimination provisions.

§ 6.1.5 The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
religion, color, sex, ethnic group, national origin, age, or sexual orientation.
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§ 6.1.6 The Contractor shall include all of Sections 6.1.4 through 6.1.5 in every subcontract or purchase order and 
shall require each Subcontractor and material and equipment supplier to include Sections 6.1.4 through 6.1.5 in each 
of their subcontracts and purchase orders, so that such provisions will be binding upon each Subcontractor, Sub- 
Subcontractor, and material and equipment supplier.

…

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not 
apparent.Work, except as to defects not then reasonably discoverable.
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§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement approval by the Owner and Architect and may or may not be agreed to by the 
Contractor. An order for a minor change in the Work may be issued by the Architect alone. The parties agree any 
dispute over a Construction Change Directive will not delay the Project.  Contractor shall perform the work as directed 
in the Construction Change Directive.  The parties will work in good faith reach a resolution of any disputes arising 
from the Construction Change Directive.  If the disputes cannot be resolved both parties reserve the right pursue a 
claim under Section 15.

…

§ 7.1.4 The bonds shall be automatically increased in amount and extended in time to cover full and faithful 
performance of the Contract in the event of Change Orders, regardless of the amount of time or money involved.  It is 
the Contractor’s responsibility to notify his Surety of any changes affecting the general scope of work or change in the 
Contract price or time.

§ 7.1.5 At any time during the continuance of the contract that the Surety on any bond becomes unacceptable to 
Owner for financial reasons, the Owner has the right to require additional and sufficient sureties which Contractor 
shall furnish to the satisfaction of the Owner within ten (10) days after notices to do so.

…

§ 7.2.2 For any work for which unit prices have not been established, the Contractor shall prepare and submit for 
approval a proposal covering the changes required in the Work.  The proposal shall cover all cost as defined, broken 
down as to labor, material, tool rental, and subcontracted work.  To these items, if change order is for additional work, 
shall be added a percentage of the costs of labor, material, and equipment as the Contractor’s fee for overhead and 
profit.  Also included shall be a percent of value of subcontracted work.  If the change order is for a decreased amount 
of work, credit to the KCATA shall be one hundred percent (100%) of the accrued savings.

§ 7.2.3 If the change order is for a decrease in the amount of work, credit to the KCATA shall include overhead and 
direct costs, unless the Contractor’s fee for overhead and profit are fixed by competitive bid on the Bid Response 
Form.

PAGE 31

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
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the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices may be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be incorporated into a subsequent Change Order.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order.If the Contractor does not respond promptly or 
disagrees with the method for adjustment in the Contract Sum, the Architect shall determine the adjustment on the 
basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in 
case of an increase in the Contract Sum, an amount for overhead and profit as set forth in the Agreement, or if no such 
amount is set forth in the Agreement, a reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor 
shall keep and present, in such form as the Architect may prescribe, an itemized accounting together with appropriate 
supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.7 
shall be limited to the following:

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.
PAGE 32
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The Architect may has authority order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The 
Architect’s order for minor changes shall be in writing. If the Contractor believes that the proposed minor change in 
the Work will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed 
to implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor 
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the 
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

§ 7.4.2 Architect-initiated clarifications will be issued in, Architect’s Supplemental Instructions (ASI).  The 
Contractor, within 10 days of date of issuance of ASI, shall respond in either of the following ways:

.1 Accept the ASI as issued by signing, dating, and returning two copies.

.2 State in writing that the ASI is not acceptable because of a need to change the Contract Sum and/or 
Contract Time and issue a Contractor Proposal outlining changes.

§ 7.4.3 If neither response is received within 10 days, the conditions of the ASI shall become binding on all parties and 
accepted into the Contract Documents, and the Contractor shall waive his right to file a claim for an increase in 
Contract Sum and/or Contract Time.

…

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.  If the project start date is 
delayed due to permitting delays, the contract term shall be extended accordingly.  The Contractor shall not be entitled 
to any additional costs for the delay. The Contractor shall pay for all building construction permits, including minor 
(e.g., grading permit, traffic control permit, street restoration permit) permit fees if required by the municipality.

…

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
the Work operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective 
date of such insurance.
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§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented 
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine.  Any claim for additional time must be submitted within seven (7) days of the event giving rise to the 
claim.  Any claim not timely submitted is waived.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  Contractor 
agrees that any delay period of three (3) months or less is not compensable and therefore waives any such claims.  
Claims made for delays lasting more than three (3) months at a time will be negotiated.

…

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Owner and Architect before the first Application for Payment, allocating the entire Contract 
Sum to the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the 
data to substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Owner or 
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the 
schedule of values shall be submitted to the Owner and Architect and supported by such data to substantiate its 
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accuracy as the Owner or Architect may require, and unless objected to by the Owner or Architect, shall be used as a 
basis for reviewing the Contractor’s subsequent Applications for Payment.

…

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents.  The Form of Application for Payment shall be AIA Document G-702, 
’Application and Certification for Payment,’ supported by AIA Document G-702A, ’Continuation Sheet.’  The 
Contractor shall submit "Certified Payroll Report" and partial lien waivers with each application for payment in a form 
acceptable to Owner.
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§ 9.3.4 The full Contract retainage five (5%) may be reinstated if the manner of completion of the Work and its 
progress do not remain satisfactory to the Architect and the KCATA’s Project Manager, or if the Surety withholds its 
consent, or for other good and sufficient reasons.

§ 9.3.5 The Contractor (and the Contractor’s surety) shall be liable for and shall pay to the KCATA the liquidated 
damage sums stipulated and fixed herein, according to the agreed liquidated damage sums for each calendar day the 
Work remains uncompleted after expiration of the Contract time. 

§ 9.3.6 Applications for payment shall be submitted directly to KCATA’s Procurement representative 
identified in this agreement.  All invoices shall be numbered, dated, and contain full descriptive information of 
products, equipment, materials, work, or services furnished.  All invoices and correspondence shall reference 
KCATA’s Purchase Order number or Contract number.  Separate invoices shall be submitted for each 
purchase order or work (task) order.  

§ 9.3.7  Contractors utilizing subcontractors shall provide a detailed breakout by prime, majority 
subcontractor(s) and/or DBE Subcontractor(s) on each invoice submitted for payment.  Invoice shall contain a 
summary section which shows current payment and cumulative.  Contractor shall submit this information on 
the "Subcontractor Monthly Utilization Report" form.  Contractor is required to pay its DBE and non-DBE 
subcontractors performing work related to this Contract for satisfactory performance of that work in 
accordance with the timing set forth in any applicable laws or no later than thirty days, whichever is less, after 
the Contractor’s receipt of payment for that work from the KCATA.  If retainage is withheld from 
subcontractors, Contractor is required to return any retainage payment to this DBE and non-DBE 
subcontractors with the timing set forth in any applicable laws or no later than 30 days, whichever is less from 
receipt of the retainage payment related to the subcontractor’s work.  Any delay or postponement of payment 
from the above referenced time frame may occur only for good cause following written approval of KCATA.  
KCATA may perform random audits and contact DBE subcontractors to confirm the reported participation.  
Failure to meet the contracted goal without documented evidence of a good faith effort may result in the 
termination of this Agreement.
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.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents. Documents;

.8       unsatisfactory prosecution of the Work by the Contractor.

.9       failure to submit Certified Payroll Receipts, partial lien waivers and other documents as may be 
required by the Architect on behalf of the KCATA’s Project Manager.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit a Claim in accordance with Article 15.In addition, the Owner may withhold or 
cause to be withheld from the Contractor any amounts reasonably necessary a) to protect Owner from damages caused 
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by Contractor b) to pay the laborers or mechanics, including apprentices and trainees, employed by the Contractor or 
Subcontractor on the Work the full amount of wages required by the Contract, and c) to satisfy any liability of any 
Contractor for delay damages and/or liquidated damages.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 
withheld.If the Contractor or any Subcontractor fails to pay any laborer or mechanic, including apprentices and 
trainees, employed or working on the site of the Work, all or part of the wages required by the Contract, the Owner 
may, after written notice to the prime Contractor, take such action as may be necessary to cause suspension of any 
further payments or advances until such violations have ceased.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment.Right to Offset; Payments Under Protest.  

1. The Owner, without waiver or limitation of any rights, may deduct from any amounts due 
Contractor in connection with this contract, or any other Agreement between Contractor and 
Owner, any amounts owed by Contractor to Owner, including amounts owed by Contractor, as 
provided above, and/or to ensure Contractor’s obligation to indemnify the Owner against third party 
claims arising out of Contractor’s performance of Work under this Agreement.  

.2 If any time a dispute shall arise as to any amount or sum of money to be paid by one party to the 
other party, under the provisions of this Agreement, the party against whom the obligation to pay 
the money is asserted shall have the right to make payment "under protest" and such payment shall 
not be regarded as a voluntary payment and there shall survive the right on the party of said party to 
institute permitted actions for the recovery of such protested sum, and if it shall be finally 
determined that there was no legal obligation on the part of said party to pay such sum or any part 
thereof, said party shall be entitled to recover such sum or so much thereof as it was not legally 
required to pay under the provisions of this Agreement, together with interest thereon at 1% per 
annum if paid to the other party.  If at any time a dispute shall arise between the parties hereto as to 
any work to be performed by either of them under the provisions hereof, the party against whom the 
obligation to perform the work is asserted my perform such work and pay the cost thereof "under 
protest" and the performance of such work shall in no event be regarded as a voluntary performance 
and there shall survive the right on the part of said party to institute permitted actions for the 
recovery of the costs of such work, and if it shall be adjudged that there was no legal obligation on 
the party of said party to perform the same or any part thereof, said party shall be entitled to recover 
the cost of such work or the costs of so much thereof as said party was not legally required to 
perform under the provisions of this Agreement, together with interest thereon at 1% per annum.

§ 9.5.5 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld.

§ 9.5.6 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment.
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§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

§ 9.6.5  Immediately, upon receipt of each progress payment and upon receipt of the final payment as provided in 
Article 9 of these General Conditions, the Contractor shall provide Owner with a written statement, under oath, 
certifying that the Contractor has properly and fully paid Subcontractors and material and equipment suppliers the 
sums due and owing the Subcontractors as evidenced by the Application for Payment, together with a lien waiver 
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from Contractor and all such Subcontractors and Suppliers. If the Contractor fails to furnish such evidence, the Owner 
shall have the right to contact Subcontractors to ascertain whether they have been properly paid. Neither the Owner 
nor Architect shall have an obligation to pay or to see to the payment of money to a Subcontractor, except as may 
otherwise be required by law. Contractor shall not be entitled to receive any further payments pursuant to the Contract 
unless and until Contractor is in compliance with the terms of this Section.

§ 9.6.6 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

PAGE 37

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven thirty 
(30) days after the date established in the Contract Documents, the amount certified by the Architect or awarded by 
binding dispute resolution, resolution (subject to Contractor’s compliance with the provisions of the Contract), then 
the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the Work until payment of 
the amount owing has been received. The Contract Time shall be extended appropriately and the Contract Sum shall 
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as 
provided for in the Contract Documents.

…

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete each and every component of the Work as itemized in the Schedule of Values, is at least 95% 
complete and operational or may be occupied in accordance with the Contract Documents so that the Owner can 
occupy or utilize the Work for its intended use.use, including the issuance of a full certificate of occupancy.  KCATA 
relies on Contractor’s experience and knowledge to safely install/build the equipment or structure consistent with 
manufacturer’s instruction unless otherwise unsafe.  The Contractor is responsible for testing the equipment and 
confirm it is operationally safe and consistent with intended use prior to acceptance and substantial completion.

…

§ 9.8.5 The Contractor shall submit a request for Certificate of Substantial Completion shall be submitted to the 
Owner and Contractor for their written acceptance of responsibilities assigned to them in the Certificate. Upon such 
acceptance, and consent of surety if any, the Owner shall make payment of retainage applying to the Work or 
designated portion thereof. the Contractor in such Certificate. Upon Substantial Completion, all retainage shall be 
deemed a disputed payment until final acceptance, in accordance with RSMo 436.300, et seq. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.
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If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 2 business days after discovery. The notice shall 
provide sufficient detail to enable the other party to investigate the matter.
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§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.condition 
in writing.  Failure to notify the Owner and/or proceeding with Work in the affected area after recognizing hazardous 
materials shall constitute a negligent act on the party or parties having actual knowledge of the existence of hazardous 
materials and shall indemnify the KCATA from litigation and acts, penalties, fines and restrictions as may be imposed 
by the federal government or the State of Missouri.



Additions and Deletions Report for AIA Document A201® – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 
1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A201," and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This document was produced by AIA software at 07:58:32 ET on 
06/07/2022 under Order No.3104236398 which expires on 12/14/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with 
the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (1362112868)

20

…

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the use and handling of such materials or substances.

…

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

…

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents.from and maintain in a 
company or companies lawfully authorized to do business in the jurisdiction in which the Project is located such 
insurance as will protect the Contractor and KCATA from claims set forth below which may arise out of or result from 
the Contractor’s operations and completed operations under the Contract and for which the Contractor may be legally 
liable, whether such operations be by the Contractor or by a Subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable:

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 
are applicable to the Work to be performed;

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees;

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 
the Contractor’s employees;

.4 Claims for damages insured by usual personal injury liability coverage;

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom;

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle;

.7 Claims for bodily injury or property damage arising out of completed operations; and

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below 
or required by law, whichever coverage is greater, and shall include blanket contractual liability insurance under the 
Liability and Indemnification sections in this Agreement. Coverages, whether written on an occurrence or 
claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the 
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect 
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for 
such other period for maintenance of completed operations coverage as specified in the Contract Documents.  The 
KCATA, its commissioners, officers and employees shall be named as additional insureds on all policies, except 
Professional Liability and Workers Compensations policies.

.1 Workers Compensation: 
a. State: Statutory Kansas or Missouri 
b. Applicable Federal (i.e. Longshoreman’s): Statutory
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c. Employer’s Liability:  
            Bodily Injury by Accident $500,000 each incident
            Bodily Injury by Disease:  $500,000 each employee

                  Bodily Injury by Disease:  $500,000 policy limit

The Contractor and any subcontractor shall maintain adequate worker’s compensation insurance in 
conformance with the laws of the State of Missouri and/or Federal laws where applicable to cover 
all employees during performance of services, or during delivery, installation, assembly or related 
services in conjunction with this Agreement.  The Contractor and any subcontractor further agree to 
hold KCATA harmless from any costs due to accident or other liabilities that may be subject to the 
Worker’s Compensation Law.

.2 Commercial General Liability (including Premises-Operations; Independent Contractor’s 
Protective; Products and Completed Operation; Broad Form Property Damage, Broad Form CGL; 
Blanket Contractual; X, C, and U).

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

b. Property Damage:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

c. Personal Injury:
Annual Aggregate $2,000,000

d. Products Liability and Completed Operations Insurance to be maintained for one (1) 
year after final payment.

e. Property Damage Liability Insurance shall include X, C, or U coverage if exposure 
exists.

f. Broad Form Property Damage shall include Completed Blanket Operations.

.3 Umbrella/Excess Liability Policy $5,000,000.

.4 Blanket Contractual Liability:

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $1,000,000

b. Property Damage:
Each Occurrence $1,000,000
Annual Aggregate $2,000,000

.5 Comprehensive Automobile Liability (including owned, hired, and non-owned vehicles):

a. Bodily Injury:
Each Occurrence $1,000,000
Annual Aggregate $1,000,000

b.     Property Damage $1,000,000 Each Occurrence

Contractor shall procure and maintain at all times during the term of this Agreement Commercial 
General Liability insurance for liability arising out of the operations of the Contractor and any 
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subcontractor.  The policy(ies) shall include Comprehensive Automobile Liability coverage for all 
vehicles, licensed or unlicensed, on or off KCATA premises, whether the vehicles are owned, 
hired or non-owned, covering use by or on behalf of the Contractor and any subcontractors during 
the performance of work under this Agreement.  The policy(ies) shall include coverage for the 
Contractor’s and its subcontractors’ products and completed operations.  The Contractor shall be 
responsible for all premiums associated with the requested policy(ies) and endorsements.  The 
policy(ies) shall include coverage for the Contractor’s and Subcontractors’ products and 
completed operations for the duration of warranty terms or at least two (2) years following the 
project completion, longer,  or as otherwise noted. 

The Contractor shall cause the commercial liability coverage required by the Contract Documents 
to include (1)  coverage for claims caused in whole or in part by the Contractor’s negligent acts or 
omissions during the Contractor’s operations; and (2)coverage for claims caused in whole or in part 
by the Contractor’s negligent acts or omissions during the Contractor’s completed operations.

.6 Professional Liability Insurance: $1,000,000.00 Each Occurrence
$5,000,000.00 Annual Aggregate

Where applicable, Contractor shall procure and maintain professional liability insurance covering 
damages caused by any error, omission or any negligent acts of the Contractor or its employees with 
regard to Contractor’s performance and arising from the work performed under the Purchase Order 
or this Agreement.  Insurance for negligent acts, errors, or omissions committed or alleged to have 
been committed by Contractor and professional subcontractors shall be provided. 

The Contractor will maintain the above Professional Liability coverage and limits for a minimum of 
two years beyond the expiration date of this Agreement and any extension thereof.  In lieu of the 
foregoing, KCATA will accept a certified copy of the policy with an endorsement extending the 
discovery period for two years and that KCATA will receive written notice within thirty days of any 
change in the extended discovery period.

In lieu of providing professional liability coverage for professional subcontractors, Contractor may 
cause professional subcontractors to independently comply with this section. 

.7 Pollution Liability $1,000,000 Each Occurrence
$5,000,000 Annual Aggregate

Where applicable, the Contractor shall obtain and keep in effect during the term of the KCATA 
Purchase Order or this Agreement, Pollution Liability Insurance including clean up and 
remediation costs arising out of the work or services to be performed under the purchase order or 
this Agreement.  Coverage shall apply to the above for premises and operations, products and 
completed operations and automobile liability.  Automobile liability coverage may be satisfied by 
utilizing ISO Endorsement CA 9948 or equivalent.

.8 The Insurer(s) for Contractor shall agree that its policy(ies) is primary insurance and that it shall be 
liable for the full amount of any loss up to and including the total limit of liability without right of 
contribution from any other insurance or self-insurance KCATA may have.

.9 Cyber Liability Policy $1,000,000 Each Occurrence

§ 11.1.3  Certificates of Insurance/Endorsements.  The Contractor shall be required to furnish certificates of insurance 
prior to execution of the contract.  The insurance should be written with companies acceptable to the KCATA, and 
the companies should have a minimum A. M. Best’s insurance rating of A-(VIII).  An exception to the minimum A. 
M. Best rating is granted for workers compensation exposures insured through the Builders Association Self 
Insurance Fund (BASIF). 

.1 The Certificate and the policies shall state that the Kansas City Area Transportation 
Authority, its commissioners, officers, and employees are named as additional 
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insureds on the policies covered by the certificate, except Professional Liability and 
Workers Compensation.  The KCATA will be given a 30-day notice prior to any 
decrease in limits or cancellation of any policy covered by the certificate of insurance.  

.2  In no event shall the total limit(s) of liability available for any one occurrence or accident 
be less than the amount shown above.

.3 An additional certificate evidencing continuation of liability coverage, including coverage 
for completed operations, shall be submitted with the final Application for Payment as 
required in this Agreement and thereafter upon renewal or replacement of such coverage 
until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General 
Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.  The 
certificate of insurance shall specifically state that blanket contractual liability is 
applicable.  Explosion, collapse, and underground coverage shall be included when the 
exposure exists.

.4 In addition to the above certificates required herein, the Contractor shall furnish to the 
Owner copies of any endorsements that are subsequently issued amending coverage or 
limits.  Pertaining to the "Other Insurance" clause in the Contractor’s policy - the 
Insurance Certificate shall state that "any coverage afforded the certificate holder as an 
additional insured shall apply as primary and not excess or contributing to any 
insurance issued in the name of the certificate holder."

§ 11.1.4 Policies.   The Contractor shall be required to furnish to KCATA copies of required insurance 
policies and relevant additional insured endorsements of insurance upon request   If copies of the required 
insurance policies or endorsements are then available, the Contractor shall be required to furnish 
certificates of insurance prior to execution of the contract, and thereafter furnish copies of the policies and 
additional insured endorsements, from time to time, whenever reasonably requested by KCATA.  The 
certificates (with the exception of Professional Liability and Workers Compensation coverage) shall 
specifically state that:

.1 Contractual liability coverage is applicable; and

.2 The Kansas City Area Transportation Authority, its commissioners, officers and 
employees are named as additional insureds on the policies covered by the 
certificate; using this specific wording: "Kansas City Area Transportation 
Authority, its commissioners, officers and employees are named as additional 
insureds as respects general liability and where required by written contract.  
Any coverage afforded the certificate holder as an additional insured shall 
apply as primary and not excess or contributing to any insurance or self- 
insurance in the name of the certificate holder and shall include a waiver of 
subrogation."

§ 11.1.5 If the Owner is damaged by the failure of the Contractor to maintain the required  insurance and to provide the 
required certificates to  Owner, the Contractor shall bear all reasonable costs properly attributable thereto.

§ 11.1.6 Further, from time to time and whenever reasonably requested by KCATA, the Contractor shall represent and 
warrant to KCATA (1) the extent to which the insurance limits identified below have been, or may be, eroded due to 
paid or pending claims under the policies; and (2) the identity of other entities or individuals covered as an additional 
insurer’s obligation to pay defense costs under the policies is in addition to, and not part of the liability limits stated in 
the policies.

----------------
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§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
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companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. be responsible for 
purchasing and maintaining an Owner’s Excess liability insurance. 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of SubrogationPROPERTY INSURANCE 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or 
indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged property.Contractor shall 
purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction in which the 
Project is located, property insurance written on a builder’s risk "all-risk" or equivalent policy form in the amount of 
the initial Contract Sum, plus value of subsequent Contract Modifications and cost of materials supplied or installed 
by others, comprising total value for the entire Project at the site on a replacement cost basis without optional 
deductibles. Such property insurance shall be maintained, unless otherwise provided in the Contract Documents or 
otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until final payment has 
been made as provided in Section 9.10 or until no person or entity other than the Owner has an insurable interest in the 
property required by this Section 11.3 to be covered, whichever is later. This insurance shall include interests of the 
Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 
property insurance.
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§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 
Work.

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and 
expenses required as a result of such insured loss.

§ 11.3.1.2  If this insurance is written with the stipulated amounts deductible under the terms of the policy, the 
Contractor shall pay the difference attributable to deductions in any payments made by the insurance carrier on claims 
paid by this insurance.

§ 11.3.1.3 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in 
transit.

§ 11.3.1.4 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or 
companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 
and the Owner and Contractor shall be named insureds.

§ 11.3.4 WAIVERS OF SUBROGATION – NOT USED

§ 11.3.5 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and 
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of 
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any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.6 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged against 
proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, which the 
Contractor shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change in 
the Work in accordance with Article 7.

§ 11.3.7  The Contractor as fiduciary shall have the power to adjunct and settle a loss with insurers and any of the 
parties interested.  

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND
§ 11.4.1  The Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations 
arising thereunder as well as statutory and a two (2) year Maintenance Bond.  Bonds may be obtained through the 
Contractor’s usual source, and the cost thereof shall be included in the Contract Sum.  The amount of each bond shall 
be equal to one hundred percent (100%) of the Contract Sum unless otherwise stated in the INVITATION FOR BIDS 
(IFB).  A cash deposit, certified check, irrevocable letter of credit (LOC), or other negotiable instrument may be 
accepted by KCATA in lieu of a payment bond.  The form of any substitution in lieu of a payment and performance 
bonds must be approved by KCATA.  The cash deposit, certified check, irrevocable LOC, or other negotiable 
instrument accepted in lieu of such bonds must remain valid and in effect for the full term of this Agreement.  

§ 11.4.1.1  If used, the LOC shall be irrevocable, unconditional, and issued by an acceptable federally insured 
financial institution.  The LOC must cover the entire period of performance or may be submitted with an initial 
expiration date, which is a minimum period of one year from the date of issuance, with a provision, which states that 
the LOC is automatically extended without amendment for one year from the expiration date, or any future expiration 
date, until the period of performance is completed.  The period of performance shall not end until resolution of all 
claims filed against the payment bond during the one-year period following final payment.  

§ 11.4.1.2 The Contractor shall deliver the required bonds to the KCATA not later than seven (7) calendar days 
following the date of the Notice of Intent to Award.  A licensed surety company shall secure the payment and 
performance bonds and maintenance bond.  The payment and performance bonds shall remain valid and in effect for 
the full term of this Agreement.

§ 11.4.1.3 The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the surety to 
affix thereto a certified and current copy of the power of attorney.

§ 11.4.2 Prior to final payment, the Contractor shall furnish separate maintenance (or guarantee) bonds in form 
acceptable to KCATA written by the same corporate surety that provides the performance bond for this Agreement.  
The maintenance bond shall secure the Contractor’s obligation to replace or repair defective products, equipment and 
materials and faulty workmanship for a minimum period of two (2) years after substantial completion and shall be 
written in an amount equal to one hundred percent (100%) of the Contract Sum, as adjusted (if at all).

§ 11.4.2.1 The effective date of the two (2) year Maintenance Bond is the date of Substantial Completion.

§ 11.4.3  Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize 
a copy to be furnished.

PAGE 46

§ 12.1.1 All work shall be inspected by Owner’s representative prior to being covered or installed.  If Contractor fails 
to properly inform Owner’s representative prior to covering or installing work, it will be at Owner’s discretion to 
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require the Work to be removed and reinstalled under Owner’s inspection and approval.  If a portion of the Work is 
covered contrary to the Architect’s request or to requirements specifically expressed in the Contract Documents, it 
must, if requested in writing by the Architect, be uncovered for the Architect’s examination and be replaced at the 
Contractor’s expense without change in the Contract Time.

…

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one two year after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the 
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 
condition. During the one-year two-year period for correction of Work, if the Owner fails to notify the Contractor and 
give the Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a 
reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in 
accordance with Section 2.5.  After the two-year warranty period, if Owner discovers a recurrence of a problem 
previously identified during the warranty period, the Owner may require the Contractor to complete the repairs or 
make the corrections at the Contractor’s expense.

§ 12.2.2.2 The one-year two-year period for correction of Work shall be extended with respect to portions of Work 
first performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2.Not used.
PAGE 47

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 15.4.This Agreement shall be deemed to have been made in, and be construed in 
accordance with the laws of the State of Missouri, except those pertaining to conflicts of laws.  ANY ACTION OF 
LAW, SUIT IN EQUITY, OR OTHER JUDICIAL PROCEEDING TO ENFORCE OR CONSTRUE THIS 
AGREEMENT, RESPECTING ITS ALLEGED BREACH, SHALL BE INSTITUTED ONLY IN THE 
CIRCUIT COURT OF JACKSON COUNTY, MISSOURI.

…

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to another public entity or a lender 
providing construction financing for the Project, if the public entity or the lender assumes the Owner’s rights and 
obligations under the Contract Documents. The Contractor shall execute all consents reasonably required to facilitate 
the assignment.

§ 13.3 Written Notice
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving 
notice. The Contractor has an affirmative duty to provide an active, current and valid business address to the Owner 
where Contractor can receive notices under this contract. 
PAGE 48

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, be required 
to coordinate with Owner’s representative such tests, inspections and approvals with an independent testing laboratory 
or entity acceptable to the Owner, or with the appropriate public authority, and shall bear all related costs of tests, 
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entity. Copies of such test results and inspections shall be filed with the Architect and the KCATA.  The Owner will 
select a testing laboratory and shall bear all costs of test, inspections, and approvals.  The Contractor shall give the 
testing laboratory, the Architect and the KCATA’s Project Manager timely notice of when and where tests and 
inspections are to be made so that the Architect they may be present for such procedures.  The Owner shall bear costs 
of tests, inspections, (1) tests, inspections or approvals that do not become requirements  until after bids are received or 
negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where building 
codes or applicable laws or regulations so require.All work shall be tested and inspected by Owner’s representative 
prior to being covered or installed. If Contractor fails to properly inform Owner’s representative prior to covering or 
installing work, it will be at Owner’s discretion to require the Work to be removed and reinstalled under Owner’s 
inspection and approval.

§ 13.4.1.1  Pre-contract award inspection or testing performed exclusively for the Contractor’s convenience shall be 
the sole responsibility of 1) Contractor until after bids are received or negotiations concluded; and (2) tests, 
inspections. or approvals where building codes or applicable laws or regulations prohibit the Owner from delegating 
their cost to the Contractor.
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§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located.

…

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 ninety (90) consecutive 
days through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any 
other persons or entities performing portions of the Work, for any of the following reasons:

…

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 100 150 percent of the total number of days scheduled for completion, or 120 180 days in 
any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit on Work not executed, completed, and accepted, including reasonable overhead and 
profit, and costs incurred by reason of such termination.  Contractor shall not be entitled to project profit or overhead 
costs and expenses for uncompleted work.

§ 14.1.4 If the Work is stopped for a period of 60 90 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

…

§ 14.2.1 The Owner may terminate the Contract if the Contractorand/or Contractor’s right to perform or complete 
Work if the Contractor:

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

…
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.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or

…

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety:

…

§ 14.2.3 When the Owner terminates the Contract and/or Contractor’s right to perform or complete the Work for one 
of the reasons stated in Section 14.2.1, the Contractor shall not be entitled to receive further payment until the Work is 
finished.

-------------------

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract.Contract and/or Contractor’s right to performor complete the Work; provided, that such 
payment shall not exceed the value of the Work actually completed and materials supplied as of the date of 
termination, and the Contractor shall not be entitled to anticipated profits or anticipated overhead upon the whole 
Contract or for other direct, indirect, or consequential damages arising out of or resulting from the Owner’s 
termination.

§ 14.2.5 Funding Contingency.  If this Agreement is subject to financial assistance provided by the U.S. Department 
of Transportation, the Contractor agrees that withdrawal or termination of such financial assistance by the U.S. 
DOT may require KCATA to terminate this Agreement in accordance with other provisions of this Agreement.

§ 14.2.6 Opportunity to Cure.  KCATA in its sole discretion may, in the case of a termination for breach or default, 
allow the Contractor an appropriately short period of time in which to cure the defect.  In such case, the written notice 
of termination will state the time period in which cure is permitted and other appropriate conditions.
PAGE 50

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. real costs 
incurred by Contractor during suspension. No adjustment shall be made to the extent

…

§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.  Such 
termination shall be without prejudice to any Claims which Owner may have against the Contractor.

§ 14.4.1.1  The Owner may, at any time, terminate the Contract if the Owner determines that Owner does not have 
sufficient funds for the lawful purpose of paying obligations of Owner under the Contract between the Owner and 
Contractor. The Owner and Contractor acknowledge the provisions and limitations of the Missouri cash-basis law, 
Mo. Const. Art. 6, §26(a) and RSMo 67.010 et seq., as amended, and agree that the Contract between Owner and 
Contractor will be deemed void ab initio.

…

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
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properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement.Contractor shall be entitled to receive 
payment for work executed and costs incurred by reason of such termination.  No compensation for overhead or profit 
will be made for work not executed.
PAGE 51

§ 15.1.3 Notice of Claims by Contractor
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party Contractor must be initiated by written notice to Owner and to the Initial Decision Maker with a copy sent 
to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims by either party under this Section 
15.1.3.1 shall be initiated within 21 Contractor must be initiated within 7 days after occurrence of the event giving rise 
to such Claim or within 21 7 days after the claimant Contractor first recognizes the condition giving rise to the Claim, 
whichever is later. Notice shall include an estimated cost for the claim.  Any claim not timely submitted is waived.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required.

…

If the Contractor wishes to make a Claim for an increase in the Contract Sum, timely notice as provided in Section 
15.1.3 shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice 
is not required for Claims relating to an emergency endangering life or property arising under Section 10.4.  Any claim 
not timely submitted is waived.

…

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary.  Any claim not timely submitted 
is waived.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction. For conditions of weather or conditions at the 
site, an average or usual number of inclement days when the Work cannot proceed are to be anticipated during the 
construction period and are not to be considered as warranting extension of time.  

.1 Time Extensions for Unusually Severe Weather:

.2 Definitions:

.1 Adverse Weather:  Atmospheric conditions or the impact thereof at a definite time and 
place which are unfavorable to construction activities such that they prevent work on 
critical activities for 50 percent (50%) or more of the Contractor’s scheduled workday.

.2 Unusually Severe Weather:  Weather which is more severe than the adverse weather 
anticipated for the season, location, or activity involved.

.3 In order for any request for time extension due to unusually severe weather to be valid, the 
Contractor must document both of the following conditions:

.1 The weather experienced at the project site during the Contract period is more 
severe than the adverse weather anticipated for the project location during any 
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given month; and

.2 The unusually severe weather actually caused a delay to the completion of the 
project.  The delay must be beyond the control and without fault or negligence by 
the Contractor.

.3 The following schedule of monthly anticipated adverse weather delays will 
constitute the baseline for monthly weather time evaluations.  The Contractor’s 
Progress Schedule must reflect these anticipated adverse weather delays in all 
weather affected activities:

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON FIVE (5) DAY WORK WEEK

January ................10 May .....................7September ...................5

February ................8 June .....................7October ...................4

March ..................7 July .....................5November ................5

April ....................6 August .................5December ................9

.4 Upon receipt of the Notice to Proceed, and continuing throughout the Contract, 
the Contractor shall record on their daily construction report, the occurrence of 
adverse weather and resultant impact to normally scheduled work.

.5 The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in the previous 
month), and shall be calculated chronologically from the first to the last day of 
each month, and be recorded as full work days.

.6 If the number of actual adverse weather delay days in a given month exceeds 
the number of days anticipated above, the difference shall be multiplied by 7/5 
to convert any qualifying work day delays to calendar days.  The resulting 
number of qualifying lost days shall be added to the Contract Time.

.7 The determination that unusually severe weather occurred does not 
automatically mean an extension of time will be granted.  The Contractor must 
substantiate the unusually severe weather delayed work activities on the 
critical path of the Progress Schedule.

.8 Full consideration for equivalent fair weather work days shall be given.  If the 
number of actual adverse weather delays in a given month is less than the 
number of days anticipated as indicated above, the difference shall be 
multiplied by 7/5 to convert any work day increases to calendar days.  The 
resulting number of qualifying extra days will be accumulated and subtracted 
from any future month’s days lost due to unusually severe weather.

.9 The net cumulative total of extra days/lost days shall not result in a reduction of 
Contract Time and the Date of Substantial Completion shall not be changed as 
a result of unusually favorable weather.

.10 In converting work days to calendar days, fractions 0.5 and greater shall be 
rounded up to the next whole number.  Fractions less than 0.5 shall be dropped.
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.11 The Contractor shall summarize and report all actual adverse weather delay 
days for each month to the Architect by the tenth (10th) day of the following 
month.  A narrative indicating the impact of adverse weather conditions on the 
scheduled critical activities shall be included.  

.12 Any claim for extension of time due to unusually severe weather shall be 
submitted to the Architect within 15 days of the last day of the month in which 
the delay occurred. Resolution of any claim shall follow the procedures 
established by the General Conditions of the Contract for Construction and as 
prescribed above.

.13 The Contractor shall include and indicate the monthly anticipated adverse 
weather days, listed above, in their Progress Schedule.

.14 The Contractor shall indicate the approved adverse weather days (whether less 
or more than the anticipated delays) in their monthly Progress Schedule update.

§ 15.1.6.3  Bid unit prices shall be used for either increases or decreases in pricing of Change Orders.  Contract price 
adjustment by Change Order requires all savings shall accrue one hundred percent (100%) to the KCATA.  The 
Contractor will substantiate all "lump sum" bid prices by presentation of vendors or subcontractors invoices which 
will be price adjusted by the Contractor’s fee for overhead and profit.
PAGE 53

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work.the Work; and

.3 the negligent acts of the Contractor or his subcontractors which cause additional expense to the 
Owner for rental, for loss of use, income, profit, financial business, and representation and for loss of 
management or employee productivity or of the services of such persons are exempt from this 
mutual waiver.
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§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution.litigation.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.If 
a claim has not been resolved after consideration of the foregoing, and of further evidence presented by the parties, or 
requested by the Architect, the dispute shall be decided by the Owner’s Director of Procurement as Initial Decision 
Maker, who shall reduce this decision to writing and furnish a copy thereof to the Contractor.  The decision of the 
Director of Procurement shall be final and conclusive unless within ten (10) days from the date of receipt of such copy, 
the Contractor furnishes a written appeal addressed to the KCATA’s Senior Vice President Administration/Chief 
Financial Officer (CFO) with copy to the Director of Procurement, for the determination of such appeals which shall 
be final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent or capricious, 
or arbitrary, or so grossly erroneous as necessarily to imply bad faith, or not supported by substantial evidence.  In 
connection with any appeal proceeding under this clause, the Contractor shall be afforded an opportunity to be heard 
and to offer evidence in support of its appeal.  Pending final decision of a dispute hereunder, the Contractor shall 
proceed diligently with the performance of the Contract and in accordance with the Director of Procurement’s 
decision.
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§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.The 
duties and obligations imposed by this Agreement and the rights and remedies available hereunder shall be in addition 
to and not a limitation of any duties, obligations, rights, and remedies otherwise imposed or available by law or equity.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.No action or failure to act by the 
KCATA shall constitute a waiver of any right or duty afforded any of them under this Agreement, nor shall any such 
action or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be 
specifically agreed in writing.

§ 15.2.9 This clause does not preclude consideration of questions of law in connection with decisions provided for 
above. On procurement items in which the Federal Transit Administration (FTA) funding is involved, the Contractor 
shall be aware of protest procedures with the FTA Regional Office.

§ 15.2.10 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.11 Any claim not resolved will be decided by litigation.  Venue and jurisdiction for any lawsuit will be the 
locale of the Project.  

ARTICLE 16  ADDITIONAL GOVERNMENTAL CONDITIONS 
§ 16.1 ACCEPTANCE OF MATERIALS, ETC. – NO RELEASE
Acceptance of any portion of the products, equipment or materials prior to final acceptance shall not release the 
Contractor from liability for faulty workmanship or materials, or for failure to fully comply with all of the terms of 
this Agreement.  KCATA reserves the right and shall be at liberty to inspect all products, equipment or materials and 
workmanship at any time during the manufacturing process, and shall have the right to reject all materials and 
workmanship which do not conform with the conditions, contract requirements and specifications; provided, 
however, that KCATA is under no duty to make such inspection, and no inspection so made shall relieve the 
Contractor from any obligation to furnish products, equipment or materials and workmanship in accordance with the 
instructions, contract requirements and specifications.

§ 16.2 AGREEMENT IN ENTIRETY
This Agreement represents the entire and integrated agreement between the parties and supersedes all prior 
negotiations, representations, or agreements, either written or oral. This Agreement may be amended only by 
written instrument signed by all parties.

§ 16.3 ASSIGNABILITY
The Contractor shall not assign any interest in this Agreement and shall not transfer any interest in the same 
(whether by assignment or novation), without the prior written consent of KCATA.   In the event of KCATA’s 
consent to assignment of this Agreement, all of the terms, provisions and conditions of the Agreement shall be 
binding upon and inure to the benefit of the parties and their respective successors, assigns and legal 
representative.

§ 16.4 AUDIT AND INSPECTION OF RECORDS

See § 16.41 for the Audit and Inspection of Records Provision 

§ 16.5 BANKRUPTCY
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
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Contractor agrees to furnish, by certified mail, written notification of the bankruptcy to the KCATA official identified 
in "Notification and Communication" regarding the contract document.  This notification shall be furnished within 
five (5) days of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include the date 
on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy petition was filed, and a 
listing of KCATA contract numbers against which final payment has not been made.  This obligation remains in effect 
until final payment under this Agreement.

§ 16.6 BREACH OF CONTRACT; REMEDIES
§ 16.6.1  If the Contractor shall fail, refuse or neglect to comply with the terms of this Agreement, such failure shall be 
deemed a total breach of contract and the Contractor shall be subject to legal recourse by KCATA, plus costs 
resulting from failure to comply.

§ 16.6.2  The duties and obligations imposed by the Contract and the rights and remedies available hereunder shall be 
in addition to and not a limitation of any duties, obligations, rights, and remedies otherwise imposed or available by 
law.  No action or failure to act by KCATA shall constitute a waiver of any right or duty afforded under the 
Agreement, nor shall any such action or failure to act constitute an approval of or acquiescence in any breach 
hereunder, except as may be specifically agreed in writing.

§ 16.7  CHANGES
KCATA may at any time, by a written order, and without notice to the Contractor, make changes within the general 
scope of this Contract.  No such changes shall be made by the Contractor without prior written approval by KCATA.  
If any such change causes an increase or decrease in the Contract sum, or the time required for performance of this 
Contract, whether changed or not changed by such order, an equitable adjustment shall be made by written 
modification.  Any Contractor’s claim for adjustment under this clause must be asserted within 30 days from the date 
of receipt by the Contractor of the notification of change. Nothing in this clause shall excuse the Contractor from 
proceeding with this Contract as changed.

§ 16.8  CHANGES TO FEDERAL REQUIREMENTS  
Contractor shall at all times be aware and comply with all applicable Federal Transit Administration regulations, 
policies, procedures and directives, including without limitation, those listed directly or by reference in the Agreement 
between the Authority and FTA (FTA MA (28) dated February 9, 2021), as they may be amended or promulgated 
from time to time during the term of this Contract. Contractors’ failure to so comply shall constitute a material breach 
of this Contract. Contractor agrees to include this clause in all subcontracts at any tier. It is further agreed that the 
clause shall not be modified, except to identify the subcontractors who will be subject to its provisions.

§ 16.9  CIVIL RIGHTS
§ 16.9.1 Non Discrimination –  In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, 
section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the Americans with 
Disabilities Act of 1990, 42 U.S. C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will 
not discriminate against any employee or applicant for employment because of race, color, creed, age, sex, sexual 
orientation, gender identity, national origin or disability.  In addition, the Contractor agrees to comply with applicable 
Federal implementing regulations and other implementing regulations that the Federal Transit Administration (FTA) may 
issue.

§ 16.9.2 Equal Employment Opportunity - The following equal employment opportunity requirements apply to 
the underlying contract.

§ 16.9.2.1 Race, Creed, Color, National Origin, Disability, Age or Sex -  In accordance with Title VII of the Civil 
Rights Act, as amended, 42. U.S.C. §2000d, et seq.; 49 C.F.R. part 21; and Federal transit laws at 49 U.S.C. §5332, the 
Contractor agrees to comply with all applicable equal opportunity requirements of the U.S. Department of Labor (U.S. 
DOL) regulations, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of 
Labor" 41 C.F.R. Parts 60 et seq., (which implement Executive Order No. 11246, "Equal Employment Opportunity," 
as amended by Executive Order No. 11375, "Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. 2000e note), U.S. Department of Justice (DOJ) 28 C.F.R. §; and with any applicable Federal 
statutes, executive orders, regulations, and Federal policies that may in the future affect construction activities 
undertaken in the course of the Contract.  The Contractor agrees to take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, creed, age, sex, 
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sexual orientation, gender identity or national origin.  Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff, or 
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.  In 
addition, the Contractor agrees to comply with any implementing requirements FTA may issue.

.1 The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by an appropriate agency of the Federal Government setting 
forth the requirements of these nondiscrimination provisions.

.2 The Contractor will state, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, that all qualified applicants will receive consideration for employment 
without regard to race, color, sex, religion, national origin, or age.

.3 The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding a notice to be provided by the 
Owner, advising the labor union or workers’ representative of the Contractor’s commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, as amended, and shall 
post copies of the notice in conspicuous places available to employees and applicants for 
employment.

§ 16.9.2.2 Age.  In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621-634, U.S. Equal 
Employment Opportunity Commission (U.S.EEOC) regulations, "Age Discrimination in Employment Act," 29 C.F.R. 
part 1625, the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6101 et seq., and U. S. Department of Health 
and Human Services regulations, "Nondiscrimination on the Basis of Age in Programs or Activities Receiving Federal 
Financial Assistance," 45 C.F. R. part 90, and Federal transit law at 49 U.S.C. §5332, the Contractor agrees to refrain 
from discrimination against present and prospective employees for reason of age.  In addition, the Contractor agrees to 
comply with any implementing requirements FTA may issue.

§ 16.9.2.3 Disabilities.  In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, 
the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. §12101 et seq., the Architectural Barriers Act of 1968, 
as amended, 42 U.S.C. § 4151 et eq., and the Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will not 
discriminate against individuals on the basis of disability.  In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue.   

§ 16.9.3 ADA Access Requirements.  In accordance with section 102 of the Americans with Disabilities Act, as 
amended; 49 C.F.R. part 27; 42 U.S.C. § 12112 and section 504 of the Rehabilitation Act of 1973, as amended, 29 
U.S.C. § 794, the Contractor agrees that it will comply with the requirements of U.S. Department of Transportation 
regulations, "Transportation Services for Individuals with Disabilities (ADA)," 49 CFR Part 37; and U.S. Department 
of Transportation regulations, "Americans with Disabilities Accessibility Specifications for Transportation Vehicles," 
36 CFR Part 1192 and 49 CFR Part 38, pertaining to facilities and equipment to be used in public transportation.  In 
addition, the Contractor agrees to comply with the requirements of 49 U.S.C. § 5301 (d) which expresses the Federal 
policy that the elderly and persons with disabilities have the same right as other persons to use mass transportation 
services and facilities, and that special efforts shall be made in planning and designing those services and facilities to 
implement transportation accessibility rights for elderly persons and persons with disabilities.  Contractor also agrees 
to comply with any implementing requirements FTA may issue.

§ 16.9.4 The Contractor will furnish all information and reports required by Executive Order No. 11246 of September 
24, 1965, as amended, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and 
shall permit access to his books, records, and accounts by an appropriate agency of the Federal Government and by 
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

§ 16.9.5  In the event of the Contractor’s noncompliance with the Equal Opportunity conditions of this Contract, 
KCATA shall impose such sanctions as it, or the U.S. Department of Transportation, may determine to be appropriate 
including, but not limited to withholding of payments to the Contractor under this Contract until the Contractor 
complies, and/or cancellation, termination, or suspension of the Contract, in whole or in part , and the Contractor may 
be declared ineligible for further Government contracts of Federally-assisted contracts in accordance with procedures 
authorized in Executive Order No. 11246 of September 24, 1965, as amended, and such other sanctions may be 
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imposed and remedies invoked as provided in said Executive Order, or by rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law.

§ 16.9.6  The Contractor will include all clauses 16.1.2.1 to 16.1.2.7 inclusive in every Subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive 
Order 11246 of September 24, 1965, as amended, so that such provisions will be binding upon each Subcontractor or 
vendor.  The Contractor will take such action with respect to any Subcontractor or vendor as the appropriate agency of 
the Federal Government may direct as a means of enforcing such provisions, including sanctions for noncompliance, 
provided, however, that in the event the Contractor becomes involved in, or is threatened with, litigation with a 
Subcontractor or vendor as a result of such direction by the appropriate agency of the Federal Government, the 
Contractor may request the united States to enter into such litigation to protect the interests of the United States.

§ 16.9.7 Exemptions to the requirements of the above Equal Opportunity conditions are construction Contracts and 
Subcontracts not exceeding $10,000, and Contracts and Subcontracts with regard to Work performed outside the 
United States by employees who were not recruited in the United States.

§ 16.10 COMPLETION AND LIQUIDATED DAMAGES
KCATA will suffer financial loss if the Work is not Substantially Complete on the date set forth in the contract 
documents.  The Contractor and the Contractor’s Surety shall be liable for and shall pay the Owner the sums 
previously stipulated, fixed and agreed.  Liquidated damages (not a penalty) shall be for each day of delay until the 
Work is Substantially complete.  The Owner is authorized to withhold from monies due the Contractor the sum as 
indicated above that has been assessed as liquidated damages (not a penalty).

§ 16.11 CONFLICTS OF INTEREST (ORGANIZATIONAL)
In accordance with 2 C.F.R. § 200.112, the Contractor certifies that it has no other activities or relationships that would 
make the Contractor unable, or potentially unable, to render impartial assistance or advice to KCATA, or that would impair 
the Contractor’s objectivity in performing work under this Contract, or that would result in an unfair competitive advantage 
to Contractor or to another third party performing the Project work. 

§ 16.12  CONTRACTOR’S PERSONNEL
All of the services required hereunder shall be performed by the Contractor or under its supervision and all personnel 
engaged in the services shall be fully qualified and authorized under state and local law to perform such services.  Any 
change in the key personnel, as described in the contractor’s proposal, shall be subject to the written approval of KCATA; 
such approval shall not be unreasonably withheld.  The parties agree that at all times during the entire term of this Contract 
that the persons listed in Contractor’s proposal shall serve as the primary staff person(s) of Contractor to undertake, render 
and oversee all of the services of this Contract subject to KCATA’s right to remove personnel. KCATA reserves the right 
to require the Contractor to remove any personnel and or subcontractors for any cause provided such request for removal 
shall be documented in writing to Consultant.

§ 16.13  CONTRACTOR’S RESPONSIBILITY
No advantage shall be taken by the Contractor or its subcontractor of the omission of any part or detail which goes to make 
the equipment complete and operable for use by KCATA.  In case of any variance, this specification shall take precedence 
over Contractor’s or subcontractor’s own specifications.  The Contractor shall assume responsibility for all materials and 
services used whether the same is manufactured by the Contractor or purchased ready made from a source outside the 
Contractor’s company.

§ 16.14  DEBARMENT AND SUSPENSION CERTIFICATION
§ 16.14.1 The Contractor shall comply and facilitate compliance with U.S. DOT regulations "Nonprocurement Suspension 
and Debarment," 2 C.F.R. Part 1200, which adopts and supplements the U.S. Office of Management and Budget & U.S. 
OMB) "Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement)," 2 C.F.R. part 180. 

§ 16.14.2 The Contractor, its principals, and any affiliates, shall certify that it is not included in the "U.S. General Services 
Administration’s List of Parties Excluded from Federal Procurement or Non-procurement Programs," as defined at 49 
CFR Part 29, Subpart C.

§ 16.14.3 The Contractor agrees to refrain from awarding any subcontract of any amount (at any tier) to a debarred or 
suspended subcontractor, and to obtain a similar certification from any subcontractor (at any tier) seeking a contract 
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exceeding $25,000.

§ 16.14.4 The Contractor agrees to provide KCATA a copy of each conditioned debarment or suspension certification 
provided by a prospective subcontractor at any tier, and to refrain from awarding a subcontract with any party that has 
submitted a conditioned debarment or suspension certification until FTA approval is obtained.

§ 16.15  DELIVERY
§ 16.15.1 Materials, products and/or equipment shall be delivered to Kansas City Area Transportation Authority, 
Central Receiving Facility, Building #1, 1350 East 17th Street, Kansas City, Missouri 64108.  KCATA will assume 
custody of property at other locations, if so directed in writing by KCATA.  Packing slips shall be furnished with the 
delivery of each shipment.  KCATA reserves the right to inspect all deliveries or services before acceptance.

§ 16.15.2 All external components shall be wrapped for protection against damage during shipping and handling.  
Each specified unit shall be delivered to KCATA in first class condition and the Contractor shall assume all 
responsibility and liability for said delivery.

§ 16.15.3 KCATA reserves the right to extend delivery or installation, postpone delivery or installation, or reschedule 
delivery or installation in case the delivery or installation of products, equipment or materials under this Agreement 
shall be necessarily delayed because of strike, injunction, civil disturbance, government controls, or by reason of any 
cause of circumstance beyond the control of the Contractor, as detailed in writing by the Contractor.  The time of 
completion of a delivery or installation shall be extended by a number of days to be determined in each instance by 
KCATA.

§ 16.16 DISADVANTAGED BUSINESS ENTERPRISE (DBE)
§ 16.16.1 It is the policy of KCATA and the United States Department of Transportation (USDOT) that Disadvantaged 
Business Enterprises (DBE’s), as defined herein and in the Federal regulations published as 49 CFR Part 26, shall 
have an equal opportunity to participate in in DOT-assisted contracts.  It is also the policy of KCATA to:

.1 Ensure nondiscrimination in the award and administration of DOT-assisted contracts;

.2 Create a level playing field on which DBE’s can compete fairly for DOT-assisted contracts;

.3 Ensure that the DBE program is narrowly tailored in accordance with applicable law;

.4 Ensure that only firms that fully meet 49 CFR Part 26 eligibility are permitted to participate as 
DBE’s; 

 .5 Help remove barriers to the participation of DBE’s in DOT assisted contracts;

.6 To promote the use of DBE’s in all types of federally assisted contracts and procurement 
activities; and

.7 Assist in the development of firms that can compete successfully in the marketplace outside the 
DBE program. 

§ 16.16.2 This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation 
by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.  The 
national goal for participation of Disadvantaged Business Enterprises (DBE’s) is 10 percent.  KCATA’s overall goal 
for DBE participation is 23.3 percent. A separate contract goal of fifteen percent (__%) has been established for this 
procurement.

§ 16.16.3 The Contractor shall not discriminate on the basis of race, color national origin, or sex in the performance of 
this Contract.  The Contractor shall carry out applicable requirements of 49 CFR. Part 26 in the award and 
administration of this DOT-assisted contract.  Failure by the Contractor to carry out these requirements is a material 
breach of this Contract, which may result in the termination of this Contract or such other remedy as KCATA deems 
appropriate.  Each subcontract the Contractor signs with a subcontractor must include the assurance in this paragraph 
(see 49 C.F.R. 26.13(b)).
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§ 16.16.4 The Contractor may not substitute, remove, or terminate a DBE subcontractor without KCATA’s prior 
written consent. Written consent of termination may only be given if the Contractor has demonstrated good cause. 
Before submitting its request to terminate or substitute a DBE subcontractor, the Prime Contractor must give notice in 
writing to the DBE subcontractor, with a copy to KCATA, of its intent to request to terminate and/or substitute, and 
the reason for the request.  The Contractor must give the DBE five days to respond to the Contractor’s notice and 
advise KCATA and the Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract 
and why KCATA should not approve the Contractor’s action.  If required in a particular case as a matter of public 
necessity (e.g., safety), the response period may be shortened.

§ 16.16.4.1 Good Cause.  Good cause includes the following circumstances:

.1 The listed DBE subcontractor fails or refuses to execute a written contract; or

.2 The listed DBE subcontractor fails or refuses to perform the work to its normal industry 
standards.  Provided, however, that the good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the Prime Contractor; or

.3 The listed DBE subcontractor fails or refuses to meet the Prime Contractor’s reasonable, 
nondiscriminatory bond requirements; or

.4 The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; or

.5 The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1200 or 
applicable state law; or

.6 The DBE subcontractor is not a responsible contractor; or

.7 The listed DBE subcontractor voluntarily withdraws from the project and provides the Prime 
Contractor written notice of its withdrawal; 

.8 The listed DBE is ineligible to receive DBE credit for the type of work required;

.9 A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable 
to complete its work on the contract;

.10 Other documented good cause that compels KCATA to terminate the DBE subcontractor. 
Provided the good cause does not exist if the Prime contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Prime Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Prime Contractor can substitute another 
DBE or non-DBE contractor.

§ 16.16.4.2 Before submitting its request to terminate or substitute a DBE subcontractor, the Prime Contractor must 
give notice in writing to the DBE subcontractor, with a copy to KCATA, of its intent to request to terminate and/or 
substitute, and the reason for the request.  The Prime Contractor must give the DBE five days to respond to the Prime 
Contractor’s notice and advise the KCATA and the Contractor of the reasons, if any, why it objects to the proposed 
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termination of its subcontract and why KCATA should not approve the Prime Contractor’s action.  If required in a 
particular case as a matter of public necessity (e.g., safety), the response period may be shortened.

§ 16.16.5 DISCLAIMER OF FEDERAL GOVERNMENT OBLIGATION OR LIABILITY 
The Contractor, and any subcontractors acknowledge and agree that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of this contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not be subject to any obligations or liabilities 
to the Contractor, or any other party (whether or not a party to this Contract) pertaining to any matter resulting from this 
Contract.  It is further agreed that the clause shall be included in each subcontract and shall not be modified, except to 
identify the subcontractor who will be subject to its provision.

§ 16.17 EMPLOYEE ELIGIBILITY VERIFICATION
§ 16.17.1 To comply with Section 285.500 RSMo, et seq., the Contractor is required by sworn affidavit and provision 
of documentation, to affirm its enrollment and participation in a federal work authorization program with respect to 
the employees working in connection with the contracted services. The Contractor shall also affirm that it does not 
knowingly employ any person in connection with the contracted services who does not have the legal right or 
authorization under federal law to work in the United States as defined in 8 U.S.C. §1324a(h)(3). The Contractor is 
required to obtain the same affirmation from all subcontractors at all tiers with contracts exceeding $5,000.

§ 16.17.2 A federal work authorization program is any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security (E-Verify) or an equivalent federal work 
authorization program operated by the United States Department of Homeland Security to verify information of newly 
hired employees, under the Immigration Reform and control Act of 1986 (IRCA), P.L.99-603.

§ 16.18 EMPLOYEE PROTECTIONS
§ 16.18.1  Construction Employee Protections.

.1 Davis-Bacon and Copeland Anti-Kickback Standards Acts.

.1 The Contractor agrees to comply and assures compliance with the requirements of 40 
U.S.C. 3141-3144 and 3146-3148, et seq. and Section 1 of 18 U.S.C § 874, and Section 2 
of 40 U.S.C. 3145, as amended and implementing U.S. Department of Labor regulations, 
"Labor Standards Provisions Applicable to Contracts Covering Federally Financed and 
Assisted Construction (also Labor Standards Provisions Applicable to Non-Construction 
Contracts Subject to the Contract Work Hours and Safety Standards Act," 29 C.F.R. Part 5. 

.2 Contractor shall comply with all rulings and interpretations of the Davis-Bacon and Related 
Acts contained in 29 CFR Parts 1, 3, and 5 which are incorporated by reference in this 
Contract.

.3 The Contractor agrees to pay wages to laborers and mechanics performing Contract work at a 
rate not less than the minimum wages specified in a wage determination issued by the U.S. 
Secretary of Labor and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 C.F.R. Part 3)).  The Contractor agrees 
to place a copy of the current prevailing wage determination issued by the U.S. DOL in each 
solicitation for subcontractor work under this project and agrees to refrain from awarding any 
affected contracts until the subcontractor agrees to the required wage determination.

.4 The KCATA shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the 
contractor under this Contract or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.  In the event of failure to 
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pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work (or under the United States Housing Act of 1937 or under 
the Housing Act of 1949 in the construction or development of the project), all or part of 
the wages required by the contract, the KCATA may, after written notice to the contractor, 
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased.

.5 Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work.  The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained under Section 5.5(a)(3)(i) 
of the Regulations, 29 C.F.R. Part 5.  The prime Contractor is responsible for the 
submission of copies of payrolls by all subcontractors.

.6 Contractors employing apprentices or trainees under approved programs shall maintain 
written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs.

.1 Apprentices.  Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a state apprenticeship agency recognized by 
the Bureau, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a state apprenticeship agency (where appropriate) to 
be eligible for probationary employment as an apprentice.

.2 Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to 
work at less than the predetermined rate for the work performed unless they are 
employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration.  The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration.  Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination.

.7 The Contractor must submit a copy of all payrolls each week to KCATA’s project manager.  
The copy is to be accompanied by a statement signed by the Contractor indicating that the 
payrolls are correct and complete, and that the wage rates contained therein are not less than 
those determined by the Secretary of Labor.  Upon completion of the Contract, the 
Contractor is to submit to KCATA’s project manager, a certificate concerning wages and 
classifications for laborers and mechanics.

.8 Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit 
Administration may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The prime 
Contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

.9 Contract Termination -- Debarment.   A breach of the clauses in 29 CFR 5.5 may be 
grounds for termination of the Contract, and for debarment as a contractor and a 
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subcontractor as provided in 29 CFR 5.12. 

.10 Disputes Concerning Labor Standards.  Disputes arising out of the labor standards 
provisions of this Contract shall not be subject to the general dispute clause of this 
Contract. Such disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the meaning of 
this clause include disputes between the Contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.

.11 Certification of Eligibility. By entering into this Contract, the Contractor certifies that 
neither it (nor he or she) nor any person or firm who has an interest in the Contractor’s firm 
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) 
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

.12 No part of this Contract shall be subcontracted to any person or firm ineligible for award of 
a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).   The penalty for making false statements is prescribed in the U.S. Criminal 
Code, 18 U.S.C. 1001.

.2 Veterans Employment Preference.  Contractors working on a federally funded capital project 
shall give a hiring preference, to the extent practicable, to veterans (as defined in 5 U.S.C. § 2018) 
who have the requisite skills and abilities to perform the construction work required under the 
contract. This subsection shall not be understood, construed, or enforced in any manner that 
would require an employer to give preference to any veteran over any equally qualified applicant 
who is a member of any racial or ethnic minority, female, an individual with a disability, or 
former employee.

.3 Special Equal Employment Opportunity (EEO) Provision for Construction Contracts.  
During the performance of this Contract, Contractor agrees as follows:

.1 Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin.  
Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
sexual orientation, gender identity, or national origin.  Such action shall include, but not be 
limited to the following:  Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause.

.2  Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin.

.3 Contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, 
discussed, or disclosed the compensation of the employee or applicant or another employee 
or applicant.  This provision shall not apply to instances in which an employee who has 
access to the compensation information of other employees or applicants as a part of such 
employee’s essential job functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such information, unless 
such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the 
employer, or is consistent with the contractor’s legal duty to furnish information.
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.4 Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers’ representatives of the contractor’s commitments 
under this section and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment.

.5 Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

.6 Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the 
administering agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders.

.7 In the event of Contractor’s noncompliance with the nondiscrimination clauses of this 
Contract or with any of the said rules, regulations, or orders, this Contract may be canceled, 
terminated, or suspended in whole or in part and Contractor may be declared ineligible for 
further Government contracts or federally assisted construction contracts in accordance 
with procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 
as otherwise provided by law.

.8 Contractor will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs a through g in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will 
be binding upon each subcontractor or vendor.  Contractor will take such action with 
respect to any subcontract or purchase order as the administering agency may direct as a 
means of enforcing such provisions, including sanctions for noncompliance: provided, 
however, that in the event Contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering agency, 
Contractor may request the United States to enter into such litigation to protect the interests 
of the United States.

§ 16.18.2 Employee Protections – General.

.1 Contract Work Hours and Safety Standards Act.

.1 Overtime Requirements.  No Contractor or subcontractor contracting for any part of the 
Contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any workweek in which he or she is 
employed on such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times 
the basic rate of pay for all hours worked in excess of forty hours in such workweek. (40 
U.S.C. § 3701-3708 et seq and supplemented by Department of Labor (DOL) Regulations 29 
CFR part 5)

.2 Violation; Liability for Unpaid Wages; Liquidated Damages.  In the event of any 
violation of the clause set forth in Paragraph 1 of this section the Contractor and any 
subcontractor responsible therefore shall be liable for the unpaid wages.  In addition, such 
Contractor and subcontractor shall be liable to the United States for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in 
Paragraph 1 of this section, in the sum of $10 for each calendar day on which such 
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individual was required or permitted to work in excess of the standard work week of forty 
hours without payment of the overtime wages required by the clause set forth in Paragraph 
1 of this section.

.3 Withholding for Unpaid Wages and Liquidated Damages.  The KCATA shall upon its 
own action or upon written request of an authorized representative of the Department of 
Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the Contractor or subcontractor under any such contract or any other Federal 
contract with the same prime Contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime 
Contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in Paragraph 2 of this section.

.4 Safety Standards.  No Contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require 
or permit any such laborer or mechanic to work in surroundings or under conditions that 
are unsanitary, hazardous, or dangerous as prohibited by the safety requirements of section 
107 of the Contract Work Hours and Safety Standards Act, 40 U.S.C. § 3704, and its 
implementing U.S. Department of Labor regulations, "Safety and Health Regulations for 
Construction," 29 CFR Part 1926.

.5 Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in Paragraphs 1 through 5 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The Contractor shall 
be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in Paragraphs 1 through 4 of this section.

§ 16.19  ENVIRONMENTAL REGULATIONS
§ 16.19.1 Clean Air.  The Contractor shall comply with all applicable standards, orders, or regulations issued 
pursuant to the Clean Air Act, as amended, 42, U.S.C. § 7401 et seq.  The Contractor agrees to report, and to require 
each subcontractor receiving more than $100,000 from this Contract to report, any violation of these requirements 
resulting from any project implementation activity to KCATA.  The Contractor understands that KCATA will, in 
turn, report each violation as required to assure notification to the FTA and the appropriate U.S. EPA Regional Office 
will be notified.

§ 16.19.2  Clean Water.  The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  The Contractor agrees to 
report, and require each subcontractor receiving more than $100,000 from this Contract to report any violation of 
these requirements resulting from any project implementation activity to the KCATA.  The Contractor understands 
that the KCATA will, in turn, report each violation as required to assure notification to the FTA and the appropriate 
U. S. EPA Regional Office will be notified.

§ 16.19.3  Energy Conservation.  The Contractor agrees to comply with mandatory standards and policies relating to 
energy efficiency, which are contained in the state energy conservation plan issued in compliance with the Energy 
Policy and Conservation Act.  The Contractor agrees to include the requirements of this clause in all subcontracts under 
this Contract.

§ 16.19.4 Recovered Materials.  o the extent practicable and economically feasible, the Contractor agrees to provide a 
competitive preference for products and services that conserve natural resources and protect the environment and are 
energy efficient.  Examples of such products may include, but are not limited to, products described in U.S. Environmental 
Protection Agency guidelines at 40 CFR Part 247, which implements Section 6002 of the Resource Conservation and 
Recovery Act, as amended (42 U.S.C. 6962), and Executive Order 12873.  The Contractor also agrees to include these 
requirements in each subcontract at every tier receiving more than $10,000.

§ 16.19.5  The Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed 
in whole or in part with Federal assistance provided by FTA.
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§ 16.20  FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTIONS
§ 16.20.1  Pursuant to 48 CFR Parts 1, 4, 9, 12 and 52 the Contractor affirmatively represents and certifies that it, nor 
any of its directors, officers, principals, or agents:

.1 are delinquent in paying any federal tax liability; 

.2 have not been convicted of any felony criminal violation under any Federal law within the 
preceding 24 months; or 

.3 have not more than 90 days prior to certification been notified of any unpaid federal tax 
assessment for which the liability remains unsatisfied.  

§ 16.20.2 The Contractor agrees to include these requirements (Section XX.1.) in all subcontracts at all tiers, regardless 
of value, and to obtain the same certification and disclosure from all subcontractors (at all tiers).

§ 16.21  FEDERAL PARTICIPATION NOTIFICATION
This project is a federal Department of Transportation/Federal Transit Administration grant funded project.  
Compliance with all applicable federal regulations is mandatory.

§16.22 FORCE MAJEURE
§16.22.1  Both Parties shall be excused from performing its obligations under this Contract during the time and to the 
extent that it is prevented from performing by an unforeseeable cause beyond its control ("Excusable Delays") including, 
but not limited to:  any incidence of fire, flood; acts of God or the public enemy; commandeering of material, products, 
plants or facilities by the federal, state or local government; national fuel shortage; acts of war; terrorism; strikes; any acts, 
restrictions, regulations, by-laws; prohibitions or measures of any kind on the part of any KCATA; freight embargoes; 
delays of Contractor’s suppliers for like causes; contractual acts of either Party or a material act of omission by either 
Party; when satisfactory evidence of such cause is presented to the other Party, and provided further that such 
nonperformance is unforeseeable, beyond the control and is not due to the fault or negligence of the Contractor or 
KCATA.  Contractor and KCATA shall use its best efforts to remove the cause of delay and resume work as soon as 
possible. 

 §16.22.2  If at any time, Contractor concludes that any of the Work hereunder will become subject to a delay beyond 
Contractor’s control, including but not limited to any of the aforementioned causes, Contractor shall notify KCATA of the 
nature and detailed reasons and foreseeable extent of such delay and shall, once every seven (7) calendar days thereafter, 
notify KCATA whenever, to the best of Contractor’s knowledge and belief, the nature or foreseeable extent of such delay 
shall change.  Contractor shall provide this written notice within five (5) business days of Contractor’s becoming aware of 
the facts or matters giving rise to such Excusable Delay.  Both Parties shall keep in contact with each other as to the status 
of such Excusable Delay and shall agree in writing to a restart date when the facts or matters giving rise to such Excusable 
Delay have concluded and further delays are not foreseen.  Upon reengagement of work, Contractor and KCATA will 
formulate and agree upon an update project schedule, taking into account the timeframe that has passed since the work 
stoppage, necessary time to resume or re-create any previously completed tasks due to damaged or missing equipment and 
any associated time periods for shipment and/or manufacture of equipment.

§ 16.23 FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
§ 16.23.1  The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U.S.C. § 3801 et seq. and U.S DOT regulations, "Program Fraud Civil Remedies," 49 CFR Part 31, apply to 
its actions pertaining to the Project. Upon execution of the Contract, the Contractor certifies and affirms the truthfulness 
and accuracy of any statement it has made, it makes, or may make pertaining to the project covered under this Contract.  In 
addition to other penalties that may be applicable, the Contractor further acknowledges that if it makes a false, fictitious, or 
fraudulent claim, statement, submission, or certification, the Federal Government reserves the right to impose the penalties 
of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal Government deems 
appropriate.

§ 16.23.2 The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government in connection with this Contract, the Government 
reserves the right to impose on the Contractor the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1), to the extent 
the Federal Government deems appropriate.
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§ 16.23.3 The Contractor agrees to include these clauses in each subcontract, and it is further agreed that the clauses shall 
not be modified, except to identify the subcontractor who will be subject to the provisions

§ 16.24 GENERAL PROVISIONS
§ 16.24.1  No Third-Party Beneficiaries.  The parties do not intend to confer any benefit hereunder on any person, 
firm, or entity other than the parties hereto.

§ 16.24.2  Extensions of Time.  No extension of time for performance of any Contractor obligations or acts shall be 
deemed an extension of time for performance of any other obligations or acts.

§ 16.24.3  Time of Essence.  Time is of the essence in Contractor’s performance of this Agreement. 

§ 16.24.4  Time Periods.  A "business day" is a business working day of KCATA administrative personnel which are 
days other than a Saturday, Sunday or legal holidays observed by the KCATA for administrative personnel.  If the time 
period by which any right or election provided under this Contract must be exercised, or by which any act required 
hereunder must be performed, expires on a day which is not a business day, then such time period shall be 
automatically extended through the close of business on the next regularly scheduled business day.

§ 16.24.5  Binding Effect.  This Contract shall bind and inure to the benefit of the legal representatives, successors, and 
permitted assigns of the parties.

§ 16.24.7  Counterparts.  This Contract may be executed at different times and in two or more counterparts and all 
counterparts so executed shall for all purposes constitute one contract, binding on all the parties hereto, 
notwithstanding that all parties shall not have executed the same counterpart.  And, in proving this Contract, it shall 
not be necessary to produce or account for more than one such counterpart executed by the party against whom 
enforcement is sought.

§ 16.24.8  Interpretation; Update of Citations.  Unless otherwise specified herein, (a) the singular includes the plural 
and the plural the singular; (b) words importing any gender include the other genders; and (c) references to persons or 
parties include their permitted successors and assigns. The parties recognize and agree that many of the laws, 
regulations, policies, procedures, and directives stated as governing the Contractor’s performance of its work or 
services, or the supplying of products, equipment, or materials, pursuant to this Contract are subject to updating, 
amendment or replacement. Therefore, all such references in this Contract are agreed by the parties to be deemed to 
refer to the then current updated, amended or replacement form of such laws, regulations, policies, procedures, and 
directives in effect at the applicable time during the term of this Contract and the same are hereby incorporated into 
this Contract by this reference.

 § 16.24.9 When Effective.  Notwithstanding any provision contained in this Contract to the contrary, this Contract 
shall become effective only after the execution and delivery of this Contract by each of the parties hereto and no course 
of conduct, oral contract or written memoranda shall bind the parties hereto with respect to the subject matter hereof 
except this Contract.

§ 16.24.10 Further Actions; Reasonableness and Cooperation by Parties; Time for Certain Actions.  Each party 
agrees to take such further actions and to execute such additional documents or instruments as may be reasonably 
requested by the other party to carry out the purpose and intent of this Contract.  Except where expressly stated to be in 
a party’s sole discretion, or where it is stated that a party has the ability to act in its sole judgment or for its own uses or 
purposes, wherever it is provided or contemplated in this Contract that a party must give its consent or approval to 
actions or inactions by the other party or a third party in connection with the transactions contemplated hereby, such 
consent or approval will not be unreasonably withheld or delayed.  If no time period is set hereunder for a party to 
approve or consent to an action or inaction by the other party or a third party such approval shall be given or 
affirmatively withheld in writing within ten (10) business days after it is requested in writing or it shall be deemed 
given.

§ 16.24.11 Survival.  In addition to any provisions expressly stated to survive termination of this Contract, all 
provisions which by their terms provide for or contemplate obligations or duties of a party which are to extend beyond 
such termination (and the corresponding rights of the other party to enforce or receive the benefit thereof) shall survive 
such termination.
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§ 16.24.12 Authority of Signatories.  Any person executing this Contract in a representative capacity represents and 
warrants that such person has the authority to do so and, upon request, will furnish proof of such authority in 
customary form.

§ 16.24.13 Notice of Legal Matters.  If this project is federally funded and is expected to equal or exceed $25,000,  
KCATA agrees to notify the FTA Chief Counsel or FTA Regional VII legal counsel of a current or prospective legal 
matter that may affect the Federal government.   Contractor agrees this affirmative notification provision will apply to 
subcontractors and suppliers and is to be included in all agreements at all tiers.   Failure to include this notice may be 
deemed a material breach of contract. 

§ 16.25  HEADINGS
The headings included in this Contract are inserted only as a matter of convenience and for reference, and in no way define, 
limit, or describe the scope of intent of any provision, and shall not be construed to affect, in any manner, the terms and 
provisions hereof of the interpretation or construction thereof.

§ 16.26  INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION TERMS  
The provisions in this Contract include certain standard terms and conditions required by the U.S. Department of 
Transportation (DOT), whether or not expressly set forth.  All contractual provisions required by DOT, as set forth in FTA 
Circular 4220.1F or any revision thereto, are hereby incorporated by reference.  Anything to the contrary herein 
notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with other provisions 
contained in the Contract.  Contractor shall not perform any act, fail to perform any act, or refuse to comply with any 
KCATA requests that would cause KCATA to be in violation of the FTA terms and conditions.  The Contractor agrees to 
include this clause in all subcontracts at any tier.  It is further agreed that the clause shall not be modified, except to identify 
the subcontractors who will be subject to the provision.

§ 16.27  INDEPENDENT CONTRACTOR
§ 16.27.1 The parties agree that the Contractor is an independent contractor under this Contract.  Under no circumstance 
shall the Contractor be considered an agent, employee, or representative of KCATA and KCATA shall not be liable for any 
claims, losses, damages, or liabilities of any kind resulting from any action taken or failed to be taken by the Contractor.

§ 16.27.2 The Contractor shall furnish adequate supervision, labor, materials, supplies, security, financial resources, and 
equipment necessary to perform all the services contemplated under this Contract in an orderly, timely, and efficient 
manner.

§ 16.28  INSPECTION OF SERVICES
§ 16.28.1  The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the 
services provided in the performance of the Contract. "Services" as used in this clause, includes services performed, 
quality of the work, and materials furnished or used in the performance of services.

§ 16.28.2  The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the 
project. Complete records of all inspection work performed by the Contractor shall be maintained and made available 
to the Authority during contract performance and for as long afterwards as the Contract requires.

§ 16.28.3  The Authority has the right to inspect and test all services called for by this Contract to the extent practicable 
at all times and places during the term of the Contract. The Authority shall perform inspection and tests in a manner 
that will not unduly delay the work.

§ 16.28.4  If any of the services performed do not conform to Contract requirements, the Authority may require the 
contractor to perform the services again in conformity with Contract requirements for no additional fee. When the 
defects in performance cannot be corrected by re-performance, the Authority may:

.1 Require the Contractor to take necessary action to ensure that future performance conforms to 
Contract requirements; or

.2 Reduce the Contract Sum accordingly.
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§ 16.28.5 If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Authority may:

.1 By contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Authority that is directly related to the performance of the work; or

.2 Terminate the Contract for default. 

§ 16.29  LABOR DISPUTE CLAUSE
§ 16.29.1 All disputes concerning the payment of prevailing wage rates or classifications shall be promptly reported to 
the Owner for its referral to DOT for decision or, at the option of the Owner, DOT referral to the Secretary of Labor.  
The decision of DOT or the Secretary of Labor as the case may be, shall be final.

§ 16.29.2 All questions relating to the application or interpretation of the Copeland Act, the Contract Work Hours 
Standards Act, the Davis-Bacon Act, or Section 13 of the Act shall be sent to FTA for referral to the Secretary of 
Labor for ruling or interpretation, and such ruling or interpretation shall be final.

§ 16.29.3 Convict Labor.  In connection with the performance of work under this Contract, the Contractor agrees not 
to employ any person undergoing service or imprisonment at hard labor.  This does not include convicts who are on 
parole or probation.

§ 16.29.4 Minimum Wages:

.1 All mechanics and laborers employed or working directly upon the site of the Work shall be 
paid unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by the Copeland 
Regulations (29 CFR Part 30), the full amounts due at time of payment computed at wage rates 
not less than the aggregate of the basic hourly rates and the rates of payments, contributions, or 
costs for any fringe benefits contained in the wage determination decision of the Secretary of 
Labor, which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the Contractor or Subcontractor and such 
laborers and mechanics, and the wage decision shall be posted by the Contractor at the site of 
the work in a prominent place where it can be seen by the workers.

.2  KCATA shall require that any class of laborers or mechanics, including apprentices and 
trainees, which is not listed in the wage determination and which is to be employed under the 
Contract shall be classified or reclassified conformably to the wage determination and a report 
of the action taken shall be sent to the appropriate Federal agency.  If the interested parties 
cannot agree on the proper classification or reclassification of a particular class of laborers or 
mechanics, including apprentices and trainees, to be used, KCATA shall submit the questions 
together with his recommendation through the appropriate Federal agency to the Secretary of 
Labor for final determination.

.3 KCATA shall require, whenever the minimum wage rate prescribed in the Contract for a class 
of laborers or mechanics includes a fringe benefit which is not expressed as an hourly wage 
rate and the Contractor is obliged to pay a cash equivalent of such a benefit, an hourly cash 
equivalent thereof to be established.  In the event interested parties cannot agree upon a cash 
equivalent of the fringe benefit, the question, accompanied by the recommendation of the 
KCATA shall be referred to the Secretary of Labor for determination.

.4 If the Contractor does not make payments to a trustee or other third person, he may consider as 
part of the wages of any laborer or mechanic the amount of any costs expressly listed in the 
wage determination decision of the Secretary of Labor which is a part of this Contract:  
provided, however the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis Bacon Act have been met.  The 
Secretary of Labor may require the Contractor to set aside in a separate account asset for the 
meeting of obligations under the plan or program.
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§ 16.29.5   Miscellaneous Labor Provisions:

.1 Final Labor Summary.  The Contractor and each Subcontractor shall furnish to the Owner, 
upon the completion of the Contract, a summary of all employment, indicating, for the 
completed project, the total hours worked, and the total amount earned.

.2 Final Certificate.  Upon completion of the Contract, the Contractor shall submit to the Owner 
with the voucher for final payment for any work performed under the Contract, a certificate 
concerning wages including apprentices and trainees, employed on the project, in the 
following form:

"The undersigned, Contractor on                                           (Contract No.) hereby certifies that 
all laborers, mechanics, apprentices, and trainees employed by him or by a Subcontractor 
performing work under this Contract on the project have been paid wages at rates not less than 
those required by the contract provisions, and that the work performed by each such laborer, 
mechanic, apprentice, or trainee conformed to the classifications set forth in the Contract or 
training program provisions applicable to the wage rage paid.

Signature and Title: 
________________________________________                                                                

§ 16.29.6  Notice to the Owner of Labor Disputes.  Whenever the Contractor has knowledge that any actual or 
potential labor dispute is delayed or threatens to delay the timely performance of this Contract, the Contractor shall 
immediately give notice thereof, including all relevant information with respect thereto, to the Owner.

§ 16.30  LIABILITY AND INDEMNIFICATION
§ 16.30.2 Contractor’s Liability.  Contractor shall be liable for all damages to persons (including employees of 
Contractor) or property of any type that may occur as a result of any act or omission by Contractor, any subcontractors, or 
sub-subcontractor, their respective agents or anyone directly employed by any of them or anyone. 

§ 16.30.3 Subrogation.  Contractor, its agents, and any subcontractor hereby waive and relinquish any right of subrogation 
or claim against KCATA, its commissioners, senior leaders and employees arising out of the use of KCATA’s premises 
(including any equipment) by any party in performance of this Agreement.

§ 16.30.4 Indemnification.  

.1 To the fullest extent permitted by law, Contractor agrees to and shall indemnify, defend and hold 
harmless KCATA, its Commissioners, officers and employees from and against any and all claims, 
losses, damages, causes of action, suits, liens and liability of every kind, (including all expenses of 
litigation, expert witness fees, court costs and attorney’s fees whether or not suit be commenced) by 
or to any person or entity (collectively the "Liabilities") arising out of, caused by, or resulting from 
the acts or omissions of Contractor, subcontractors, or sub-subcontractors, their respective agents 
or anyone directly or indirectly employed by any of them in performing work under this Contract, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder, so long as such Liabilities are not caused by the sole negligence or willful 
misconduct of a party indemnified hereunder.  Such obligation shall not be construed to negate, 
abridge, or otherwise reduce other rights or obligations of indemnity which would otherwise exist 
as to a party or person described in this paragraph.  Contractor shall also indemnify, hold harmless 
and defend the KCATA for any contractor or subcontractor action, tort, or violation of federal or 
state law or city ordinance. 

.2 In claims against any person or entity indemnified under this section, by an employee or 
Contractor, or anyone directly or indirectly employed by any of them, the subcontractor or 
sub-subcontractor indemnification obligation shall not be limited by a limitation on the amount 
or type of damages, compensation or benefits payable by or for the Contractor, subcontractor, 
or sub-subcontractor under worker’s compensation acts, disability benefit acts or other 
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employee benefit acts.  If any action at law or suit in equity is instituted by any third party 
against Contractor arising out of or resulting from the acts of Contractor in performing work 
under this Contract, Contractor shall promptly notify KCATA of such suit. 

.3 If any action at law or suit in equity is instituted by any third party against KCATA or its 
commissioners, officers or employees arising out of or resulting from the acts of Contractor, a 
subcontractor or sub-subcontractor, their respective agents or anyone directly or indirectly 
employed by any of them in providing products, equipment or materials, or in performing work 
or services under this Contract, and if Contractor has failed to provide insurance coverage to 
KCATA against such action as required herein or otherwise refuses to defend such action, 
KCATA shall have the right to conduct and control, through counsel of its choosing, the 
defense of any third party claim, action or suit, and may compromise or settle the same, 
provided that KCATA shall give the Contractor advance notice of any proposed compromise or 
settlement.  Under these circumstances, KCATA retains the right to recover all costs of defense 
from the Contractor.

.4 KCATA shall permit Contractor to participate in the defense of any such action or suit through 
counsel chosen by the Contractor, provided that all fees and expenses of such counsel shall be 
borne by Contractor. If KCATA permits Contractor to undertake, conduct and control the 
conduct and settlement of such action or suit, Contractor shall not consent to any settlement that 
does not include as an unconditional term thereof the giving of a complete release from liability 
with respect to such action or suit to KCATA.  Contractor shall promptly reimburse KCATA 
for the full amount of any damages, including fees and expenses of counsel for KCATA, 
incurred in connection with any such action.

§ 16.30.5  Release of Liability.  Contractor, its officers, directors, employees, heirs, administrators, executors, agents and 
representatives and respective successors and assigns hereby fully release, remise, acquit and forever discharge the 
KCATA and its commissioners, officers, directors, attorneys, employees, agents, representatives and its respective 
successors and assigns from any and all actions, claims,  causes of action, suits, rights, debts, liabilities, accounts, 
agreements, covenants, contracts, promises, warranties, judgments, executions, demands, damages, costs and expenses, 
whether known or unknown at this time, of any kind or nature, absolute or contingent, existing at law or in equity, on 
account of any matter related to this agreement, cause or thing whatsoever that has happened, developed or occurred before 
or after you sign and deliver this Contract to KCATA.  This release will survive the termination of this Contract. 

§ 16.31  LICENSING, LAWS AND REGULATIONS 
§ 16.31.1  The Contractor shall, without additional expense to KCATA, be responsible for obtaining any necessary 
licenses and permits, and for complying with all federal, state, and municipal laws, codes, and regulations applicable 
to the providing of products, equipment or materials, or the performance of the Services, under this Contract.

§ 16.31.2  The Contractor shall comply with all applicable and current rules, regulations, and ordinances of any 
applicable federal, state, county or municipal governmental body or authority, including but not limited to those as set 
forth by the Environmental Protection Agency, the Missouri Department of Natural Resources, the Kansas 
Department of Health and Environmental, the FTA, the Department of Transportation, and the City of Kansas City, 
Missouri.

§ 16.31.3  The Contractor shall be responsible for obtaining all required permits and licenses required to complete 
construction and installation of the work. 

§ 16.32  LOBBYING RESTRICTIONS

§ 16.32.1 The Contractor is bound by its certification contained in its offer to the Authority regarding the use of federal 
or non-federal funds to influence, or attempt to influence any federal officer or employee regarding the award, 
execution, continuation, or any similar action of any federal grant or other activities as defined in 31 U.S.C. 1352, as 
amended; 2 C.F.R. § 200.450, 2 C.F.R. part 200 appendix II (J) and 49 CFR Part 20, to the extent consistent with 31 
U.S.C. § 13532, as amended.  The Contractor agrees to comply with this requirement throughout the term of the 
Contract.
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§ 16.32.2  The Contractor agrees to include these requirements in all subcontracts at all tiers exceeding $100,000 and to 
obtain the same certification and disclosure from all subcontractors (at all tiers).

§ 16.33  NATIONAL INTELLIGENT TRANSPORTATION SYSTEM ARCHITECTURE AND STANDARDS  
The contractor agrees to conform,  to the extent applicable, to the National Intelligent Transportation Systems (ITS) 
Architecture and Standards as required by SAFETEA-LU § 5307(c), 23 U.S.C. § 512 note, and Contractor agrees to 
apply with FTA Notice, "FTA National ITS Architecture Policy on Transit Projects" 66 Fed. Reg. 1455, January 8, 
2001, and any further implementing directives, except to the extent FTA determines otherwise in writing.

§ 16.34 NOISE CONTROL

§ 16.34.1 All equipment shall be designed and selected to be free of objectionable noise and vibration.  Hoists, 
compressors, and other machinery shall be housed in sound-attenuating enclosures.

§ 16.34.2 Engine-driven equipment shall be equipped with exhaust and, where appropriate, air intake silencers 
designed for the maximum degree of silencing.  The type of silencer required is that for use in critical noise-problem 
locations such as high-density residential and hospital areas.

§ 16.35  NOTIFICATION AND COMMUNICATION
§ 16.35.1  Communications regarding technical issues and activities of the project shall be exchanged with (Name), 
KCATA’s (Title), at (816) 346- or via e-mail at @kcata.org. 

§ 16.35.2  Issues regarding the contract document, changes, amendments, etc. are the responsibility of KCATA’s 
Procurement Department.  All notices and communications on all matters regarding this Contract may be given by delivery 
or mailing the same postage prepaid, addressed to the following:

If to KCATA: Name, Title
Kansas City Area Transportation Authority
1350 East 17th Street
Kansas City, MO  64108

If to Contractor:  
 _____________________________
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§ 16.35.3 The Contractor shall notify KCATA immediately when a change in ownership has occurred or is certain to occur.

§ 16.35.4  The addresses to which notices may be made may be changed from time to time by notice mailed as described 
above.  Any notice given by mail shall be deemed given on the day after that on which it is deposited in the United States 
Mail as provided above. 

§ 16.36 PAYROLLS AND BASIC RECORDS
§ 16.36.1 The Contractor shall maintain payrolls and basic records relating thereto during the course of the Work and 
shall preserve them for a period of three (3) years thereafter for all laborers and mechanics, including apprentices and 
trainees, working at the site of the Work.  Such records shall contain the name and address of each employee, his 
correct classification, rate of pay (including rates of contributions for, or cost assumed to provide, fringe benefits), 
daily and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Contract has 
obtained approval from the Secretary of Labor as provided in this Agreement, the Contractor shall maintain records 
which show that the commitment to provide such benefits is enforceable, that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits.

§ 16.36.2 The Contractor shall submit weekly a copy of all payrolls to the KCATA.  The prime Contractor shall be 
responsible for the submission of copies of payrolls of all Subcontractors.  Each such copy shall be accompanied by a 
statement signed by the Contractor indicating that the payrolls are correct and complete, that the wage rates contained 
therein are not less than those determined by the Secretary of Labor, and that the classification set forth for each 
laborer mechanic, including apprentices and trainees, conform to the work he performed.  Submission of the "Weekly 
Statement of Compliance" required under this Contract and the Copeland Regulations of the Secretary of Labor (29 
CFR Part 3) shall satisfy the requirement for submissions of the above statement.  The Contractor shall also submit a 
copy of any approval by the Secretary of Labor with respect to fringe benefits which is required by this Agreement.

§ 16.36.3 Contractors employing apprentices or trainees under approved programs shall include a notation on the first 
weekly certified payrolls submitted on the Owner that their employment is pursuant to an approved program
and shall identify the program.  Contractors and subcontractors may not employ "helpers" as the term is defined in 
DOL Memorandum No. 174, dated December 2, 1993, included in Section 4.2, Federal Wage Rates.

§ 16.36.4 The Contractor will make the records required under the labor standards clauses of the Contract available for 
inspection by authorized representatives of the Owner, the appropriate Federal agency, and the U.S. Department of 
Labor, and shall permit such representatives to interview employees during working hours on the job.

§ 16.37  PRIVACY ACT REQUIREMENTS 
§ 16.37.1 The Contractor agrees to comply with, and assures the compliance of its employees and subcontractors with, the 
information restrictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 552.  Among other 
things, the Contractor agrees to obtain the express consent of the KCATA and/or the Federal Government before the 
Contractor or its employees operate a system of records on behalf of the KCATA or Federal Government.  

§ 16.37.2 The Contractor understands that the requirements of the Privacy Act, including the civil and criminal penalties for 
violation of that Act, apply to all individuals involved, and that failure to comply with the terms of the Privacy Act may 
result in termination of the underlying Agreement.

§ 16.37.3 The Contractor agrees that strict privacy will be maintained in the collection, storage, use, transfer, access to 
and/or security of personnel information.  Contractor agrees to protect such information, and to limit the use of the 
information to that required by the contract.

§ 16.37.4 Contractor shall be liable to each employee for loss of any private or personal information lost or left unsecure by 
Contractor. Contractor shall not have any personal employee information for any reason outside of this contract.

§ 16.38  PROHIBITED INTERESTS
§ 16.38.1  No board member, officer, employee or agent of KCATA or of a local public body who has participated or will 
participate in the selection, award, or administration of this Contract, nor any member of his or her immediate family, 
business partner or any organization which employs, or intends to employ any of the above during such period, shall have 
any interest, direct or indirect, in this Contract or the proceeds thereof, to any share or part of this Contract, or to any benefit 
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arising there from.  This shall not be construed to prevent any such person from owning stock in a publicly owned 
corporation.

§ 16.38.2  No member of, or delegates to, the Congress of the United States shall be admitted to any share or part of the 
Contract, or to any benefit arising there from.  This shall not be construed to prevent any such person from owning stock in 
a publicly owned corporation.

§ 16.39  PROHIBITED WEAPONS AND MATERIALS
§ 16.39.1  Missouri Revised Statutes, Section 571.107 (RSMo §571.107) allows government units and businesses to 
prohibit persons holding a concealed carry endorsement from carrying concealed firearms on its premises. Accordingly, 
KCATA has adopted the following rules prohibiting weapons, whether concealed or not, and whether or not the individual 
carrying the weapon has an endorsement or permit to carry.

§ 15.3 Mediation
§ 16.39.2  No weapon, including firearms concealed or not, or other instrument intended for use as a weapon, or any object 
capable of inflicting serious bodily injury upon another person or property may be carried in or on any facility or property 
of KCATA, including vehicles of contractors parked on KCATA property or leased facilities, or vehicles used in 
transporting KCATA customers, even if a person has a permit to carry a concealed weapon, unless authorized in writing to 
do so by KCATA. For the purposes hereof, a weapon shall include, but not be limited to, a firearm, knife, sword, mace, or 
any instrument of any kind known as blackjack, billy club, club, sandbag, and metal knuckles.

§ 16.39.3  No explosives, flammable liquids, acids, fireworks, other highly combustible materials, radioactive materials, or 
biochemical materials may be carried on or in any KCATA property, facility or vehicle, including vehicles of contractors 
parked on KCATA property or leased facilities, or vehicles used in transporting any KCATA customer, except as 
authorized in writing by KCATA.

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution.

§ 16.39.4  Any contractor, subcontractor, employee or agent thereof, who has a firearm or other weapon, including those 
used for recreational purposes, in his/her possession, including on his/her person, in a vehicle on an KCATA facility, in a 
vehicle carrying KCATA customers, or accessible such as in first aid kits, toolboxes, purses, lunch or carrying bags, etc., at 
any time while performing KCATA contracted services or on KCATA property, including parking lots, concealed or not, 
shall be immediately prohibited from performing any further KCATA work, even if the person has a permit to carry a 
concealed weapon.

§ 16.39.5  Any KCATA contractor, subcontractor, employee or agent thereof, while performing KCATA contracted 
services or on any KCATA property or facilities, who has in his/her possession, carries, transports, displays, uses, 
flourishes, or threatens another person with a weapon, radioactive material, biochemical material or other dangerous 
weapon, object or material, which has the capability of inflicting bodily injury, shall be immediately prohibited from 
performing any further KCATA work and reported to local law enforcement authorities.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The 
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties 
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the 
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 16.40  PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE EQUIPMENT
Contractor represents that it is and will be compliant at all times with 2 CFR § 200.216 and will not provide 
telecommunications and/or video surveillance services or equipment to the KCATA in the performance of any 
contract, subcontract or other contractual instrument resulting from a solicitation or RFP that have been manufactured 
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by a supplier (including any subsidiary or affiliate of those entities) that is considered prohibited or not approved under 
this regulation.   This statute is not limited to entities that use end-products produced by those companies; and also 
covers the use of any equipment, system, or services that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any system. 

§ 16.41  RECORD RETENTION AND ACCESS
§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision.

§ 16.41.1 The Contractor agrees that, during the course of this agreement and any extensions thereof, and for three years 
thereafter, it will maintain intact and readily accessible all data, documents, reports, records, contracts, and supporting 
materials relating to this Contract in accordance with 2 CFR § 200.33, 49 U.S.C. § 5325(g) and 49 CFR part 633.  In the 
event of litigation or settlement of claims arising from the performance of this Contract, the Contractor agrees to maintain 
same until such litigation, appeals, claims, or exceptions related thereto have been disposed of.

§ 16.41.2  The Contractor shall permit KCATA, the U.S. Secretary of Transportation, the Comptroller General of the 
United States, and, as applicable, any local municipality, to inspect all work, materials, construction sites, payrolls, and 
other data and records, and to audit the books, records, and accounts of the Contractor relating to its performance under this 
Contract.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 16.41.3  The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy 
excerpts and transcriptions as reasonably needed, and to include this clause in all subcontracts.

§ 16.42  SEAT BELT USE POLICY
The Contractor agrees to comply with terms of Executive Order No. 13043 "Increasing Seat Belt Use in the United 
States" and is encouraged to include those requirements in each subcontract awarded for work relating to this 
Contract.

§ 15.4 Arbitration
§ 16.43  SEISMIC SAFETY  
The Contractor agrees that any new building or addition to an existing building will be designed and constructed in 
accordance with the Standards for Seismic Safety required in Department of Transportation (DOT) Seismic Safety 
Regulations 49 C.F.R. Part 41 and will certify to compliance to the extent required by the regulation.  The Contractor 
agrees to ensure that all work performed under this contract, including work performed by a subcontractor, is in 
compliance with the standards required by the Seismic Safety regulations and the certification of compliance issued on 
the project.

§ 16.44  SEVERABILITY  
If any clause or provision of this Agreement is declared to be invalid by any court of competent jurisdiction, then and 
in that event, the remaining provisions hereof shall remain in force.  In lieu of each clause or provision of this 
Agreement that is illegal, invalid, or unenforceable, there shall be added as part of this Agreement, a clause or 
provision as similar in terms to such illegal, invalid, or unenforceable clause or provision as may be possible and be 
legal, valid, and enforceable.  

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 
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filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 
arbitration is permitted to be demanded.

§ 16.45  SUSPENSION OF WORK
KCATA may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work under this 
agreement for the period of time that KCATA determines appropriate for the convenience of KCATA.

§ 16.46 SUBSTANCE ABUSE/DRUG ALCOHOL TESTING
The Contractor agrees to comply with U.S. DOT regulation "Drug Free Workplace Requirements (Grant)," 40 CFR, 
Part 29, Subpart F.  In addition, Contractor will comply with all drug, alcohol and substance abuse testing 
requirements for the KCATA.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim.

§ 16.47  TEXTING WHILE DRIVING AND DISTRACTED DRIVING
Consistent with Executive Order No. 13513, "Federal Leadership on Reducing Text Messaging While Driving," 
October 1, 2009, 23 U.S.C. Section 402 note, and DOT Order 3902.10, "Text Messaging While Driving," December 
30, 2009, the Contractor agrees to promote policies and initiatives for its employees and other personnel that adopt 
and promote safety policies to decrease crashes by distracted drivers, including policies to ban text messaging while 
driving, and to encourage each subcontractor to do the same.

§ 16.48 UNAVOIDABLE DELAYS
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof.

§ 16.48.1  A delay is unavoidable only if the delay was not reasonably expected to occur in connection with or during 
the Contractor’s performance, and was not caused directly or substantially by acts, omissions, negligence, or mistakes 
of the Contractor, the Contractor’s suppliers or their agents, and was substantial and in fact caused the Contractor to 
miss delivery dates and could not adequately have been guarded against by contractual or legal means.

§ 16.48.2  Notification of Delays. The Contractor shall notify the Director of Procurement as soon as the Contractor 
has, or should have, knowledge that an event has occurred which will cause an unavoidable delay. Within five (5) days, 
the Contractor shall confirm such notice in writing, furnishing as much as detail as is available.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof.

§ 16.48.3  Request for Extension. The Contractor agrees to supply, as soon as such data is available, any reasonable 
proof that is required by the Director of Procurement to make a decision on any request for extension. The Director of 
Procurement shall examine the request and any documents supplied by the Contractor and shall determine if the 
Contractor is entitled to an extension and the duration of such extension. The Director of Procurement shall notify 
the Contractor of its decision in writing.

§ 16.48.4  It is expressly understood and agreed that the Contractor shall not be entitled to damages or compensation 
and shall not be reimbursed for losses on account of delays resulting from any cause under this provision, except to the 
extent the Contractor’s delay was attributable to KCATA’s non-performance of its duties herein.

§ 15.4.4 Consolidation or Joinder 
§ 16.49   UNLAWFUL EMPLOYMENT PRACTICE
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 
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be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may include by joinder persons or entities substantially involved in a common question of law or fact whose 
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute 
consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 16.49.1 The Contractor and each Subcontractor agrees to refrain from any unlawful employment practices as 
presently defined by Section 26.222, Revised Ordinances, City of Kansas City, Missouri, and that such person will 
post on his or its premises at the office of employment notices setting forth the provisions of Section 26.222, and 
further setting forth that such person agrees to abide by said provisions; that such person agrees to implement the 
Certificate of Compliance or Affirmative Action Program submitted by him in connection with this Contract, and that 
such person shall be bound by the terms of Section 26.233, Revised Ordinances, City of Kansas City, Missouri, and by 
the Rules and Regulations promulgated for the administration of Section 26.288 through 26.243.

§ 16.49.2 Every person subject to Section 26.233 is hereby deemed to agree to permit the authorized representative of 
the KCATA, the Director of Human Relations of the City of Kansas City, Missouri, or his duly authorized agents or 
employees, access at all reasonable times to all such persons, books, papers, records, reports, or accounts in the 
possession of or under the control of such person, as may be necessary to ascertain compliance with Section 26.233, 
and to furnish such further information as may be required of him, all within ten (10) days of the date requested in 
writing.

§ 16.49.3 If the Contractor shall fail, refuse, or neglect to comply with the terms of these Contract Conditions, such 
failure shall be deemed a total breach of this Contract; and such Contract may be terminated, canceled, or suspended, 
in whole or in part, and such Contractor may be declared ineligible for any further KCATA contracts for a period of up 
to one year.  Provided, that if this Contract is terminated, canceled, or suspended for failure to comply with Section 
26.231, the Contractor shall have no claims for damages against the KCATA or the City of Kansas City, Missouri, on 
account of such termination, cancellation, or suspension or declaration of ineligibility.

§ 16.49.4 All contracts executed by the Contractor with a Subcontractor and relating to this KCATA Contract, shall 
contain as a condition thereof, the provisions of Section 26.232, Revised Ordinances, City of Kansas City, Missouri, 
relating to contract conditions; and such subcontractor shall be subject to the provisions of Section 26.228 through 
26.243.

§ 16.50  UNITED STATES PREFERENCE
§ 16.50.1  Buy America. 

.1 The Contractor agrees to comply with 49 U.S.C. §5323(j), and 49 CFR. Part 661, which provide 
that federal funds may not be obligated unless steel, iron, and manufactured products used in 
FTA-funded projects are produced in the United States, unless a waiver has been granted by FTA 
or the product is subject to a general waiver.  General waivers are listed in 49 CFR 661.7 and 
include final assembly in the United States for 15 passenger vans and 15 passenger wagons 
produced by Chrysler Corporation, microcomputer equipment & software.  Separate requirements 
for rolling stock are set out at 5323(j)(2)(C) and 49 CFR Part 661.11.  Rolling stock not subject to a 
general waiver must be manufactured in the United States and have a 70 percent (70%) domestic 
content. 

.2 The Contractor further agrees to include these requirements in all subcontracts exceeding 
$150,000.

  
§ 16.50.2   Cargo Preference.  

.1 In the event that ocean shipment is required for any material or commodity pursuant to this 
Agreement, the Contractor agrees to utilize United States-Flag commercial vessels to ship at least 
fifty percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
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liners, and tankers) involved, to the extent such vessels are available at fair and reasonable rates for 
the United States-Flag commercial vessels.  

.2 The Contractor further agrees to furnish within 20 working days following the date of loading for 
shipments originating within the United States or within 30 working days following the date of 
loading for shipments originating outside the United States, a legible copy of a rated "ON 
BOARD" commercial ocean bill-of-lading in English for each shipment of cargo described in the 
paragraph above to KCATA (through the Prime Contractor or in the case of subcontractor 
bill-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, 400 Seventh Street, S.W., Washington, DC, 20590, marked with the appropriate 
identification of the Project.  

.3 The Contractor further agrees to include these requirements in all subcontracts issued pursuant to 
this Contract when the subcontract may involve the transport of equipment, materials or 
commodities by ocean liner and exceeds $150,000.

 § 16.50.3  Fly America.   In accordance with Section 5 of the International Air Transportation Fair Competitive Practices 
Act of 1974 (49 U.S.C. 40118 - the "Fly America" Act), and in accordance with the General Service Administration’s 
regulations at 41 CFR Part 301-10, recipients and subrecipients of federal funds and their Contractors are required to use 
U.S. Flag air carriers for U.S. Government-financed international air travel and transportation of their personal effects or 
property, to the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the 
Fly America Act.  The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U.S. flag air carrier was not available or why it was necessary to use 
a foreign air carrier (based on the reasons found in FAR § 47.403) and shall, in any event, provide a certificate of 
compliance with the Fly America requirements.  The Contractor agrees to include the requirements of this section in all 
subcontracts that may involve international air transportation and exceed $150,000.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement.
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with its associated Additions and Deletions Report and this certification at 07:58:32 ET on 06/07/2022 
under Order No. 3104236398 from AIA Contract Documents software and that in preparing the attached final 
document I made no changes to the original text of AIA® Document A201™ – 2017, General Conditions of the 
Contract for Construction, as published by the AIA in its software, other than those additions and deletions shown in 
the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)
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3.3 SUPPLEMENTARY CONDITIONS 
 

The following supplements modify the "General Conditions of the Contract for 
Construction," "AIA Document A-201, 2007 Edition as modified."  Where any Article of 
the General Conditions is modified or any Paragraph, Subparagraph, or Clause thereof is 
modified or deleted by these Supplementary Conditions, the unaltered provisions of that 
Article, Paragraph, Subparagraph, or Clause shall remain in effect. 

 
ARTICLE 1:  GENERAL PROVISIONS 

 
 None 
 

ARTICLE 2: OWNER 
 
 None 
 

ARTICLE 3: CONTRACTOR 
 
 None 
 

ARTICLE 4:  ARCHITECT 
 
 None 
 
 ARTICLE 5:  SUBCONTRACTORS 
 
 None 
 
 ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
 None 
 

ARTICLE 7:  CHANGES IN THE WORK 
 
 None 
 

ARTICLE 8:  TIME 
 

None 
 

ARTICLE 9:  PAYMENTS AND COMPLETION 

SC 9.3.8 CHANGE ORDERS, CHANGE DIRECTIVES AND PROJECT 
ALLOWANCES 

Change Orders, Change Directives and Project Allowances are methods of payment to 
the contractor for changes in the project work; additional work and unanticipated tasks 
(“Extra Work”) necessary to complete the contract work, whereby reimbursement is 
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made based substantially on terms of the original contract.  Reimbursement may be in 
accordance with one or more of the following:  1) On a monitored and confirmed time 
and materials basis, 2) To account for quantity overruns on unit price contract items, or 3) 
To offset additional costs of negotiated work where price can be reasonably determined 
from the terms of the original contract and verified by cost analysis. 
 
A Project Allowance (aka allocated contingency) may be included in the total bid price 
by line item in the bid form or payment schedule.  The contractor shall not assume any 
benefit from or assign any project costs to the Project Allowance.  It shall only be 
employed at the sole discretion of KCATA. 
 
When time and material procedures are initiated, it is the intent to reimburse the 
contractor for the actual costs of the work, plus overhead and profit to avoid a negative 
impact to the KCATA and contractor. All markups shall include overhead and profit.  No 
additional markups shall be allowed.  

The compensation as herein provided shall be received by the Contractor as payment in 
full for Extra Work done, in which the markup which is allowed on labor cost, material 
cost, and equipment cost, and when applicable the markups on subcontractor work, is 
being made and accepted to cover all administration, general superintendents, other 
overhead, bonds, insurance, anticipated profit and use of small tools and equipment for 
which no direct compensation is allowed.  The rates for overhead markups set forth 
herein are caps (maximum) and not predetermined allowed markups.   

Allowed overhead markups used by the contractor, must be verifiable by certified audit 
and submitted upon request.  Should the Contractor refuse to prosecute the work as 
directed or refuse to submit full and complete documentation as required, KCATA may, 
at its sole discretion, withhold future payments. 

All Extra Work done on a time and material basis will be paid for as actual costs 
incurred, as agreed to by KCATA, plus overhead and profit.  Allowable overhead and 
profit shall not exceed the following percentages: 
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Cost Item Not to Exceed 
Percent Markup 

Benefits to Direct Labor (GC and 
Subcontractor) 

25 

Insurance and Taxes to Direct 
Labor (GC and Subcontractor) 

25 

Materials (GC and Subcontractor) 15 
Owned Equipment (GC and 
Subcontractor) 

10 

Rental Equipment (GC and 
Subcontractor) 

10 

GC Markup on Subcontractor 
Work 

10 (for first 
$10,000) 

GC Markup on Subcontractor 
Work 

5 (work in excess of 
$10,000) 

Profit TBD 
 

Contractor may be required to submit a current certified audit verifying company 
overhead rates in relation to construction costs.  Should it be determined that the 
contractor’s overhead rate is less than the percentage paid, KCATA shall be reimbursed 
by the contractor for the amount of the overpayment. 

Costs shall be calculated in accordance with the following or as otherwise agreed to by 
KCATA and the contractor: 

A. LABOR-For all Labor, including equipment operators and foreman in direct charge of 
the specific operation, the Contractor will receive the current local rate of wage per hour 
for each and every hour that said laborers and foreman are actually engaged in such work, 
plus identified markup.  Wages or benefits for personnel connected with the contractor's 
forces above the classification of foreman and having only general supervisory 
responsibility for the Project Allowance work will not be allowed. 

The direct labor charges shall be the actual payroll rate of wages per hour and actual 
fringe benefits paid.  The fringe benefits would be those included on a prevailing 
minimum wage predetermination, if applicable, which are actually paid.  This would 
include health and welfare, apprentice training, supplemental unemployment benefits and 
pension plans but does not include profit sharing plans. 

B. INSURANCE AND TAXES - The contractor will receive the actual cost paid for 
social security tax; Medicare tax; unemployment taxes at the effective rate; worker’s 
compensation insurance; contractor’s public liability insurance at the policy percentage 
rate; contractor’s property damage liability insurance at the policy percentage rate, 
additional bond, plus markup for overhead and profit identified above. 

C. MATERIALS - For all materials furnished and used, the Contractor will receive the 
actual cost of such materials, including freight charges, as shown by original paid bills, to 
which the approved markup shall be added.  Sales tax shall not be an acceptable cost. 
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D. EQUIPMENT- For any machinery, trucks or equipment (exclusive of operators), 
except small tools and equipment (less than $1,000 replacement value) for which no 
compensation is allowed, which may be deemed by the KCATA to be necessary or 
desirable to use, the KCATA will allow the Contractor a reasonable rate of hire for rental 
prices for machinery, trucks, or equipment, which shall include fuel and lubricants, for 
each and every hour that such machinery, truck, or equipment is in use on such work, and 
to which markup will be added as indicated above.  

The maximum rental rates which the KCATA will allow shall be computed in the 
following manner: 

For owned equipment, an hourly rate will be determined using the weekly rental rates, 
including applicable adjustment factors, taken from the current edition (including updated 
supplements) of the Rental Rate Blue Book for Construction Equipment or a current 
rental publication and dividing by Forty (40).  An allowance will be made for operating 
cost for every hour the machinery or equipment is operating, in accordance with rates 
listed in the Rental Rate Blue Book.  If machinery or equipment is required at the work 
site but is not operating, compensation will be at the hourly rate exclusive of operating 
costs. 

For rented equipment, actual rental rates shall apply unless they exceed Blue Book rates 
by more than 10 percent in which case a maximum of Blue Book rates plus 10 percent 
will be paid.  An allowance will be made for operating cost for every hour the machinery 
or equipment is operating, in accordance with rates listed in the Rental Rate Blue 
Book.  If machinery or equipment is required at the work site but is not operating, 
compensation will be at the hourly rate exclusive of operating costs. 

In the case of equipment not in the Rental Rate Blue Book for Construction Equipment, a 
weekly rate shall be computed on the basis of One and One Half Percent (1½%) of the 
manufacturer’s list price for new equipment.  The hourly rate shall be determined by 
dividing the weekly rate by Forty (40) for equipment actually operating and dividing by 
Forty-Four (44) for equipment required at the work site but not operating. 

Mobilization of equipment for Project Allowance work will be paid on the basis of labor 
and equipment rates in accordance with this subsection. 

Sales tax shall not be an acceptable cost. 

E. MOBILIZATION 
a. Unit of measure is Lump Sum.  Maximum allowable mobilization shall be 6%. 
b. Payment for this item shall include costs of all work and items necessary to begin 

the project.  These items include but may not be limited to:  obtaining ATA and 
City required bonds, paying for permits, additional insurance (if required), setting 
up a construction office, etc.  Mobilization costs shall be paid as follows: 1st 
Payment application – 50%, 2nd Payment application – 25%, 3rd Payment 
application – 25%.  If requested, the contractor shall submit a breakdown of items 
included in Mobilization. 
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F. ADMINISTRATION & MANAGEMENT (GENERAL CONDITIONS) 

a. Unit of measure is Lump Sum and paid out as a percentage equal to the estimated 
percent complete of the project. 

b. Payment for this item shall include costs of all work and items necessary to 
maintain the project.  These items include but may not be limited to:  Preparing 
and updating project schedule, preparation of shop drawing submittals, submittal 
of weekly payroll records, preparation of monthly payment applications and lien 
waivers, coordination with other contractors, coordination with the KCATA and 
architect/engineer, attending progress meetings, etc.  If requested, the contractor 
shall submit a breakdown of items included in Administration & Management. 

G. SUBCONTRACTS - Payment for work performed by subcontractors will be based 
upon actual labor, materials, and equipment supplied and computed as specified 
herein.  The markup includes the overhead and profit of the subcontractor.  The prime 
Contractor will be allowed an additional markup as identified above.  Subcontractors on a 
lump sum basis may be accepted as a component of Project Allowance work if, in the 
opinion of the KCATA, the subcontractor proposal is reasonable. 

H. Payments – To receive payment for Project Allowance work, Contractor shall provide 
the following in itemized statements: 
 
Name, classification, date, daily hours, total hours, rate, and amount for all labor. 
 
1. Designation, dates, daily hours, total hours of actual operation and stand-by 
operation, rental rate, and amount for each unit of equipment, or the applicable hourly 
equipment expense rate for each truck or other unit of machinery and equipment. Include 
the manufacturer's name or trademark, model number, and year of manufacture with the 
designation. 
2. Quantities of materials and prices. 
3. Transportation charges on materials, f.o.b. at job site. 
4. Documentation showing payment for all invoiced work. 
5. Documentation for insurance, taxes and bonding expenses. 
6. If materials are taken from contractor’s stock and original receipted invoices for 
the materials and transportation charges cannot be provided, provide an affidavit and 
certify the following: 

a. The materials were taken from the contractor’s stock. 
b. The quantity shown was actually used for the Project Allowance work. 
c. The price and transportation costs represent the actual cost to the contractor. 

 
 
 ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
 None 
 

ARTICLE 11:  INSURANCE AND BONDS 
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 None 
  

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
 None 
 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
 None 
 

ARTICLE 14:  TERMINATION OR SUSPENSION OF THE CONTRACT 
 
 None 
 

ARTICLE 15: CLAIMS AND DISPUTES 
 
 None 
 

ARTICLE 16:  CIVIL RIGHTS 
 
 None 
 
 ARTICLE 17:   ADDITIONAL GOVERNMENT CONDITIONS 
 None 
 
 
 ARTICLE 18:    
 
 None 



Document G702® – 1992  
Application and Certificate for Payment 
TO OWNER: PROJECT:  APPLICATION NO: Distribution to:

PERIOD TO:      OWNER □ 
CONTRACT FOR:  ARCHITECT □ 

FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR □ 
 
PROJECT NOS:        /     / FIELD □ 

OTHER □ 
The undersigned Contractor certifies that to the best of the Contractor’s knowledge, information
and belief the Work covered by this Application for Payment has been completed in accordance
with the Contract Documents, that all amounts have been paid by the Contractor for Work for 
which previous Certificates for Payment were issued and payments received from the Owner, and
that current payment shown herein is now due.

CONTRACTOR’S APPLICATION FOR PAYMENT 
Application is made for payment, as shown below, in connection with the Contract. 
AIA Document G703®, Continuation Sheet, is attached.
1. ORIGINAL CONTRACT SUM …………………………………………. $
2. NET CHANGE BY CHANGE ORDERS ………………………… $ CONTRACTOR: 
3. CONTRACT SUM TO DATE (Line 1 ± 2) ……………………….......... $ By: Date:
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) …… $ State of:  
5. RETAINAGE: County of: 

a. % of Completed Work
$

Subscribed and sworn to before  
me this  day of (Columns D + E on G703) 

b. % of Stored Material
$ Notary Public:  (Column F on G703) 

Total Retainage (Lines 5a + 5b, or Total in Column I of G703)…... $
My commission expires:  

6. TOTAL EARNED LESS RETAINAGE ……………………………… $ ARCHITECT’S CERTIFICATE FOR PAYMENT 
(Line 4 minus Line 5 Total) In accordance with the Contract Documents, based on on-site observations and the data comprising 

this application, the Architect certifies to the Owner that to the best of  the Architect’s knowledge,
information and belief the Work has progressed as indicated, the quality of the Work is in 
accordance with the Contract Documents, and the Contractor is entitled to payment of the
AMOUNT CERTIFIED.  

7. LESS PREVIOUS CERTIFICATES FOR PAYMENT …………………. $
(Line 6 from prior Certificate) 

8. CURRENT PAYMENT DUE ……………………………………… $
 

9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED  .............................................................................  $
(Line 3 minus Line 6) $ (Attach explanation if amount certified differs from the amount applied. Initial all figures on this 

Application and on the Continuation Sheet that are changed to conform with the amount certified.) 
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT: 
Total changes approved in previous months by Owner $ $ By: Date:
Total approved this month $ $ This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor 

named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of 
the Owner or Contractor under this Contract. 

TOTAL $ $

NET CHANGES by Change Order $

AIA Document G702® – 1992. Copyright © 1953, 1963, 1965, 1971, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, “G702,” and 
“AIA Contract Documents” are registered trademarks and may not be used without permission. To report copyright violations of AIA Contract Documents, e-mail copyright@aia.org.



CONTRACTOR

OWNER: KANSAS CITY AREA TRANSPORTATION PROJECT:
AUTHORITY

 1350 E. 17th Street Change Order No.: 1 DISTRIBUTION TO:
Kansas City, MO 64108

 Date: X OWNER
CONTRACTOR: Project #: Const. Manager

ARCHITECT
X CONTRACTOR

Contract Date: Other
CONTRACT FOR:

THE CONTRACT HAS CHANGED AS FOLLOWS:
Item No. Cost

1 -$                      
2 -$                      
3 -$                      
4 -$                      
5 -$                      
6 -$                      
7 -$                      
8 -$                      
9 -$                      

10 -$                      

Total -$                      Attachments:

The original Contract Sum was

     Net change by previously authorized Change Orders

The Contract Sum prior to this Change Order was

The Contract Sum will be unchanged by this Change Order in the amount of

The new Contract Sum including this Change Order will be

The Contract Time will be unchanged by 0 calendar days

The date of Substantial Completion as of the date of this Change Order is January 1, 2008

ACCEPTED BY:

Contractor Owner

by: President by: Michael Graham
VP/CFO

This Change Order is hereby made a part of the original contract to the same extent as if it were originally included therein and is intended to modify the 
contract documents as delineated above.  Unless otherwise indicated, all specifications and contract conditions shall apply to this Change Order.

No additional documentation

-$                            

-$                            

-$                            

-$                            

-$                            

Description
Description
Description

Kansas City Area Transportation Authority

Description
Description

Description
Description
Description
Description
Description
Description

CHANGE ORDER
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Payment Application No.   FINAL   
Date:     
Project #:    

 
CONTRACTOR’S FINAL WAIVER & RELEASE  

(Conditional) 

The undersigned, being first duly sworn on my oath, certify and state that I hold the position of 
______________________for_________________________________________________ (“Contractor”) 
        (Title)                                                 (Name of Contractor)                                                       
and that I am the authorized representative for the Contractor named in the contract by and between the Contractor and Kansas 
City Area Transportation Authority (“Owner”), dated the ___ day of _____________, 20___, (the “Contract”) for the project 
located at ______________________________________________________. 
     (project name and location) 

FINAL PAYMENT AMOUNT 
The amount of $      , upon receipt of same, represents full and final payment,  
including retainage, for all labor performed and materials furnished by the Contractor, its subcontractors, suppliers, agents and 
employees on the above-referenced project.  Upon receipt of such payment, the Contractor hereby releases all mechanic’s and 
materialmen’s lien rights, all claims, direct and indirect, impact claims, and all causes of action resulting from labor and 
materials, subcontract work, or other work, equipment, rents, services or supplies furnished and performed by the Contractor 
under the Contract.  The Contractor further agrees to indemnify, defend and hold harmless the Owner, its successors and 
assigns, from any claim or claims hereinafter made by suppliers of materials or subcontractors, employees, servants, agents or 
assigns, arising out of or connected with the work performed under the Contract.  The Contractor understands that the Owner 
will act and rely upon this document in releasing any funds due or owing to the Contractor. 

PREVIOUS PAYMENTS RECEIVED: 
I certify that the Contractor has received the amount of $    , representing payment in full for all 
labor performed and/or materials furnished by the undersigned, its subcontractors and suppliers on the above-referenced project 
through     (date), and includes Payment Application numbers   .   

FINAL CONTRACT AMOUNT EARNED: 
I certify that the Contractor has furnished all materials and performed all work up to and including the final payment  
application in the total amount of $     (final contract amount earned incl. retainage), and that 
such materials and work have been furnished and performed in compliance with the Contract on the above-referenced project 
and the Contract Documents. 

Executed this ___ day of _____________, 20__.  Signature:        
Company/Title:        

STATE OF      ) 
      ) ss 
COUNTY OF       ) 
 

Subscribed and sworn to before me, a Notary Public in and for said County and State, this ___ day of 
__________________, 20__. 
               
         Notary Public 
My Commission Expires: 
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Payment Application No. ________ 
Date: ________ 

CONTRACTOR’S PARTIAL WAIVER & RELEASE  
(To Be an Attachment with Each Partial Payment Application) 

 
The undersigned, being first duly sworn on my oath, certify and state that I hold the position of 

______________________ for ____________________________________________________ (“Contractor”) 
                 (Title)                                                           (Name of Contractor)                                                       
and that I am the authorized representative for the Contractor named in the contract by and between the Contractor and Kansas 
City Area Transportation Authority (“Owner”), dated the ___ day of _____________, 20__, (the “Contract”) for the project 
located at           (project name and number). 

CURRENT PAYMENT APPLICATION AMOUNT EARNED: 
I certify that the Contractor has furnished all materials and performed all work as identified in the above referenced Payment 
Application, in the amount of $     (amount earned incl. retainage), and that such materials 
and work have been furnished and performed in compliance with the Contract on the above-referenced project and the Contract 
Documents.  Amount earned under current Payment Application LESS RETAINAGE $    
 (current amount due). 

TOTAL AMOUNT EARNED TO DATE: 
I certify that the Contractor has furnished all materials and performed all work up to and including the current payment 
application in the amount of $     (amount earned incl. retainage), and that such materials 
and work have been furnished and performed in compliance with the Contract on the above-referenced project and the Contract 
Documents.  Total amount earned LESS RETAINAGE $      (payments received + 
payments due, less retainage). 

PREVIOUS PAYMENTS RECEIVED: 
I certify that the Contractor has received the amount of $    , representing payment in full, less 
retainage, for all labor performed and/or materials furnished by the undersigned, its subcontractors and suppliers on the above-
referenced project through     (date), and includes Payment Application numbers   .   

Further, the Contractor hereby warrants that all subcontractors and suppliers have been paid in full, less retainage, by 
the Contractor for all labor and materials, which have been furnished and performed as identified in prior Payment Application 
numbers     .  The undersigned understands that Owner or anyone in its behalf may and will 
act and rely upon this instrument in releasing any funds due or owing to the Contractor.   

Upon receipt of the present progress payment, less retainage, the undersigned releases all mechanic’s and 
materialmen’s lien rights, all claims, direct and indirect, impact claims, and all causes of action to date resulting from labor and 
materials, subcontract work, or other work, equipment, rentals, services or supplies heretofore furnished and performed by or 
for the Contractor under said Contract.  Contractor further restates that it has released unconditionally all such rights and claims 
as a result of receipt of payment, less retainage, on all prior payments.  Further, Contractor hereby agrees to indemnify, defend 
and hold harmless Owner, its successors and assigns, from any claim or claims hereinafter made by suppliers of materials to 
Contractor, by the subcontractors, employees, servants, agents or assigns therefor, arising out of or connected with the work 
performed under this and all prior payments.  

Executed this ___ day of _____________, 20___. Signature:       

Company/Title:       
STATE OF      ) 
      ) ss 
COUNTY OF       ) 
 

Subscribed and sworn to before me, a Notary Public in and for said County and State, this ___ day of 
__________________, 20___. 

        
   Notary Public 

My Commission Expires:       
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Payment Application No.   FINAL   
Date: ________ 

Project #: ________ 
 

CONTRACTOR’S FINAL WAIVER & RELEASE  
(Unconditional) 

The undersigned, being first duly sworn on my oath, certify and state that I hold the position of 
______________________for_________________________________________________ (“Contractor”) 
        (Title)                                                 (Name of Contractor)                                                       
and that I am the authorized representative for the Contractor named in the contract by and between the Contractor 
and Kansas City Area Transportation Authority (“Owner”), dated the ___ day of _____________, 20___, (the 
“Contract”) for the project located at ______________________________________________________ 
       (project name and location) 

On behalf of the Contractor, I certify that the work provided for in the Contract has been entirely completed 
in accordance with the Contract and the Contract Documents; that all of the bills for material used in or about said 
work, and for all labor employed in connection with the said work have been fully paid; that all of the work 
performed under the Contract is free and clear from all liens for labor or materials and that no claim exists out of 
which a lien may grow, and that all of the obligations of Contractor of every kind and description arising out of or 
connected with the Contract, including payment of various taxes imposed by any governmental authority, have been 
fully satisfied.  Contractor has obtained, and provides herewith, the Final Release and Lien Waivers executed by all 
subcontractors and major suppliers. 

The amount of $       , the receipt of which is hereby 
acknowledged, represents full and final payment, including retainage, for all labor performed and materials 
furnished by the Contractor, its subcontractors, suppliers, agents and employees on the above-referenced project.  In 
consideration of such payment, the Contractor hereby unconditionally releases all mechanic’s and materialmen’s 
lien rights, all claims, direct and indirect, impact claims, and all causes of action resulting from labor and materials, 
subcontract work, or other work, equipment, rents, services or supplies furnished and performed by the Contractor 
under the Contract.  The Contractor further agrees to indemnify, defend and hold harmless the Owner, its successors 
and assigns, from any claim or claims hereinafter made by suppliers of materials or subcontractors, employees, 
servants, agents or assigns, arising out of or connected with the work performed under the Contract.  The Contractor 
understands that the Owner will act and rely upon this document in releasing any funds due or owing to the 
Contractor. 

Executed this ___ day of _____________, 20__. 

 
Signature:        
Company/Title:       

 
STATE OF      ) 
      ) ss 
COUNTY OF       ) 
 

Subscribed and sworn to before me, a Notary Public in and for said County and State, this ___ day of 
__________________, 20__. 

 
        
   Notary Public 

 
My Commission Expires: 
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Payment Application No.   FINAL   
Date: ________ 

Project #: ________ 
 

SUBCONTRACTOR/SUPPLIER FINAL WAIVER & RELEASE  
(Conditional) 

The undersigned, being first duly sworn on my oath, certify and state that I hold the position of 
______________________for_______________________________________________ (“Subcontractor/Supplier”) 
        (Title)                                                 (Name of Subcontractor/Supplier)                                                       
and that I am the authorized representative for the Subcontractor/Supplier named in the contract by and between the 
Subcontractor/Supplier and __________________________ (“Contractor”), dated the ___ day of _____________, 20___, (the 
“Subcontract/Purchase Order”) for the project located at______________________________________. 
         (Project name and location) 

FINAL PAYMENT AMOUNT 
The amount of $      , upon receipt of same, represents full and final payment,  
including retainage, for all labor performed and materials furnished by the Subcontractor/Supplier, its subcontractors, suppliers, 
agents and employees on the above-referenced project.  Upon receipt of such payment, the Subcontractor/Supplier hereby 
releases all mechanic’s and materialmen’s lien rights, all claims, direct and indirect, impact claims, and all causes of action 
resulting from labor and materials, subcontract work, or other work, equipment, rents, services or supplies furnished and 
performed by the Subcontractor/Supplier under the Contract.  The Subcontractor/Supplier further agrees to indemnify, defend 
and hold harmless the Owner, its successors and assigns, from any claim or claims hereinafter made by suppliers of materials 
or subcontractors, employees, servants, agents or assigns, arising out of or connected with the work performed under the 
Contract.  The Subcontractor/Supplier understands that the Owner will act and rely upon this document in releasing any funds 
due or owing to the Contractor. 

PREVIOUS PAYMENTS RECEIVED: 
I certify that the Subcontractor/Supplier has received the amount of $    , representing payment in 
full for all labor performed and/or materials furnished by the undersigned, its subcontractors and suppliers on the above-
referenced project through     (date), and includes Payment Application numbers   .   

FINAL CONTRACT AMOUNT EARNED: 
I certify that the Subcontractor/Supplier has furnished all materials and performed all work up to and including the final 
payment application in the total amount of $     (final contract amount earned incl. retainage), 
and that such materials and work have been furnished and performed in compliance with the Contract on the above-referenced 
project and the Contract Documents. 

Executed this ___ day of _____________, 20__.  Signature:        
Company/Title:        

STATE OF      ) 
      ) ss 
COUNTY OF       ) 
 

Subscribed and sworn to before me, a Notary Public in and for said County and State, this ___ day of 
__________________, 20__. 
               
         Notary Public 
My Commission Expires: 
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Payment Application No. ________ 
Date: ________ 

SUBCONTRACTOR/SUPPLIER PARTIAL WAIVER & RELEASE  
(To Be an Attachment with Each Partial Payment Application) 

 
The undersigned, being first duly sworn on my oath, certify and state that I hold the position of 

______________________ for ______________________________________________ (“Subcontractor/Supplier”) 
                 (Title)                                                           (Name of Subcontractor/Supplier)                                                       
and that I am the authorized representative for the Subcontractor/Supplier in a subcontract/purchase order by and 
between undersigned Subcontract/Supplier and  _____________________(“Contractor”),  dated the ___ day of 
_____________, 20__, (the “Subcontract/Purchase Order”) for the project located at _________________________. 
                                                                                            (Project name and number) 

CURRENT PAYMENT APPLICATION AMOUNT EARNED: 
I certify that the Subcontractor/Supplier has furnished all materials and performed all work as identified in the above 
referenced Payment Application, in the amount of $     (amount earned incl. 
retainage), and that such materials and work have been furnished and performed in compliance with the Contract on the 
above-referenced project and the Contract Documents.   
Amount earned under current Payment Application LESS RETAINAGE $    (current 
amount due). 

TOTAL AMOUNT EARNED TO DATE: 
I certify that the Subcontractor/Supplier has furnished all materials and performed all work up to and including the 
current payment application in the amount of $     (amount earned incl. 
retainage), and that such materials and work have been furnished and performed in compliance with the Contract on the 
above-referenced project and the Contract Documents.   
Total amount earned LESS RETAINAGE $      (payments received + payments due, 
less retainage). 

PREVIOUS PAYMENTS RECEIVED: 
I certify that the Subcontractor/Supplier has received the amount of $    , representing 
payment in full, less retainage, for all labor performed and/or materials furnished by the undersigned, its subcontractors 
and suppliers on the above-referenced project through     (date), and includes Payment 
Application numbers   .   

Further, the Subcontractor/Supplier hereby warrants that all its subcontractors and suppliers have been paid in 
full, less retainage, by the Subcontractor/Supplier for all labor and materials, which have been furnished and performed 
as identified in prior Payment Application numbers     .  The undersigned understands that 
Owner or anyone in its behalf may and will act and rely upon this instrument in releasing any funds due or owing to the 
Contractor.  
 
Upon receipt of the present progress payment, less retainage, the undersigned  releases all mechanic’s and 
materialmen’s lien rights, all claims, direct and indirect, impact claims, and all causes of action to date resulting from 
labor and materials, subcontract work, or other work, equipment, rentals, services or supplies heretofore furnished and 
performed by or for the Subcontractor under said Contract.  Subcontractor/Supplier further restates that it has released 
unconditionally all such rights and claims as a result of receipt of payment, less retainage, on all prior payment 
applications.  Further, Subcontractor/Suppler hereby agrees to indemnify, defend and hold harmless Owner and 
Contractor and their respective successors and assigns, from any claim or claims hereinafter made by its subcontractors 
or suppliers for labor and materials, arising out of or connected with the work performed under this and all prior 
payments. 
 
Executed this ___ day of _____________, 20___.  Signature:       
        Company/Title:       

STATE OF      ) 
      ) ss 
COUNTY OF       ) 

 
Subscribed and sworn to before me, a Notary Public in and for said County and State, this ___ day of 
__________________, 20___. 
              
My Commission Expires:        Notary Public 
     



REVISED 8/08/12

Report Date:
#F22-5003-55A

Project Name:

Project Address

Prime Contractor 
Name:

Contact 
Person/Phone:

Prime Contractor 
Address:

Total Contract 
Amount:

Project DBE 
Goal (%):

DBE ?
Yes / No

Amount % of Total 
Contract

Total Amount 
Billed This 

Period

Retainage This 
Period

Scheduled 
Payment This 

Period

Total Billed to 
Date

Retainage to 
Date

Scheduled 
Payments to 

Date

Total Billed to 
Date

Total Retainage 
to Date

Total Scheduled 
Payments to 

Date

Actual Payments 
Received to Date

% of 
Contract 
Paid to 
Date

General Contractor -$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                               $               

Subcontractor 1 -$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                               

Subcontractor 2 -$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                               

Subcontractor 3 -$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                               

Subcontractor 4 -$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                               

Subcontractor 5 -$                               -$                -$                 -$                 -$                 -$                 

Subcontractor 6 -$                               -$                -$                 -$                 -$                 -$                 

Subcontractor 7 -$                               -$                -$                 -$                 -$                 -$                 

Subcontractor 8 -$                               -$                -$                 -$                 -$                 -$                 

-$                               -$              -$                 -$                -$                -$               -$                 -$                 -$                 -$                -$                              #DIV/0!

Report Submitted By:

Date Submitted:

Report is to be submitted with each pay application 

Current + Previous Payment ApplicationsContract

Contractor DBE Commitment on 
Project (%):

KANSAS CITY AREA TRANSPORTATION AUTHORITY
SUBCONTRACTOR MONTHLY UTILIZATION REPORT

Contract Award Date: Contract Start Date: Total Contract Days:

REMINDER:  Contractor is responsible for meeting or exceeding the DBE commitment amounts listed on the Schedule 
of Participation by Contractor and Subcontractors form submitted as part of Contractor's Bid Documents and as 
amended by any previously approved Request for Modification/Substitution.  Any Change Orders or amendments 
modifying the amount Contractor is to be compensated will have correspondingly impacted the amount of compensation 
due to DBEs for purposes of meeting or exceeding the Bidder/Proposer commitment.  Contractor shall consider the effect 
of a Change Order or amendment and submit a Request for Modification/Substitution form if appropriate.

Payment Application No. 

PAYMENTS TO SUBCONTRACTORS (INCUDING DBE AND NON-DBE)

TOTALS FOR THIS 
REPORTING PERIOD

Email Address:

Current Payment Application Previous Payment Applications
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Ò&$.&%? 47[ 4544[ &$; <C#     ̀  ),$<%&)<E                  ̀ 
)̀,$<%&)< *+ $,< %#$#D#; ,%    ̀E >C# ),$<%&)<,% /.+< :&? &''̀ 
#̀T<#$;#; ,$ ,% &Z<#% O&$.&%?  ̀  ),A#%#; D,%a#%+ &< '#&+<   ̀ 
Ẁ5[ 45441                     ̀  b66E4X :#% C,.% ],% <C#    ̀ 
 ̀                             ̀  &::'*)&0'# D&B# %&<# '*+<#;̀ 
 ̀                             ̀  ,$ <C*+ D&B# ;#<#%/*$&<*,$[̀ 
 ̀                             ̀  *Z *< *+ C*BC#%̂ Z,% &''   ̀ 
 ̀                             ̀  C,.%+ +:#$< :#%Z,%/*$B ,$  ̀ 
 ̀                             ̀  <C&< ),$<%&)< *$ 4544E     ̀ 
_̀_____________________________̀_____________________________̀ 

>C# &::'*)&0'# FT#).<*A# 3%;#% /*$*/./ D&B# %&<# D*'' 0# 
&;P.+<#; &$$.&''?E JZ <C*+ ),$<%&)< *+ ),A#%#; 0? ,$# ,Z <C# 
FT#).<*A# 3%;#%+ &$; & )'&++*Z*)&<*,$ ),$+*;#%#; $#)#++&%? Z,% 
:#%Z,%/&$)# ,Z D,%a ,$ <C# ),$<%&)< ;,#+ $,< &::#&% ,$ <C*+ 
D&B# ;#<#%/*$&<*,$[ <C# ),$<%&)<,% /.+< +<*'' +.0/*< & 
),$Z,%/&$)# %#S.#+<E 

G;;*<*,$&' *$Z,%/&<*,$ ,$ ),$<%&)<,% %#S.*%#/#$<+ &$; D,%a#% 
:%,<#)<*,$+ .$;#% <C# FT#).<*A# 3%;#%+ *+ &A&*'&0'# &< 
C<<:+188DDDE;,'EB,A8&B#$)*#+8DC;8B,A#%$/#$<Q),$<%&)<+E 

2,;*Z*)&<*,$ -./0#%     N.0'*)&<*,$ (&<# 
          5              5685c84544 
          6              5684684544 
          4              5485U84544 



����������������	 
�	���

���������������������������������	������������ ����

          !              "#$%&$#"## 
          '              "#$#($#"## 
          (              "!$"'$#"## 
          )              "'$"%$#"## 
          *              "'$"&$#"## 
          &              "'$##$#"## 
          +              "($")$#"## 
          %"             "($#*$#"## 
          %%             ")$"!$#"## 
          %#             ")$%"$#"## 
          %!             ")$%*$#"## 
          %'             "*$#+$#"## 
          %(             "&$"($#"## 
          %)             "+$"#$#"## 

 ,-./"""#0""# "($"%$#"## 

123 45671 ,56829 -8: ,729 

                                  .;<=>          ?@ABC=> 

,;@D=B<=@>33333333333333333333333E !+3+'            %+3(" 
0000000000000000000000000000000000000000000000000000000000000000 
 ,-./"""(0"") "($"%$#"#% 

,-11 F.AGH;@I>0J=K;L=@ -?M 5849NO ,4-9O P-,Q158O /4-22R -8: .-9 
,56827R1 

                                  .;<=>          ?@ABC=> 

,;@D=B<=@>S   
     ,-./R82R.1 T 4-2UR.133333333E '%3!*            %&3+" 
     V744W.7JU21 T /74R:.7XR.1333E '%3!*            %&3+" 
0000000000000000000000000000000000000000000000000000000000000000 
 ,-./""%%0""% "($"%$#"## 

                                  .;<=>          ?@ABC=> 

,;@D=B<=@ ;BI /AY=I@AZ=@   
     -:-7.O -6:.-78 FW=>< [\  
     U]̂ %+NO M558RO ,-44-W-9O  
     ,U-.7258O ,54RO ,55/R.O  
     U5W-.:O Q85_O4788O V-,58O  
     V744R.O V5872R-6OV58.5RO  
     51-JRO /628-VO .-8:54/UO  
     1,U694R.O 1UR4M9 -8:  
     16447X-8 ,56827R133333333333E !'3")            %+3#" 
     -2,U7158O -8:.RWO M-2R1O  
     ,-4:WR44O ,-..544O:-X7R11O  
     :RQ-4MOJR82.9O  J.68:9O  
     U-..7158O UR8.9O U542O  
     47X78J1258O VR.,R.O  
     85:-W-9O123 ,4-7.O 1-478R  
     -8: W5.2U ,56827R13333333333E !#3'!            %+3#" 
     -6:.-78 FR;>< [\ U]̂3%+NO  
     .-441O V-.758O 4RW71O  
     ,4-.Q -8: 1,524-8: ,56827R13E !'3"*            %+3#" 
     M-..9O M-.258O ,-V:R8O  
     ,R:-.O ,U.7127-8O :-:RO  
     :-44-1O :56J4-1O J.RR8RO  
     U7,Q5.9OP-1/R.O 4-,4R:RO   
     4-W.R8,RO V,:58-4:O  
     8RW258O 5̀-.QO /54QO  
     1258RO 2-8R9O XR.858O  



����������������	 
�	���

���������������������������������	������������ ����

     !"#$%"& '() !&*+,% -./(%*"$01 23044            56034 
     #"(%.(7 8.&+'( '() 9"%%*$0001 230:;            56034 
     #.<<*(+"&7 #/%<"&7 -'9"  
     +*&'&)"'/7 )/(=<*(7  
     8*$$*$$*99*7 ("! 8')&*)7  
     9"8*$-.%7 9"&&>7  $%"0  
     +"("?*"?"7 $-.%%7 $%.))'&)  
     '() !'>(" -./(%*"$00000000001 22064            56034 
     #/-,'('(7 -<*(%.(7 @.,($.(  
     '() <'A'>"%%" -./(%*"$0000001 22034            56034 
     -'&%"&7 ,.!"<<7 .&"+.( '()  
     &*9<"> -./(%*"$00000000000001 230BB            56034 
     -&'!A.&)7 )"(%7 +'$-.(')"7  
     *&.(7 8')*$.(7 8'&*"$7  
     8.(%+.8"&>7 9,"<9$7   
     9/<'$=*7 &">(.<)$7 $,'((.(  
     '() %"C'$ -./(%*"$00000000001 220;6            56034 
     A&'(=<*( -./(%>00000000000001 2B0D6            56034 
     @"AA"&$.( '() $%0 -,'&<"$  
     -./(%*"$000000000000000000001 2606:            560D4 
     <*(-.<( -./(%>000000000000001 2D065            56034 
     9*="7 $%0 A&'(-.*$ '()  
     !'$,*(+%.( -./(%*"$0000000001 2:0B:            56034 
     !'&&"( -./(%>0000000000000001 2E02;            56034 
FFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFF 
 "<"-4445F443 4DG25G3434 

#.<<*(+"&7 #/%<"&7 -'9" +*&'&)"'/7 -'&%"&7 )/(=<*(7 A&'(=<*(7 
*&.(7 @"AA"&$.(7 <*(-.<(7 8')*$.(7 8*$$*$$*99*7 ("! 8')&*)7 
9"8*$-.%7 9"&&>7&">(.<)$7 &*9<">7 $%0 -,'&<"$7 $%0 A&'(-.*$7 
$%0 <./*$ H-IJK LMN -OPMJKQ7 $%"0 +"("?*"?"7 $-.%%7 $%.))'&)7 
!'&&"(7 !'$,*(+%.( '() !'>(" -./(%*"$ 

                                  &LJRS          ATIMURS 

"VRWJTIWILMS0000000000000000000001 :40E5            3B04E 
FFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFF 
 "<"-4443F445 45G45G3433 

')'*&7 '/)&'*(7 #..("7 -'<<'!'>7 -'8)"(7 -'&%"&7 -,'&*%.(7 
-<'&=7 -.<"7 -..9"&7 -&'!A.&)7 )"(%7 A&'(=<*(7  +'$-.(')"7 
,.!'&)7 ,.!"<<7 *&.(7 @"AA"&$.(7 =(.C7 <"!*$7 <*(-.(7 <*((7 
8'-.(7 8'&*"$7 8'&*.(7 8*<<"&7 8.(*%"'/7 8.(&."7 8.(%+.8"&>7 
8.&+'(7 .&"+.(7 .$'+"7 9"&&>7 9,"<9$7 9*="7 9/<'$=*7 9/%('87 
&'<<$7 &'().<9,7 &">(.<)$7 &*9<">7 $%0 -,'&<"$7 $%0 A&'(-.*$7 
$%0 <./*$ H-IJK LMN -OPMJKQ7 $%"0 +"("?*"?"7 $-,/><"&7 
$-.%<'()7 $,'((.(7 $,"<#>7 $/<<*?'(7 %"C'$7 !'&&"(  '() 
!'$,*(+%.( -./(%*"$ 

                                  &LJRS          ATIMURS 

<IMR -OMSJTPWJIOMX   
     "YPIZ[RMJ .ZRTLJOT00000000001 :30EB            330D; 
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  !"#$%&' ()"&* +(,-"*+-. #%($+&# / 0,*#. #12'-"3%&' 4"5$%&, 
  +(,-"*+-. *"&6 5"- $,"*,- 75+42%&"*%+& 2+%),- / 2++#*,-8. 
  1)4"59 1)-%5 +- #%4%)"- #(-,"3,-. :%2-"*%&' 4"5$%&, 
  +(,-"*+-. $;3-+2-++4< 

  =>?@A BC  ?%),-. '-+1* 4"5$%&,. +%),- 3-%:,-. 5+4(-,##+- +:,- 
  DEF GHI +&,. 5+&:,;+- +(,-"*+- +&,. 4"%&*,&"&5, +(,-"*+-. 
  (14( BJJ / +:,- +&,< 

H??KL?KMC  N?@>OP A>MIQ@IR    

S"56$+, $;3-"1)%59 T 51< ;3#< +- 1&3,- U%*$+1* +%),- V WT<EE   
G,-*%X%,3 G-"&, ?(,-"*+- V WD<FE. 
G,-*%X%,3 N"Y"-3+1# I"*,-%") ?(,-"*+- WD<FE. 
G-"&,9 5)%42%&' 7#15$ "# O%&3,&8 V WE<FE. 
G-"&,9 (%), 3-%:%&' "&3 ,Z*-"5*%&' V WE<FE. 
  G-"&,9 !%*$ 2++4 7%&5)13%&' 0%28 +:,- DEE[ X-+4 (%& *+ (%& 
  "33 WE<ED (,- X++* *+ 4"Z%414 +X WB<EE. 
G-"&,9 1#%&' -+56 #+56,* *++) V WE<FE. 
  \,--%569 3%,#,)9 '"# +- ,),5*-%59 $+%#*%&' 4"*,-%") "&3 
  ,-,5*%&' #*,,) 7DFE[ +- 4+-, "2+:, *$, '-+1&38 V WE<FE. 
\-"')%&,9 ] 51< ;3#9 "&3 +:,- V WE<FE.  
  N+%#*9 *$-,, +- 4+-, 3-14# %& 1#, V WE<FE. R5++(9 K"&3,4 V 
  WE<FE. 
R$+:,)9 (+!,- V  ] 51< ;3#< +- 4+-, V WE<FE.  
K-"5*+-9 *"&3,4 5-"!),- V WE<FE.  
  K1&&,)9 4"& "##%'&,3 *+ !+-6 %& *1&&,) +- *1&&,) #$"X* V 
  WE<FE. 
  U-,56%&'9 !$,& 4"5$%&, %# !+-6%&' +& #,5+&3 X)++- +- $%'$,- V 
  WE<FE. 
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 ML=QEFD̂VEE] EF_EF_TETT 

RK< O?@QR GQKP ̀L\ G?@LKP 
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!!CDE!TQcEMN!WMDV!YNCEM![]M[\MN(!

SSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSS!
!/01$J++JSJJ,!JHgJ-g'J''!



����������������	 
�	���

���������������������������������	������������ �����

 !"#$%&'()*%&+,-./%&0"#.)(%&&1.$,%&2"!!/%&34)5!"(6%&37,!89&
 ):(5.,/&

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&2"5,/&&&&&&&&&&;#.(<,/&

+=>?2@2&&&
&&&&&A2?B1&CDDDDDDDDDDDDDDDDDDDDDE&FGDCH&&&&&&&&&&&&CIDJG&
&&&&&A2?B1&GDDDDDDDDDDDDDDDDDDDDDE&FGDCH&&&&&&&&&&&&CIDJG&

+=>?2@23& +=33K;K =LK?M3&&

&&A2?B1&C&N&A,(,#"!&!"8)#,#NO!"<P"(%&4"#Q,(5,#&5,(6,#/R&
&&/"!"P"(6,#&L,(6,#/R&S:PQ&0"(R&L.4$,5&L"$,#/R&!)"6.(<&5#:4$/&
&&:(6,#&8.(/%&7)QQ,#/%&"(6&4)(T,9)#/R&5#"4$&P"(R&4,P,(5&
&&7"(6!,#R&6:PQ&P"(&)(&,"#57&O.!!R&<,)#<.,&8:<<.,&P"(R&
&&P"5,#."!&8"547&7)QQ,#&P"(R&/Q#,"6,#&)(&"/Q7"!5&P"47.(,R&
&&P"5,#."!&P.*,#&P"(&U,*4,Q5&)(&P"(7)!,/VR&4)OO,#&6"P/R&
&&#.Q#"Q&Q"T,#/&#)4$%&8!)4$&)#&8#.4$R&/4"OO)!6/&)T,#&5,(&O,,5&
&&()5&/,!ON/:QQ)#5,6&O#)P&<#):(6&:QR&/$.Q&P"(&)(&4)(4#,5,&
&&Q"T.(<R&-.#,&P,/7&/,55,#/&)(&4)(4#,5,&Q"T.(<R&"!!&-)#$&.(&
&&4)((,45.)(&-.57&/,-,#%&-"5,#%&<"/%&<"/)!.(<%&).!%&6#".("<,&
&&Q.Q,%&4)(6:.5&Q.Q,%&5.!,&"(6&6:45&!.(,/&"(6&"!!&)57,#&Q.Q,&
&&!.(,/R&Q)-,#&5))!&)Q,#"5)#R&"!!&-)#$&.(&4)((,45.)(&-.57&
&&796#":!.4&)#&<,(,#"!&6#,6<.(<&)Q,#"5.)(/R&O)#P&/,55,#/%&
&&Q:66!,#/&UQ"T.(<&)(!9VR&/5#"-&8!)-,#&()WW!,P"(R&"/Q7"!5&
&&Q!"(5&Q!"5O)#P&P"(R&47:4$&5,(6,#R&4#:/7,#&O,,6,#R&P,(&
&&7"(6!.(<&4#,)/)5,&5.,/&)#&4#,)/)5,&P"5,#."!/R&P,(&-)#$.(<&
&&-.57&"(6&7"(6!.(<&,Q)*9&P"5,#."!R&5)QQ,#&)O&/5"(6.(<&5#,,/R&
&&O,,6,#&P"(&)(&-))6&Q:!T,#.W,#/%&8)"#6&"(6&-.!!)-&P"5&
&&-,"T,#/&"(6&4"8,!,,&5.,#/&)(&#.T,#&-)#$R&6,4$&7"(6/R&Q.!,&
&&6.$,&"(6&#,T,5P,(5&-)#$R&"!!&!"8)#,#/&-)#$.(<&)(&
&&:(6,#<#):(6&5:((,!/&!,//&57"(&GI&O5D&-7,#,&4)PQ#,//,6&".#&
&&./&()5&:/,6R&"8:5,P,(5&"(6&Q.,#&7)!,&P,(&-)#$.(<&/.*&UXV&
&&O5D&)#&P)#,&8,!)-&<#):(6R&P,(&-)#$.(<&.(&4)OO,#&6"P/&O)#&
&&8#.6<,&Q.,#/&"(6&O))5.(<&.(&57,&#.T,#R&8"#4)&5"PQ,#R&
&&Y"4$/)(&)#&"(9&)57,#&/.P.!"#&5"PQR&4:55.(<&5)#47&P"(R&
&&!.(,#/%&4:#8%&<:55,#/%&6.547&!.(,/R&7)5&P"/5.4&$,55!,P,(R&
&&7)5&5"#&"QQ!.4"5)#R&7"(6&8!"6,&)Q,#"5)#R&P)#5"#&P,(&)#&
&&8#.4$&)#&8!)4$&P"(7)!,/R&#:88.(<&4)(4#,5,%&".#&5))!&
&&)Q,#"5)#&:(6,#&XI&!8/DR&4":!$,#&"(6&!,"6&P"(R&47".(&)#&
&&4)(4#,5,&/"-&:(6,#&CI&7DQDR&/.<("!&A"(R&A:"#6&#".!&"(6&/.<(&
&&,#,45)#/D&

&&A2?B1&G&N&3$.!!,6&!"8)#,#/&N&Z.8#"5)#&P"(R&"/Q7"!5&#"$,#R&
&&7,"6&Q.Q,&!"9,#&)(&/,-,#&-)#$R&8"55,#8)"#6&P"(&)(&Q.Q,&"(6&
&&6.547&-)#$R&4!.OO&/4"!,#/&-)#$.(<&O#)P&8)/:([/&47".#/R&
&&/4"OO)!6/&)#&Q!"5O)#P/&)(&6"P/&)#&Q)-,#&Q!"(5/&)T,#&CH&O5D&
&&7.<7R&".#&5))!&)Q,#"5)#&)T,#&XI&!8/DR&/5#.(<!.(,&P"(&)(&
&&4)(4#,5,&Q"T.(<R&/"(68!"/5&P"(R&!"/,#&8,"P&P"(R&-"<)(&
&&6#.!!R&47:#(&6#.!!R&".#&5#"4$&6#.!!&"(6&"!!&)57,#&/.P.!"#&
&&59Q,&6#.!!/%&<:(.5,&()WW!,&P"(R&Q#,//:#,&<#):5&P"(R&/4#,,6&
&&P"(&)(&"/Q7"!5R&4)(4#,5,&/"-&CI&7DQD&"(6&)T,#R&<#"6,&
&&47,4$,#R&/5#.<!.(,&P"(&)(&,!,45#)(.4&<#"6,&4)(5#)!R&P"(7)!,&
&&8:.!6,#R&69("P.5,&P"(R&Q)-6,#&P"(R&-,!6,#R&5:((,!&P"(R&
&&-"5,#8!"/5,#&N&CHHH&Q/.&)#&)T,#R&"/8,/5)/&"(6\)#&7"W"#6):/&
&&-"/5,&#,P)T"!&"(6\)#&6./Q)/"!&

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN&
&+=>?HXXHNHHX&HX\HC\GHGG&

+.(4)!(%&0)(5<)P,#9%&35& 7"#!,/&"(6&]"##,(& ):(5.,/&

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&2"5,/&&&&&&&&&&;#.(<,/&



����������������	 
�	���

���������������������������������	������������ ���� 

!"#$%&%'()*++*,'*-'./,/-0123333334'56378''''''''''''8639:'
;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;'
'!"#$<==:;<<8'<6><8>:<::'

)0110?0@A')*1/A'BC11/-'0,D'B*,CE/0F')*F,EC/G'

''''''''''''''''''''''''''''''''''%0E/G''''''''''H-C,I/G'

!"#$%&%'''
''''''.%$JK'8333333333333333333334'5:38<''''''''''''8639:'
''''''.%$JK':333333333333333333334'5:38<''''''''''''8639:'

!"#$%&%L')!"LLMHM)"NM$OL''

''.%$JK'8';'./,/-01'10P*-/-;Q10I+0,A'R0-S/,E/-'E/,D/-GT'
''G010+0,D/-'N/,D/-GT'UF+S'B0,T'NCRV/E'N0V/-GT'1*0DC,I'E-FRVG'
''F,D/-'PC,GA'W*SS/-GA'0,D'R*,X/@*-GT'E-0RV'+0,T'R/+/,E'
''W0,D1/-T'DF+S'+0,'*,'/0-EW'QC11T'I/*-IC/'PFIIC/'+0,T'
''+0E/-C01'P0ERW'W*SS/-'+0,T'GS-/0D/-'*,'0GSW01E'+0RWC,/T'
''+0E/-C01'+CY/-'+0,'(/YR/SE'*,'+0,W*1/G2T'R*QQ/-'D0+GT'
''-CS-0S'S0X/-G'-*RVA'P1*RV'*-'P-CRVT'GR0QQ*1DG'*X/-'E/,'Q//E'
'',*E'G/1Q;GFSS*-E/D'Q-*+'I-*F,D'FST'GVCS'+0,'*,'R*,R-/E/'
''S0XC,IT'?C-/'+/GW'G/EE/-G'*,'R*,R-/E/'S0XC,IT'011'?*-V'C,'
''R*,,/REC*,'?CEW'G/?/-A'?0E/-A'I0GA'I0G*1C,IA'*C1A'D-0C,0I/'
''SCS/A'R*,DFCE'SCS/A'EC1/'0,D'DFRE'1C,/G'0,D'011'*EW/-'SCS/'
''1C,/GT'S*?/-'E**1'*S/-0E*-T'011'?*-V'C,'R*,,/REC*,'?CEW'
''W@D-0F1CR'*-'I/,/-01'D-/DIC,I'*S/-0EC*,GT'Q*-+'G/EE/-GA'
''SFDD1/-G'(S0XC,I'*,1@2T'GE-0?'P1*?/-',*ZZ1/+0,T'0GSW01E'
''S10,E'S10EQ*-+'+0,T'RWFRV'E/,D/-T'R-FGW/-'Q//D/-T'+/,'
''W0,D1C,I'R-/*G*E/'EC/G'*-'R-/*G*E/'+0E/-C01GT'+/,'?*-VC,I'
''?CEW'0,D'W0,D1C,I'/S*Y@'+0E/-C01T'E*SS/-'*Q'GE0,DC,I'E-//GT'
''Q//D/-'+0,'*,'?**D'SF1X/-CZ/-GA'P*0-D'0,D'?C11*?'+0E'
''?/0X/-G'0,D'R0P/1//'EC/-G'*,'-CX/-'?*-VT'D/RV'W0,DGT'SC1/'
''DCV/'0,D'-/X/E+/,E'?*-VT'011'10P*-/-G'?*-VC,I'*,'
''F,D/-I-*F,D'EF,,/1G'1/GG'EW0,':6'QE3'?W/-/'R*+S-/GG/D'0C-'
''CG',*E'FG/DT'0PFE/+/,E'0,D'SC/-'W*1/'+/,'?*-VC,I'GCY'(=2'
''QE3'*-'+*-/'P/1*?'I-*F,DT'+/,'?*-VC,I'C,'R*QQ/-'D0+G'Q*-'
''P-CDI/'SC/-G'0,D'Q**EC,I'C,'EW/'-CX/-T'P0-R*'E0+S/-T'
''[0RVG*,'*-'0,@'*EW/-'GC+C10-'E0+ST'RFEEC,I'E*-RW'+0,T'
''1C,/-GA'RF-PA'IFEE/-GA'DCERW'1C,/GT'W*E'+0GECR'V/EE1/+/,T'
''W*E'E0-'0SS1CR0E*-T'W0,D'P10D/'*S/-0E*-T'+*-E0-'+/,'*-'
''P-CRV'*-'P1*RV'+0,W*1/GT'-FPPC,I'R*,R-/E/A'0C-'E**1'
''*S/-0E*-'F,D/-'=6'1PG3T'R0F1V/-'0,D'1/0D'+0,T'RW0C,'*-'
''R*,R-/E/'G0?'F,D/-'86'W3S3T'GCI,01'.0,T'.F0-D'-0C1'0,D'GCI,'
''/-/RE*-G3'

''.%$JK':';'LVC11/D'10P*-/-G';'\CP-0E*-'+0,T'0GSW01E'-0V/-T'
''W/0D'SCS/'10@/-'*,'G/?/-'?*-VT'P0EE/-P*0-D'+0,'*,'SCS/'0,D'
''DCERW'?*-VT'R1CQQ'GR01/-G'?*-VC,I'Q-*+'P*GF,]G'RW0C-GT'
''GR0QQ*1DG'*-'S10EQ*-+G'*,'D0+G'*-'S*?/-'S10,EG'*X/-'8<'QE3'
''WCIWT'0C-'E**1'*S/-0E*-'*X/-'=6'1PG3T'GE-C,I1C,/'+0,'*,'
''R*,R-/E/'S0XC,IT'G0,DP10GE'+0,T'10G/-'P/0+'+0,T'?0I*,'
''D-C11T'RWF-,'D-C11T'0C-'E-0RV'D-C11'0,D'011'*EW/-'GC+C10-'
''E@S/'D-C11GA'IF,CE/',*ZZ1/'+0,T'S-/GGF-/'I-*FE'+0,T'GR-//D'
''+0,'*,'0GSW01ET'R*,R-/E/'G0?'86'W3S3'0,D'*X/-T'I-0D/'
''RW/RV/-T'GE-CI1C,/'+0,'*,'/1/RE-*,CR'I-0D/'R*,E-*1T'+0,W*1/'
''PFC1D/-T'D@,0+CE/'+0,T'S*?D/-'+0,T'?/1D/-T'EF,,/1'+0,T'
''?0E/-P10GE/-';'8<<<'SGC'*-'*X/-T'0GP/GE*G'0,D>*-'W0Z0-D*FG'
''?0GE/'-/+*X01'0,D>*-'DCGS*G01'

;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;;'
'!"#$<==5;<<:'<9><8>:<::'

)"LLA')!"̂A'_")̀L$OA'K!"NN&'"OU'%"̂')$JONM&L'



����������������	 
�	���

���������������������������������	������������ �����

                                  !"#$%          &'()*$% 

+,-.!/!   
     0!.12 34444444444444444444445 66478            394:3 
     0!.12 ;4444444444444444444445 6<4;9            394:3 

+,-.!/!= >+,==?&?>,@?.A=   

  0!.12 3B  0$)$'"C C"DE'$'%F >"'G$)#$' #$)H$'%F %"C"I")H$' 
  #$)H$'%F CE"H()* #'JKL% J)H$' D()%F MEGG$'% ")H KE)N$OE'%F 
  #'"KL I$) ")H "CC E#M$' *$)$'"C C"DE'$'%F "(' #EEC 
  EG$'"#E'F K$I$)# M")HC$' PDJCL E' %"KLQF KM"() E' KE)K'$#$ 
  %"RF H$KL M")H%F HJIG I") E) $"'#M S(CCF 0$E'*($ -J**($% 
  I")F I"#$'("C D"#KM MEGG$' I")F %K"C$ I")F I"#$'("C I(T$' 
  I") P$TK$G# E) I")MEC$%QF KESS$' H"I%F "DJ#I$)#% ")H G($' 
  MEC$ I$) RE'L()* D$CER *'EJ)HF '(G'"G G"N$'% 'EKLF DC"KL E' 
  D'(KLF %(*)"C I")F %K"SSECH% EN$' #$) S$$# )E# 
  %$CSU%JGGE'#$H S'EI *'EJ)H JGF %L(GI") E) KE)K'$#$ G"N()*F 
  R('$ I$%M %$##$'% E) KE)K'$#$ G"N()*F "CC RE'L () 
  KE))$K#(E) R(#M %$R$'FR"#$'F *"%F *"%EC()*F E(CF H'"()"*$ 
  G(G$F KE)HJ(# G(G$F #(C$ ")H HJK# C()$% ")H "CC E#M$' 
  G(G$C()$%F GER$' #EEC EG$'"#E'F "CC RE'L () KE))$K#(E) R(#M 
  MOH'"JC(K E' *$)$'"C H'$H*()* EG$'"#(E)%F %#'"R DCER$' 
  )EVVC$I")F"%GM"C# GC")# GC"#SE'I I")F KMJKL #$)H$'F K'J%M$' 
  S$$H$'F I$) M")HC()* K'$E%E#$ #($% E) K'$E%E#$ I"#$'("C%F 
  I$) RE'L()* R(#M ")H M")HC()* $GETO I"#$'("C E' I"#$'("C% 
  PRM$'$ %G$K("C G'E#$K#(E) (% '$WJ('$HQF #EGG$' ES %#")H()* 
  #'$$%F D"##$' DE"'H I") E) G(G$ ")H H(#KM RE'LF S$$H$' I") 
  E) REEH GJCN$'(V$'%F DE"'H ")H R(CCER I"# R$"N$'% ")H K"DC$ 
  #($'% E) '(N$' RE'LF H$KL M")H%F G(C$ H(L$ ")H '$N$#I$)# 
  RE'LF "CC C"DE'$'% RE'L()* E) J)H$'*'EJ)H #J))$C% C$%% #M") 
  ;8 S$$# RM$'$ KEIG'$%%$H "(' (% )E# J%$HF "DJ#I$)# ")H G($' 
  MEC$ I$) RE'L()* %(T P9Q S$$# E' IE'$ D$CER *'EJ)HF I$) 
  RE'L()* () KESS$' H"I% SE' D'(H*$ G($'% ")H SEE#()*% () #M$ 
  '(N$'F H(#KMC()$'%F G'$%%J'$ *'EJ#I$)F K"JCL$' ")H KM"() E' 
  KE)K'$#$ %"RF KC(SS%K"C$'% RE'L()* S'EI %K"SSECH%F DE%J)%X 
  KM"('% E' GC"#SE'I% E) H"I% E' GER$' GC")#% EN$' P37Q S$$# 
  "DEN$ *'EJ)HF IE'#"'I$) E) D'(KL E' DCEKL I")MEC$%F %(*)"C 
  I")4 

  0!.12 ;B  =L(CC$H +"DE'$' U  %G'$"H$' E' %K'$$H I") E) 
  "%GM"C# I"KM()$F "%GM"C# '"L$'F *'"H$ KM$KL$'F N(D'"#E' 
  I")F KE)K'$#$ %"R EN$' 8 MG4F C"%$' D$"I I")F D"'KE #"IG$'F 
  Y"KL%E) E' ")O E#M$' %(I(C"' #"IGF R"*E) H'(CC$'F KMJ') 
  H'(CC%F "(' #'"KL H'(CC% ")H E#M$' %(I(C"' H'(CC%F KJ##()* 
  #E'KM I")F SE'I %$##$'%F C()$'% ")H %#'()*C()$ I$) E) 
  KE)K'$#$ G"N()*F KJ'DF *J##$'% ")H $#K4F ME# I"%#(K 
  L$##C$I")F ME# #"' "GGC(K"#E'F M")H DC"H$ EG$'"#E'%F IE'#"' 
  I$) E) D'(KL E' DCEKL I")MEC$%F %")H DC"%#()* ")H *J))(#$ 
  )EVVC$ I$)F 'JDD()* KE)K'$#$F "(' #EEC EG$'"#E' () #J))$C%F 
  M$"H G(G$ C"O$' E) %$R$' RE'LF I")MEC$ DJ(CH$' PD'(KL E' 
  DCEKLQF HO)"I(#$ ")H GERH$' I$)4

UUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUU 
 +,-.7:<7U733 78Z73Z;7;; 

>'"RSE'HF [$)#F &'")LC()F 0"%KE)"H$F \ER$CCF ]"'($%F .'$*E)F 
.%"*$F 2M$CG%F 2JC"%L(F =M"))E) ")H @$T"% >EJ)#($% 

                                  !"#$%          &'()*$% 

+,-.!/! P>'"RSE'HF [$)#F    
0"%KE)"H$F \ER$CCF ]"'($%F    
.'$*E)F .%"*$F 2M$CG%F    



����������������	 
�	���

���������������������������������	������������ �����

 !"#$%&'()*#++,+(#+-(./0#$((((
1,!+2&/$3(((
((((((4567 (899999999999999999999:(;<98=((((((((((((8>9?<(
((((((4567 (<99999999999999999999:(;<98=((((((((((((8>9?<(
@AB65C5(DEF#+%"&+(1,!+2G3(((
(((((4567 (8999999999999999999999:(;?9??((((((((((((8>9?<(
(((((4567 (<999999999999999999999:(;>9=?((((((((((((8>9?<(

@AB65C5)(1@A))HEH1A.H6I)((

((4567 (8(J(4/+/F#"("#K,F/FJL"#MN#+'(O#FP/+2/F(2/+-/F$Q(
(($#"#N#+-/F(./+-/F$Q(R!NP(S#+Q(.&O%/2(.#%/F$Q(",#-&+M(2F!O%$(
((!+-/F(K&+$'(*,PP/F$'(#+-(O,+T/G,F$Q(2F#O%(N#+Q(O/N/+2(
((*#+-"/FQ(-!NP(N#+(,+(/#F2*(L&""Q(M/,FM&/(K!MM&/(N#+Q(
((N#2/F&#"(K#2O*(*,PP/F(N#+Q($PF/#-/F(,+(#$P*#"2(N#O*&+/Q(
((N#2/F&#"(N&0/F(N#+(D/0O/P2(,+(N#+*,"/$3Q(O,LL/F(-#N$Q(
((F&PF#P(P#T/F$(F,O%'(K",O%(,F(KF&O%Q($O#LL,"-$(,T/F(2/+(L//2(
((+,2($/"LJ$!PP,F2/-(LF,N(MF,!+-(!PQ($%&P(N#+(,+(O,+OF/2/(
((P#T&+MQ(U&F/(N/$*($/22/F$(,+(O,+OF/2/(P#T&+MQ(#""(U,F%(&+(
((O,++/O2&,+(U&2*($/U/F'(U#2/F'(M#$'(M#$,"&+M'(,&"'(-F#&+#M/(
((P&P/'(O,+-!&2(P&P/'(2&"/(#+-(-!O2("&+/$(#+-(#""(,2*/F(P&P/(
(("&+/$Q(P,U/F(2,,"(,P/F#2,FQ(#""(U,F%(&+(O,++/O2&,+(U&2*(
((*G-F#!"&O(,F(M/+/F#"(-F/-M&+M(,P/F#2&,+$Q(L,FN($/22/F$'(
((P!--"/F$(DP#T&+M(,+"G3Q($2F#U(K",U/F(+,VV"/N#+Q(#$P*#"2(
((P"#+2(P"#2L,FN(N#+Q(O*!O%(2/+-/FQ(OF!$*/F(L//-/FQ(N/+(
((*#+-"&+M(OF/,$,2/(2&/$(,F(OF/,$,2/(N#2/F&#"$Q(N/+(U,F%&+M(
((U&2*(#+-(*#+-"&+M(/P,0G(N#2/F&#"Q(2,PP/F(,L($2#+-&+M(2F//$Q(
((L//-/F(N#+(,+(U,,-(P!"T/F&V/F$'(K,#F-(#+-(U&"",U(N#2(
((U/#T/F$(#+-(O#K/"//(2&/F$(,+(F&T/F(U,F%Q(-/O%(*#+-$Q(P&"/(
((-&%/(#+-(F/T/2N/+2(U,F%Q(#""("#K,F/F$(U,F%&+M(,+(
((!+-/FMF,!+-(2!++/"$("/$$(2*#+(<>(L29(U*/F/(O,NPF/$$/-(#&F(
((&$(+,2(!$/-Q(#K!2/N/+2(#+-(P&/F(*,"/(N/+(U,F%&+M($&0(DW3(
((L29(,F(N,F/(K/",U(MF,!+-Q(N/+(U,F%&+M(&+(O,LL/F(-#N$(L,F(
((KF&-M/(P&/F$(#+-(L,,2&+M(&+(2*/(F&T/FQ(K#FO,(2#NP/FQ(
((X#O%$,+(,F(#+G(,2*/F($&N&"#F(2#NPQ(O!22&+M(2,FO*(N#+Q(
(("&+/F$'(O!FK'(M!22/F$'(-&2O*("&+/$Q(*,2(N#$2&O(%/22"/N/+Q(
((*,2(2#F(#PP"&O#2,FQ(*#+-(K"#-/(,P/F#2,FQ(N,F2#F(N/+(,F(
((KF&O%(,F(K",O%(N#+*,"/$Q(F!KK&+M(O,+OF/2/'(#&F(2,,"(
((,P/F#2,F(!+-/F(W>("K$9Q(O#!"%/F(#+-("/#-(N#+Q(O*#&+(,F(
((O,+OF/2/($#U(!+-/F(8>(*9P9Q($&M+#"(4#+Q(4!#F-(F#&"(#+-($&M+(
((/F/O2,F$9(

((4567 (<(J()%&""/-("#K,F/F$(J(Y&KF#2,F(N#+Q(#$P*#"2(F#%/FQ(
((*/#-(P&P/("#G/F(,+($/U/F(U,F%Q(K#22/FK,#F-(N#+(,+(P&P/(#+-(
((-&2O*(U,F%Q(O"&LL($O#"/F$(U,F%&+M(LF,N(K,$!+Z$(O*#&F$Q(
(($O#LL,"-$(,F(P"#2L,FN$(,+(-#N$(,F(P,U/F(P"#+2$(,T/F(8=(L29(
((*&M*Q(#&F(2,,"(,P/F#2,F(,T/F(W>("K$9Q($2F&+M"&+/(N#+(,+(
((O,+OF/2/(P#T&+MQ($#+-K"#$2(N#+Q("#$/F(K/#N(N#+Q(U#M,+(
((-F&""Q(O*!F+(-F&""Q(#&F(2F#O%(-F&""(#+-(#""(,2*/F($&N&"#F(
((2GP/(-F&""$'(M!+&2/(+,VV"/(N#+Q(PF/$$!F/(MF,!2(N#+Q($OF//-(
((N#+(,+(#$P*#"2Q(O,+OF/2/($#U(8>(*9P9(#+-(,T/FQ(MF#-/(
((O*/O%/FQ($2F&M"&+/(N#+(,+(/"/O2F,+&O(MF#-/(O,+2F,"Q(N#+*,"/(
((K!&"-/FQ(-G+#N&2/(N#+Q(P,U-/F(N#+Q(U/"-/FQ(2!++/"(N#+Q(
((U#2/FK"#$2/F(J(8===(P$&(,F(,T/FQ(#$K/$2,$(#+-[,F(*#V#F-,!$(
((U#$2/(F/N,T#"(#+-[,F(-&$P,$#"(

JJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJJ(
(@AB6=\>>J=8<(=>[=8[<=<<(

A-#&F'(A!-F#&+'(B,,+/'(1*#F&2,+'(1,,P/F'(],U#F-'(@&++'(S#O,+'(
S,+F,/'( !2+#N'(5#+-,"P*'()O*!G"/F(#+-()!""&T#+(1,!+2&/$(

((((((((((((((((((((((((((((((((((5#2/$((((((((((EF&+M/$(



����������������	 
�	���

���������������������������������	������������ �����

 !"#$%$&&&
&&&&&'$#()&*+++++++++++++++++++++,&-.+*/&&&&&&&&&&&&*0+1.&
&&&&&'$#()&.+++++++++++++++++++++,&-.+*/&&&&&&&&&&&&*0+1.&

 !"#$%$2&3 !224543!64#72&&

&&'$#()&*&8&'9:9;<=&=<>?;9;8@=<AB<:C&D<;E9:F9;&F9:G9;HI&
&&H<=<B<:G9;&69:G9;HI&JKBE&L<:I&6MDN9F&6<N9;HI&=?<GM:A&F;KDNH&
&&K:G9;&>M:HC&O?EE9;HC&<:G&D?:P9Q?;HI&F;<DN&B<:I&D9B9:F&
&&O<:G=9;I&GKBE&B<:&?:&9<;FO&@M==I&A9?;AM9&>KAAM9&B<:I&
&&B<F9;M<=&><FDO&O?EE9;&B<:I&HE;9<G9;&?:&<HEO<=F&B<DOM:9I&
&&B<F9;M<=&BMR9;&B<:&S9RD9EF&?:&B<:O?=9HTI&D?@@9;&G<BHI&
&&;ME;<E&E<P9;H&;?DNC&>=?DN&?;&>;MDNI&HD<@@?=GH&?P9;&F9:&@99F&
&&:?F&H9=@8HKEE?;F9G&@;?B&A;?K:G&KEI&HNME&B<:&?:&D?:D;9F9&
&&E<PM:AI&UM;9&B9HO&H9FF9;H&?:&D?:D;9F9&E<PM:AI&<==&U?;N&M:&
&&D?::9DFM?:&UMFO&H9U9;C&U<F9;C&A<HC&A<H?=M:AC&?M=C&G;<M:<A9&
&&EME9C&D?:GKMF&EME9C&FM=9&<:G&GKDF&=M:9H&<:G&<==&?FO9;&EME9&
&&=M:9HI&E?U9;&F??=&?E9;<F?;I&<==&U?;N&M:&D?::9DFM?:&UMFO&
&&OQG;<K=MD&?;&A9:9;<=&G;9GAM:A&?E9;<FM?:HI&@?;B&H9FF9;HC&
&&EKGG=9;H&SE<PM:A&?:=QTI&HF;<U&>=?U9;&:?VV=9B<:I&<HEO<=F&
&&E=<:F&E=<F@?;B&B<:I&DOKDN&F9:G9;I&D;KHO9;&@99G9;I&B9:&
&&O<:G=M:A&D;9?H?F9&FM9H&?;&D;9?H?F9&B<F9;M<=HI&B9:&U?;NM:A&
&&UMFO&<:G&O<:G=M:A&9E?RQ&B<F9;M<=I&F?EE9;&?@&HF<:GM:A&F;99HI&
&&@99G9;&B<:&?:&U??G&EK=P9;MV9;HC&>?<;G&<:G&UM==?U&B<F&
&&U9<P9;H&<:G&D<>9=99&FM9;H&?:&;MP9;&U?;NI&G9DN&O<:GHI&EM=9&
&&GMN9&<:G&;9P9FB9:F&U?;NI&<==&=<>?;9;H&U?;NM:A&?:&
&&K:G9;A;?K:G&FK::9=H&=9HH&FO<:&.0&@F+&UO9;9&D?BE;9HH9G&<M;&
&&MH&:?F&KH9GI&<>KF9B9:F&<:G&EM9;&O?=9&B9:&U?;NM:A&HMR&SWT&
&&@F+&?;&B?;9&>9=?U&A;?K:GI&B9:&U?;NM:A&M:&D?@@9;&G<BH&@?;&
&&>;MGA9&EM9;H&<:G&@??FM:A&M:&FO9&;MP9;I&><;D?&F<BE9;I&
&&X<DNH?:&?;&<:Q&?FO9;&HMBM=<;&F<BEI&DKFFM:A&F?;DO&B<:I&
&&=M:9;HC&DK;>C&AKFF9;HC&GMFDO&=M:9HI&O?F&B<HFMD&N9FF=9B9:I&
&&O?F&F<;&<EE=MD<F?;I&O<:G&>=<G9&?E9;<F?;I&B?;F<;&B9:&?;&
&&>;MDN&?;&>=?DN&B<:O?=9HI&;K>>M:A&D?:D;9F9C&<M;&F??=&
&&?E9;<F?;&K:G9;&W0&=>H+I&D<K=N9;&<:G&=9<G&B<:I&DO<M:&?;&
&&D?:D;9F9&H<U&K:G9;&*0&O+E+I&HMA:<=&'<:I&'K<;G&;<M=&<:G&HMA:&
&&9;9DF?;H+&

&&'$#()&.&8&2NM==9G&=<>?;9;H&8&YM>;<F?;&B<:I&<HEO<=F&;<N9;I&
&&O9<G&EME9&=<Q9;&?:&H9U9;&U?;NI&><FF9;>?<;G&B<:&?:&EME9&<:G&
&&GMFDO&U?;NI&D=M@@&HD<=9;H&U?;NM:A&@;?B&>?HK:ZH&DO<M;HI&
&&HD<@@?=GH&?;&E=<F@?;BH&?:&G<BH&?;&E?U9;&E=<:FH&?P9;&*/&@F+&
&&OMAOI&<M;&F??=&?E9;<F?;&?P9;&W0&=>H+I&HF;M:A=M:9&B<:&?:&
&&D?:D;9F9&E<PM:AI&H<:G>=<HF&B<:I&=<H9;&>9<B&B<:I&U<A?:&
&&G;M==I&DOK;:&G;M==I&<M;&F;<DN&G;M==&<:G&<==&?FO9;&HMBM=<;&
&&FQE9&G;M==HC&AK:MF9&:?VV=9&B<:I&E;9HHK;9&A;?KF&B<:I&HD;99G&
&&B<:&?:&<HEO<=FI&D?:D;9F9&H<U&*0&O+E+&<:G&?P9;I&A;<G9&
&&DO9DN9;I&HF;MA=M:9&B<:&?:&9=9DF;?:MD&A;<G9&D?:F;?=I&B<:O?=9&
&&>KM=G9;I&GQ:<BMF9&B<:I&E?UG9;&B<:I&U9=G9;I&FK::9=&B<:I&
&&U<F9;>=<HF9;&8&*///&EHM&?;&?P9;I&<H>9HF?H&<:G[?;&O<V<;G?KH&
&&U<HF9&;9B?P<=&<:G[?;&GMHE?H<=&

8888888888888888888888888888888888888888888888888888888888888888&
& !"#**/18//0&/0[/*[./..&

"?==M:A9;C&"KF=9;C&3<E9&'M;<;G9<KC&3<;F9;C&JK:N=M:C&4;?:C&
L<GMH?:C&LMHHMHHMEEMC&79U&L<G;MGC&)9BMHD?FC&)9;;QC&$9Q:?=GHC&
$ME=9QC&2D?FFC&2F&5;<:D?MHC&2F9&'9:9PM9P9C&2F?GG<;G&<:G&\<Q:9&
3?K:FM9H&

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&$<F9H&&&&&&&&&&5;M:A9H&

 !"#$%$&&&
&&&&&&'$#()&*++++++++++++++++++++,&-.+*/&&&&&&&&&&&&*0+1.&



����������������	 
�	���

���������������������������������	������������ �����

      !"#$% &''''''''''''''''''''( )&'*+            *,'-& 

./0#"1"2 3./224543/64#72  

  !"#$% * 8 !9:9;<= =<>?;9;8@=<AB<:C D<;E9:F9; F9:G9;HI 
  H<=<B<:G9; 69:G9;HI JKBE L<:I 6MDN9F 6<N9;HI =?<GM:A F;KDNH 
  K:G9; >M:HC O?EE9;HC <:G D?:P9Q?;HI F;<DN B<:I D9B9:F 
  O<:G=9;I GKBE B<: ?: 9<;FO @M==I A9?;AM9 >KAAM9 B<:I 
  B<F9;M<= ><FDO O?EE9; B<:I HE;9<G9; ?: <HEO<=F B<DOM:9I 
  B<F9;M<= BMR9; B<: S9RD9EF ?: B<:O?=9HTI D?@@9; G<BHI 
  ;ME;<E E<P9;H ;?DNC >=?DN ?; >;MDNI HD<@@?=GH ?P9; F9: @99F 
  :?F H9=@8HKEE?;F9G @;?B A;?K:G KEI HNME B<: ?: D?:D;9F9 
  E<PM:AI UM;9 B9HO H9FF9;H ?: D?:D;9F9 E<PM:AI <== U?;N M: 
  D?::9DFM?: UMFO H9U9;C U<F9;C A<HC A<H?=M:AC ?M=C G;<M:<A9 
  EME9C D?:GKMF EME9C FM=9 <:G GKDF =M:9H <:G <== ?FO9; EME9 
  =M:9HI E?U9; F??= ?E9;<F?;I <== U?;N M: D?::9DFM?: UMFO 
  OQG;<K=MD ?; A9:9;<= G;9GAM:A ?E9;<FM?:HI @?;B H9FF9;HC 
  EKGG=9;H SE<PM:A ?:=QTI HF;<U >=?U9; :?VV=9B<:I <HEO<=F 
  E=<:F E=<F@?;B B<:I DOKDN F9:G9;I D;KHO9; @99G9;I B9: 
  O<:G=M:A D;9?H?F9 FM9H ?; D;9?H?F9 B<F9;M<=HI B9: U?;NM:A 
  UMFO <:G O<:G=M:A 9E?RQ B<F9;M<=I F?EE9; ?@ HF<:GM:A F;99HI 
  @99G9; B<: ?: U??G EK=P9;MV9;HC >?<;G <:G UM==?U B<F 
  U9<P9;H <:G D<>9=99 FM9;H ?: ;MP9; U?;NI G9DN O<:GHI EM=9 
  GMN9 <:G ;9P9FB9:F U?;NI <== =<>?;9;H U?;NM:A ?: 
  K:G9;A;?K:G FK::9=H =9HH FO<: &, @F' UO9;9 D?BE;9HH9G <M; 
  MH :?F KH9GI <>KF9B9:F <:G EM9; O?=9 B9: U?;NM:A HMR SWT 
  @F' ?; B?;9 >9=?U A;?K:GI B9: U?;NM:A M: D?@@9; G<BH @?; 
  >;MGA9 EM9;H <:G @??FM:A M: FO9 ;MP9;I ><;D? F<BE9;I 
  X<DNH?: ?; <:Q ?FO9; HMBM=<; F<BEI DKFFM:A F?;DO B<:I 
  =M:9;HC DK;>C AKFF9;HC GMFDO =M:9HI O?F B<HFMD N9FF=9B9:I 
  O?F F<; <EE=MD<F?;I O<:G >=<G9 ?E9;<F?;I B?;F<; B9: ?; 
  >;MDN ?; >=?DN B<:O?=9HI ;K>>M:A D?:D;9F9C <M; F??= 
  ?E9;<F?; K:G9; W, =>H'I D<K=N9; <:G =9<G B<:I DO<M: ?; 
  D?:D;9F9 H<U K:G9; *, O'E'I HMA:<= !<:I !K<;G ;<M= <:G HMA: 
  9;9DF?;H' 

  !"#$% & 8 2NM==9G =<>?;9;H 8 YM>;<F?; B<:I <HEO<=F ;<N9;I 
  O9<G EME9 =<Q9; ?: H9U9; U?;NI ><FF9;>?<;G B<: ?: EME9 <:G 
  GMFDO U?;NI D=M@@ HD<=9;H U?;NM:A @;?B >?HK:ZH DO<M;HI 
  HD<@@?=GH ?; E=<F@?;BH ?: G<BH ?; E?U9; E=<:FH ?P9; *+ @F' 
  OMAOI <M; F??= ?E9;<F?; ?P9; W, =>H'I HF;M:A=M:9 B<: ?: 
  D?:D;9F9 E<PM:AI H<:G>=<HF B<:I =<H9; >9<B B<:I U<A?: 
  G;M==I DOK;: G;M==I <M; F;<DN G;M== <:G <== ?FO9; HMBM=<; 
  FQE9 G;M==HC AK:MF9 :?VV=9 B<:I E;9HHK;9 A;?KF B<:I HD;99G 
  B<: ?: <HEO<=FI D?:D;9F9 H<U *, O'E' <:G ?P9;I A;<G9 
  DO9DN9;I HF;MA=M:9 B<: ?: 9=9DF;?:MD A;<G9 D?:F;?=I B<:O?=9 
  >KM=G9;I GQ:<BMF9 B<:I E?UG9; B<:I U9=G9;I FK::9= B<:I 
  U<F9;>=<HF9; 8 *+++ EHM ?; ?P9;I <H>9HF?H <:G[?; O<V<;G?KH 
  U<HF9 ;9B?P<= <:G[?; GMHE?H<= 

8888888888888888888888888888888888888888888888888888888888888888 
 %/47+++&8++& +\[+*[&++] 

3./"̂C 5"/7̂.47C _1551"2#7C .1̀42C .473#.7C L/"4#7C %4̂1C 
"/..2C 26' 3a/".12C 26' .#$42 S346b c 3#$76bTC /7J ̀/""17 
3#$76412 

                                  "<F9H          5;M:A9H 

%<M:F9;Hd   
     0;KHO <:G "?==9;I 6<E9;'''''( &e'W*            *+'&- 
     aMAO U?;N ?P9; W+ @99F''''''( &\'**            *+'&- 
     .9<G /><F9B9:F''''''''''''''( &\')W            *+'&- 
     %;9HHK;9 "?==9;I aMAO U?;N  



����������������	 
�	���

���������������������������������	������������ ���� 

!!!!!"#$%&!'(!)*+++++++++++++++++,!-.+.'!!!!!!!!!!!!/(+-0!
!!!!!12&34!5!67&389:%!;<38*9#=>!!
!!!!!?3*%&!;<38*9#=!@A:%&!B(((!!
!!!!!C1DE++++++++++++++++++++++++,!F(+'/!!!!!!!!!!!!/(+-0!
!!!!!G32%&!@6H%8!GII<8!5!!
!!!!!;3JIIK3E++++++++++++++++++++,!F(+-/!!!!!!!!!!!!/(+-0!
LLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLL!
!C6DM(((-L(('!(0N(/N-(-(!

6O6DPQ!6ROP6DMQ!;AAMSQ!T6UU6?6VQ!TW6PDGAMQ!TAUSQ!X61TAM6OSQ!
WA?6POQ!YMAZQ!UDMMQ![6TAMQ![AMPASQ![AMGXA[SPVQ!A16XSQ!CRGM6[Q!
P6MOAUCWQ!1TWRVUSPQ!1TAGU6MOQ!1WSU;V!6MO!1RUUD\6M!TARMGDS1!3#$!
*]%!T9*4!I)!;II#%:9<<%+!

!!!!!!!!!!!!!!!!!!!!!!!!!!!!!!!!!!P3*%8!!!!!!!!!!̂&9#=%8!

C39#*%&8_!!!
!!!!!;&9$=%8Q!O3H8Q!UÌK8!I&!!
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REFERENCED DRAWINGS AND SPECIFICATIONS 

 

The following list of drawings for the project is provided as a reference for the bidder and is part of the 
bid set: 

Specifications for Special Track Work Numbered 300527 – 300568 

Plan Sheets Numbered 300569 – 300589 

 

Note that Spec Sheets for Special Track Work for Packages 2A and 2B (300534-300539) are slightly 
different for Special Track Work for Package 2C (300540 – 300545). 
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01  GENERAL REQUIREMENTS 

01.01 PROJECT 

Project Owner: KANSAS CITY AREA TRANSPORTATION AUTHORITY 

Project Title: KC Streetcar Track Material Early Procurement 

01.02 PROJECT DESCRIPTION: 

The proposed projects generally include: 

KC Streetcar Track Material Early Procurement 

The scope of work of this procurement includes the following material packages (all 115 RE rail): 

Package 2A – Equilateral 20M/25M Switch 

Package 2B – Special Track Work including one 25M Curved Frog Switch, one 25M Straight 
Frog Switch, and two 25M Straight Frog Switches as optional items 

Package 2C – VMF Non-Revenue Diamond and Switch including one diamond and one 25M 
Curved Frog Switch 

Bidders may bid on one, two, or all the above bid packages. See the bid form for additional information 
and details. 

All work shall conform to these specifications and the specifications issued by the Kansas City 
Metropolitan Chapter of the American Public Works Association and such modifications as may be 
required by the KCATA.  In case of discrepancy, these specifications shall govern. 

This project will be known as:  KC Streetcar Track Material Early Procurement 

The successful bidder shall furnish all necessary labor, materials, equipment, supplies, tools and 
supervision to accomplish the work called for in the contract in accordance with the plans and 
documents herein. 

The project shall be accomplished under a single Unit Price Contract.  Required work is not necessarily 
limited to the unit price items listed in the bid form.  It is the intent of the drawings and specifications 
that the resulting improvements be fully completed, functional and ready for operation.  The cost of 
work not specifically identified by a bid form unit price shall be included in provided unit price items. 

Other than the noted optional switches above, KCATA does not anticipate adding or reducing the scope 
of work indicated in these bid packages. 

01.03 STANDARD SPECIFICATIONS & DRAWINGS 

01.03.01 The following standard specifications and drawings are hereby made part of 
these technical specifications and drawings by reference.  All referenced specifications 
and drawings can be viewed, downloaded and/or ordered through the Kansas City 
Chapter of the American Public Works Association web site located at 
kcmetro.apwa.net.  Copies of the referenced specifications and drawings can also be 
made available to any prospective bidder upon request through the KCATA. 

01.03.02 Unless otherwise indicated on the plans, the Standard Technical Specifications 
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and Standard Drawings for this Project shall be referenced in the following order. Should 
a conflict between the Standard Specifications and Standard Drawings arise, the 
controlling references shall be (in order): 

(1) Kansas City Area Transportation Authority Standard Technical Specifications and 
Standard Plans and Details shall be the controlling references for all Kansas City Area 
Transportation Authority owned installations. 

(2) The Kansas City Metropolitan Chapter of the American Public Works Association’s latest 
DIVISION III STANDARD DRAWINGS and STANDARD SPECIFICATIONS AND 
DESIGN CRITERIA unless otherwise indicated on the plans. 

(3) The State Department of Transportation’s Standard Specifications and Standard 
Drawings unless otherwise indicated on the plans. 
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02  PROJECT SPECIAL PROVISIONS 

01.01 PROJECT SUMMARY 

This Section is included to detail general and special work or programs which may be required.  
Some of the specifications or statements in this section may also be addressed elsewhere in the 
Project Manual.  Any interpretation of conflicting statements will be adjudicated by the Project 
Manager. 

Bids shall be submitted on the Proposal or Bid Form provided.  Each line item shall be bid using 
the listed units and quantities.  It is intended the cost of all work, required to complete the entire 
project, be included in the Proposal form.  All required work not provided a specific bid item shall 
be included in other bid items. 

The Project shall be completed in accordance with the Federal Davis-Bason Act. All field work 
shall meet current prevailing wage requirement. 

02.01 CONSTRUCTION AND FABRICATION 

02.01.01 Through the specifications and contract, the terms construct, construction and 
variations shall include fabricate, fabrication and variations. 

01.01 CONSTRUCTION SCHEDULE REQUIREMENTS 

01.01.01 Schedule limitations and considerations (if applicable) are identified below. 

(1) Package 2A – Equilateral switch shall be on delivered to the project site by NTP + 22 
months 

(2) Package 2B – Special Trackwork shall be delivered to the project site by NTP + 13 
months 

(3) Package 2C – VMF Non-Revenue Diamond and Switch shall be delivered to the project 
site by NTP + 12 months 
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01.01 TECHNICAL SPECIAL PROVISIONS 

01.01.01 Please see the following technical specifications (Numbered 300527 – 300568): 

(1) Section 01 60 01 – Buy America Requirements  

(2) Section 34 11 00 – Rail 

(3) Section 34 11 23 – Special Trackwork for Packages 2A and 2B 

(4) Section 34 11 23 – Special Trackwork for Package 2C 

(5) Section 34 11 29 – General Track Construction  

(6) Section 34 11 93 – Other Track Materials. 

02.01.02 Please see the following plan sheets for this package: 

(1) Plan Sheets Numbered 300569 – 300589 

01.02 EXTENDED WARRANTIES 

(1) The Contractor shall be required to secure any extended or special riders to standard 
warranties that are required to comply with contract documents. See Section 03.10 on 
Page 31 of the General Provisions for additional Warranty Information. 
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03  GENERAL PROVISIONS 

03.01 GENERAL REQUIREMENTS 

03.01.01 MOBILIZATION 

(1) Mobilization shall include costs of all work and items necessary to begin the project.  
These items include but may not be limited to:  obtaining KCATA and City required 
bonds, paying for permits, additional insurance (if required), setting up a construction 
office, etc. If requested, the Contractor shall submit a breakdown of items included in 
Mobilization.  

03.01.02 ADMINISTRATION & MANAGEMENT 

(1) Administration & Management shall include costs of all work and items necessary to 
maintain the project.  These items include but may not be limited to:  Preparing and 
updating project schedule, preparation of shop drawing submittals, submittal of weekly 
payroll records, preparation of monthly payment applications and lien waivers, 
coordination with other contractors, coordination with utility companies, coordination with 
the KCATA’s Project Management Office, attending progress meetings, etc.  If 
requested, the Contractor shall submit a breakdown of items included in Administration 
& Management.   

03.01.03 USE OF THE SITE AND/OR RIGHT-OF-WAY 

(1) The majority of the Contractor’s work will be off site. However, for those areas of work 
that require site access (e.g., initial inspection, delivery of material, etc.) The Contractor 
shall adhere to the following items. 

(2) The Contractor shall clean public roadways of all construction debris as a result of 
construction activities at the end of each day.   

(3) The Contractor shall save and protect all existing trees during all phases of construction, 
unless otherwise noted in the plans.   

(4) The Contractor shall be responsible to directly coordinate their work with adjacent 
property owners and all other contractors working on or adjacent to site. Refer to the 
Special Provisions (if applicable) as outlined in the Project Manual for details regarding 
coordination with other contractors and KCATA.   

(5) Prior to construction, coordinate all streetlighting conflicts with local jurisdiction or utility 
company. 

(6) The Contractor is limited to areas for staging of materials and equipment, parking, 
temporary office facilities or other purposes as approved by the KCATA or its designated 
representative. 
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(7) The Contractor shall: 

(a) Coordinate acceptable locations of temporary facilities with the KCATA and local 
Jurisdiction. 

(b) Minimize disturbance of any adjacent businesses and property owners.  All adjacent 
property owners and/or business owners shall be notified at least seven (7) calendar 
days in advance of necessary disruptions of use of driveways, sidewalks or 
entrances. 

(8) Contractor shall restore all temporarily disturbed property, to at least its original 
condition, following completion of the work. 

03.01.04 CONSTRUCTION STAGING 

(1) The Contractor shall coordinate all its construction operations with the KCATA.  Once 
initial staging locations have been approved, the Contractor shall not move or otherwise 
operate outside these limits without first obtaining approval from the KCATA. 

(2) Staging areas for loading and unloading of materials also requires pre-approval.  
Locations of trash dumpsters and pick-up and drop-off schedules must be coordinated 
with the KCATA and the City’s Traffic Division. 

(3) All contractor stockpiling, staging, and employee parking shall be confined to the 
locations shown on the plans or in the right-of-way.  If the Contractor believes that it 
requires more working room than is provided in the permanent or temporary easement 
or right-of-way, the Contractor, at their expense, may obtain agreements with property 
owners for additional temporary access.  The Contractor shall be responsible for gaining 
any temporary access required to complete the work.  The Contractor shall provide the 
property owner and the KCATA with copies of any agreements reached for project 
access. 

END OF SECTION
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03.02 CONTRACT CONSIDERATIONS 

03.02.01 SCHEDULE OF VALUES 

(1) Submit a printed schedule on AIA Form G703 - Application and Certificate for Payment 
Continuation Sheet. Contractor's standard form or electronic media printout will be 
considered. 

(2) Submit Schedule of Values within fifteen (15) calendar days after date of KCATA-
Contractor Agreement. 

(3) Format:  Utilize the Bid Form of this Project Manual. Identify each line item with number 
and title of the major specification Section. Identify site mobilization including bonds and 
insurance. 

(4) Include in each line item, the amount of Allowances specified in this Section.  For unit 
cost Allowances, identify quantities taken from Contract Documents multiplied by the unit 
cost to achieve the total for the item. 

(5) Include separately from within each line item, a direct proportional amount of 
Contractor's overhead and profit. 

(6) Revise schedule to list approved Change Orders, with each Application for Payment. 

(7) Include Engineering, material acquisition, and fabrication costs as separate line items if 
progress payment for these items will be requested. 

03.02.02 APPLICATIONS FOR PAYMENT 

(1) Submit three copies of each application on AIA Form G702 - Application and Certificate 
for Payment and AIA G703 - Continuation Sheet. 

(2) Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

(3) Payment Period:  One Month. 

(4) When KCATA Project Management Office requires substantiating information, submit 
data justifying dollar amounts in question within three (3) working days of the request. 

(5) Provide one copy of data with cover letter for each copy of submittal.  Show application 
number and date, and line item by number and description. 

(6) Include the following with the application: 

(a) Partial Conditional release of liens including all major Subcontractors and vendors. 
(KCATA Form) 

(b) Payroll records for all contractors for previous month. (Contractor standard) 
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(c) Contractor Utilization Form (KCATA Form) 

(d) Affidavits attesting to off-site stored products. (KCATA Form) 

(i) Requests for payment for material stored off site shall require verification of 
material be stored in a secure location separate from other projects and other 
material. 

(ii) Owner verification of the above (at Contractor’s expense) 

(e) Updated fabriction progress schedules, revised and current. 

03.02.03 CHANGE PROCEDURES 

(1) The Contractor may submit a Request for Information (RFI) form to request 
substitutions, clarifications, or changes. The RFI will be reviewed by the KCATA and/or 
any applicable sub-consultants, and a response will be issued within ten (10) working 
days. 

(2) The KCATA, based upon its needs and preferences, may have established Add or 
Deduct Alternates for the project.  The KCATA reserves the right to add or remove any 
alternate into or from the original base bid as the case may be. 

(3) The KCATA reserves the right to add or delete work from the contract if, in their sole 
opinion, it is in its best interest.  The Contractor agrees to negotiate the desired work in 
good faith with the KCATA.  Upon agreement, Contractor shall complete the work as 
agreed upon and in accordance with the project specifications. 

(4) If the KCATA chooses to remove proposed work items identified by line item in the bid 
form, the contract shall be deducted by the bid form amount.  If field work on that item 
had begun or materials purchased and delivered, the KCATA and Contractor shall 
negotiate an appropriate adjustment to the line item cost. 

(5) The KCATA or their representative may issue Supplemental Design Instructions (SDI) to 
request minor changes or provide clarification in the Work not involving an adjustment to 
Contract Sum/Price or Contract Time  

(6) The KCATA may issue a Proposal Request which includes a detailed description of a 
proposed change with supplementary or revised Drawings and specifications, a change 
in Contract Time for executing the change with a stipulation of any overtime work 
required and the period of time during which the requested price will be considered valid.  
Contractor will prepare and submit a proposal within ten (10) working days. 

(7) Construction adjustments requiring time or cost changes to the contract must be 
processed as follows: 

(a) The Contractor may propose changes by submitting a Change Order Request (COR) 
form to the KCATA, describing the proposed change and its full effect on the Work.  
Include a statement describing the reason for the change, and the effect on the 
Contract Sum/Price and Contract Time with full documentation and a statement 
describing the effect on Work by separate or other Contractors 
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(b) The KCATA or their representative shall approve the Change Order Request Form 
(COR) and execute a Construction Change Directive (CCD) form.  A complete 
description of the changes along with backup documentation (if appropriate) shall be 
provided.  Once the CCD form is signed by authorized KCATA personnel, Contractor 
may commence with the work. The CCD does not allow for payment of the work.  

(c) The CCD’s shall be formally incorporated into the contract by preparation and 
execution of a formal Change Order completed by the KCATA. Once the Change 
Order is executed, payment will be allowed to the Contractor for the work listed in the 
CCD. 

(i) Promptly revise Schedule of Values and Application for Payment forms to record 
each authorized Change Order as a separate line item and adjust the Contract 
Sum/Price. 

(ii) Promptly revise progress schedules to reflect any change in Contract Time, 
revise sub-schedules to adjust times for other items of work affected by the 
change, and resubmit. 

(iii) Promptly enter changes in Project Record Documents. 

(iv) Execution of Change Orders:  KCATA will issue Change Orders for signatures of 
parties as provided in the Conditions of the Contract. 

03.02.04 DEFECT ASSESSMENT 

(1) KCATA or their representative may inspect and evaluate all Work for defect assessment 
at any time. 

(2) Any Work, or portions of the Work, not conforming to specified requirements shall be 
either repaired or replaced at the discretion of the KCATA or their representative. 

(3) If, in the opinion of the KCATA, it is not practical to remove and replace the Work, the 
KCATA will direct one of the following remedies: 

(a) The defective Work may remain, but the unit sum/price will be adjusted to a new 
sum/price reduced up to 50 percent at the discretion of the KCATA. 

(a) The defective Work will be partially repaired according to the instructions of the 
KCATA, and the unit sum/price will be adjusted to a new sum/price reduced up to 50 
percent at the discretion of the KCATA. 

(4) The individual specification sections may modify these options or may identify a specific 
formula or percentage sum/price reduction. 

(5) The authority of the KCATA to assess the defect and identify payment adjustment, is 
final. 

03.02.05 ALTERNATES 

(1) Submit alternatives identifying the effect on adjacent or related components. 
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(2) Alternatives quoted on Bid Forms will be reviewed and accepted or rejected at the 
KCATA or the KCATA designated representative's option.  Accepted alternates will be 
identified in the KCATA-Contractor Agreement. 

(3) Coordinate related work and modify surrounding work to integrate the Work of each 
alternative. 

END OF SECTION
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03.03 COORDINATION AND MEETINGS 

03.03.01 CONTRACTOR’S RESPONSIBILITY 

(1) Contractor shall be responsible for coordinating all work with KCATA’s representative 
who will be identified prior to commencement of work. 

03.03.02 TIMELY COMPLETION 

(1) Contractors shall coordinate the Work with other contractors so that all work once 
started in a given area will be completed in that area as soon as possible with good 
workmanship. 

03.03.03 COORDINATION AND PROJECT CONDITIONS 

(1) Coordinate scheduling, submittals, and Work of the various sections of the Project 
Manual to ensure efficient and orderly sequence of installation of interdependent 
construction elements. 

(2) If applicable, coordinate space requirements, supports, and installation of mechanical 
and electrical Work which are indicated diagrammatically on Drawings.  Follow routing 
shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with 
lines of building. Utilize spaces efficiently to maximize accessibility for other installations, 
for maintenance, and for repairs. 

(3) If applicable, in finished areas, conceal pipes, ducts, and wiring within the construction.  
Coordinate locations of fixtures and outlets with finish elements. 

(4) Coordinate completion and clean-up of Work for Substantial Completion. 

(5) Coordinate access to site for correction of defective Work and Work not in accordance 
with Contract Documents, to minimize disruption of KCATA’s activities and public. 

03.03.04 PRECONSTRUCTION MEETING 

(1) If requested by the KCATA, KCATA designated representative, or Contractor, a pre-
construction conference will be held within fifteen (15) calendar days following receipt of 
the Notice to Proceed. 

(2) Attendance Required:  Attendees shall include Contractor, key Subcontractors, KCATA 
project manager, or their designated representative, and Architect/Engineer. 

(3) Agenda will be provided by KCATA Project Management Office (PMO) prior to pre-
construction conference.  The agenda will include the following items at a minimum: 

(a) Designation of personnel representing the parties in Contract, and the KCATA. 

(b) Submission of list of Subcontractor’s, list of Products, schedule of values, and 
progress schedule. 
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(c) Procedures and processing of field decisions, submittals, substitutions, applications 
for payments, proposal request, Change Orders, and Contract close-out procedures. 

(d) Coordination of Construction Scheduling. 

(e) Project special provisions. 

(4) The construction layout, construction scheduling as described hereinafter, and other 
pertinent aspects of the project will be discussed. 

(5) Contractor shall record minutes and distribute copies within two (2) working days after 
meeting to all participants, KCATA PMO, and those affected by decisions made. 

03.03.05 SITE MOBILIZATION MEETING 

(1) If requested, the KCATA will schedule a meeting at the Project site prior to Contractor 
occupancy. 

(2) Attendance Required:  KCATA project manager, Architect/Engineer, Contractor, 
Contractor's Superintendent, and major Subcontractors. 

(3) Agenda: 

(a) Use of premises by KCATA and Contractor. 

(b) KCATA's requirements. 

(c) Construction facilities and controls provided by KCATA. 

(d) Temporary utilities provided by KCATA. 

(e) Survey and layout. 

(f) Safety, security and housekeeping procedures. 

(g) Schedules. 

(h) Application for payment procedures. 

(i) Procedures for testing. 

(j) Procedures for maintaining record documents. 

(k) Requirements for start-up of equipment. 

(l) Inspection and acceptance of equipment put into service during construction period. 

(4) Record minutes and distribute copies within two (2) working days after meeting to all 
participants, KCATA PMO, and those affected by decisions made. 

03.03.06 PROGRESS MEETINGS 
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(1) If the project warrants, and the KCATA or Contractor requests, the Contractor shall 
Schedule and administer meetings throughout progress of the Work at intervals 
acceptable to the KCATA. 

(2) Contractor shall make arrangements for meetings, prepare agenda with copies for 
participants and preside at meetings. 

(3) Attendance Required:  Job superintendent, major Subcontractors and suppliers, KCATA, 
Architect/Engineer, as appropriate to agenda topics for each meeting. 

(4) Agenda: 

(a) Review minutes of previous meetings. 

(a) Review of Work progress. 

(b) Field observations, problems, and decisions. 

(c) Identification of problems which impede planned progress. 

(d) Review of submittals schedule and status of submittals. 

(e) Review of off-site fabrication and delivery schedules. 

(f) Maintenance of progress schedule. 

(g) Corrective measures to regain projected schedules. 

(h) Planned progress during succeeding work period. 

(i) Coordination of projected progress. 

(j) Maintenance of quality and work standards. 

(k) Effect of proposed changes on progress schedule and coordination. 

(l) Other business relating to Work. 

(5) Record minutes and distribute copies within two (2) working days after meeting to all 
participants, KCATA PMO, and those affected by decisions made. 

03.03.07 PRE-INSTALLATION MEETING 

(1) When required in individual specification sections, convene a pre-installation meeting at 
the site prior to commencing work of the section. 

(2) Require attendance of parties directly affecting, or affected by, work of the specific 
section. 

(3) Notify the KCATA four (4) working days in advance of meeting date. 

(4) Prepare agenda and preside at meeting: 
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(a) Review conditions of installation, preparation and installation procedures. 

(b) Review coordination with related work. 

(5) Record minutes and distribute copies within two (2) working days after meeting to all 
participants, KCATA PMO, and those affected by decisions made. 

END OF SECTION
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03.04 REGULATORY REQUIREMENTS 

03.04.01 CODES 

(1) In addition to these specifications, the laws, ordinances, and latest amendments thereto 
at the place of construction shall govern this project and shall include and conform to 
applicable laws, ordinances, and industry standards including: 

ADAAG Americans With Disabilities Act Accessibility Guidelines 

UFAS Uniform Federal Accessibility Standards 

OSHA Occupational Safety and Health Administration 

SMACNA Sheet Metal and Air-Conditioning Contractors' National Assn. 

ASHRAE American Society of Heating, Refrigeration and Air-Conditioning 
Engineers 

UL Underwriters' Laboratories 

KCMMB Kansas City Metro Materials Board 

CRSI Concrete Reinforcing Steel Institute 

AISC American Institute of Steel Construction 

NRCA National Roofing Contractors’ Association. 

ASTM American Society of Testing Materials 

AWI Architectural Woodwork Institute Quality Standards 

DWI Door and Window Institute 

ANSI ANSI/AAMA Industry Standards 

FGMA FGMA Glazing Manual 

NFPA National Fire Protection Association 

--- Class "A" Rating for Roofing (unless otherwise noted) 

--- Missouri State Health Department 

--- Missouri Inspection Bureau 

--- National codes adopted by the local jurisdiction with respective 
local amendments. 

1. IBC International Building Code, Latest Edition. 

2. IMC International Mechanical Code, Latest Edition. 

3. IPC International Plumbing Code, Latest Edition. 

4. IEC International Electrical Code, Latest Edition. 

5. IFC International Fire Code, Latest Edition. 

6. NEC NFPA 70 National Electric Code Latest Edition 
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(2) Also, any other ordinances, laws, rules, or regulations of the local jurisdiction, or federal, 
state, or local organizations having jurisdiction over any or all parts of this improvement. 

(3) In case of conflict, the KCATA Project Management Office will decide which authority is 
applicable, and its decision shall be final. 

03.04.02 SPECIFICATIONS AND DRAWINGS 

(1) These specifications are intended to supplement the contract drawings, and it will not 
necessarily be the province of these specifications to describe all portions of the project 
which the drawings are competent to explain.  All items and/or work necessary for the 
completion of the project must be supplied in place even if of such nature that they could 
have been indicated on the drawing or described in the specification.  The decision of 
the KCATA Project Management Office as to the proper interpretation of the drawings 
and specifications shall be final. 

END OF SECTION
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03.05 PROJECT PROCEDURES 

03.05.01 SITE VISITATION 

(1) Contractor shall visit the site to ensure familiarity with all work to be performed. 

(2) Failure of Contractor or their Subcontractors to visit the site shall in no way relieve them 
of their responsibilities. 

03.05.02 AWARD OF CONTRACT AND BEGINNING WORK 

(1) Prior to execution of Contract, KCATA and Contractor shall review the following: 

(a) Major Subcontractors and materials suppliers 

(b) Construction schedule 

(c) Unit prices, if any 

(d) Clarification of work scope and/or alternates 

03.05.03 LAYOUT WORK 

(1) Contractor shall verify all grades, lines, levels, and dimensions and establish 
benchmarks and survey control required for construction. 

03.05.04 PROTECTION OF ADJACENT PROPERTY 

(1) Contractor shall protect all adjacent property, streets, curbs, fences, and plantings during 
construction that are not intended to be part of the project. 

(2) Any damaged material on adjacent property as mentioned in 02.05.06 shall be replaced 
or repaired to the KCATA’s satisfaction at the Contractor’s expense. 

03.05.05 PROTECTION OF WORK IN PROGRESS 

(1) Work in progress shall be properly protected from damage.  

(2) Any work in progress that is damaged by other operations shall be repaired or replaced 
to the KCATA’s satisfaction at the Contractor’s expense. 

03.05.06 CONSTRUCTION LIMITS 

(1) All construction activities must be limited within the designated construction limits as 
shown on the plans. If construction limits are not designated in the plans, the Contractor 
shall limit construction activities to within public right of way. 

03.05.07 ALTERATION PROJECT PROCEDURES 

(1) Materials:  As specified in Product sections; match existing Products and work for 
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patching and extending work. 

(2) Employ skilled and experienced installer to perform alteration work. 

END OF SECTION
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03.06 SUBMITTALS 

03.06.01 REFERENCES 

(1) AGC (Associated General Contractors of America) publication "The Use of CPM in 
Construction - A Manual for General Contractors and the Construction Industry". 

03.06.02 SUBMITTAL PROCEDURES 

(1) Transmit each submittal from Contractor to the KCATA or the KCATA designated 
representative. The Contractor shall submit the documents electronically in Portable 
Document format (PDF) via the Project’s ProjectWise account. Coordinate submission of 
related items.  

(2) Hard copy submittals may also be required as directed by the KCATA. 

(3) Submittals received from other sources other than Contractor will be returned without 
action. 

(4) Sequentially number the transmittal form.  Revise submittals with original number and a 
sequential alphabetic suffix. 

(5) Identify Project, Contractor, Subcontractor or supplier, pertinent drawing and detail 
number, and specification section number, as appropriate. 

(6) Apply Contractor's stamp, signed or initialed certifying that review, approval, verification 
of Products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with the requirements of the Work and Contract 
Documents. 

(7) Schedule submittals to expedite the Project and deliver to the KCATA or the KCATA 
designated representative at business address identified herein. Coordinate submission 
of related items. 

(8) For each submittal for review, allow fifteen (15) working days excluding delivery time to 
and from the Contractor. 

(9) Identify variations from Contract Documents and Product or system limitations which 
may be detrimental to successful performance of the completed Work. 

(10) Provide space for Contractor and Architect/Engineer review stamps. 

(11) Revise and resubmit submittals as required; identify all changes made since 
previous submittal. 

(12) When revised for resubmission, identify all changes made since previous 
submission. 

(13) Distribute copies of reviewed submittals as appropriate.  Instruct parties to 
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promptly report any inability to comply with requirements. 

(14) Submittals not required or requested may not be reviewed or processed. 

03.06.03 CONSTRUCTION PROGRESS SCHEDULES 

(1) Contractor shall prepare construction progress schedule for presentation at 
preconstruction conference. 

(2) Schedule shall be in bar chart format plotting all items of work and material/equipment 
fabrication/delivery on calendar covering estimated project construction period.  Actual 
progress shall be plotted against estimated progress by solid and dashed lines.  Chart 
shall also indicate estimated and actual per cent of completion at monthly intervals. 

(3) Schedule shall account for necessary coordination of the KCATA activities, if applicable. 

(4) Submit initial schedule within ten (10) working days after date of KCATA-Contractor 
Agreement established in Notice to Proceed. 

(5) Revise and resubmit the initial schedule as requested by the KCATA within five (5) 
working days of the request being made. 

(6) Submit revised schedules with each Application for Payment, identifying changes since 
previous version. 

(a) Submit a computer-generated horizontal bar chart with separate line for each major 
portion of Work or operation identifying first workday of each week. 

(b) Show complete sequence of construction by activity, identifying Work of separate 
stages and other logically grouped activities.  Indicate the early and late start, early 
and late finish, float dates, and duration. 

(c) Indicate estimated percentage of completion for each item of Work at each 
submission. 

(d) Indicate submittal dates required for shop drawings, product data, samples, and 
product delivery dates, including those furnished by KCATA and required by 
Allowances. 

03.06.04 PROPOSED PRODUCTS LIST 

(1) Within ten (10) working days after date of KCATA-Contractor Agreement, submit list of 
major products proposed for shop drawing or catalog cut review, with name of 
manufacturer, trade name, and model number of each product. 

(2) For products specified only by reference standards, give manufacturer, trade name, 
model or catalog designation, and reference standards. 

03.06.05 PRODUCT DATA 
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(1) Product Data for Review: 

(a) Submitted to the KCATA or the KCATA designated representative for review for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the contract documents. 

(b) After review, provide copies and distribute in accordance with Section 03.06.02 
SUBMITTAL PROCEDURES for record documents purposes. 

(2) Product Data for Information: 

(a) Submitted for the KCATA’s and/or Architect/Engineer's knowledge. 

(3) Product Data for Project Close-out: 

(a) Submitted for the KCATA's benefit during and after project completion. 

(4) Submit in accordance with Section 03.06.02 SUBMITTAL PROCEDURES. 

(5) Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturers' standard data to provide information specific to this Project. 

(6) Indicate Product utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

(7) After review distribute in accordance with Section 03.06.02 SUBMITTAL PROCEDURES 
and provide copies for record documents purposes. 

03.06.06 SHOP DRAWINGS 

(1) Shop Drawings for Review: 

(a) Submitted to the KCATA or the KCATA designated representative for review for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the contract documents. 

(b) After review, produce copies and distribute in accordance with Section 03.06.02 
SUBMITTAL PROCEDURES article above and for record documents purposes. 

(2) Shop Drawings for Information: 

(a) Submitted for the KCATA’s and/or Architect/Engineer's knowledge. 

(3) Shop Drawings for Project Close-out: 

(a) Submitted for the KCATA’s benefit during and after project completion. 

(4) Indicate special utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 
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(5) After review, reproduce and distribute in accordance with Article on Procedures above 
and for Record Documents. 

(6) Submit in accordance with Section 03.06.02 SUBMITTAL PROCEDURES. 

03.06.07 SAMPLES 

(1) Samples for Review: 

(a) Submitted to the KCATA or the KCATA designated representative for review for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the contract documents. 

(b) After review, produce duplicates and distribute in accordance with Section 03.06.02 
SUBMITTAL PROCEDURES and for record documents purposes. 

(2) Samples for Information: 

(a) Submitted for the KCATA’s and/or Architect/Engineer's knowledge. 

(3) Samples for Selection: 

(a) Submitted to the KCATA or the KCATA designated representative for aesthetic, 
color, or finish selection. 

(b) Submit samples of finishes from the full range of manufacturers' standard colors, or 
in custom colors selected if required per specific product specifications, textures, and 
patterns for KCATA selection. 

(c) After review, produce duplicates and distribute in accordance with Section 03.06.02 
SUBMITTAL PROCEDURES and for record documents purposes. 

(4) Submit samples where noted in individual Specification Sections to illustrate functional 
and aesthetic characteristics of the Product, with integral parts and attachment devices.  
Coordinate sample submittals for interfacing work. 

(5) Include identification on each sample, with full Project information. 

(6) Submit the number of samples specified in individual specification sections; one of which 
will be retained by the KCATA or the KCATA designated representative. 

(7) Reviewed samples which may be used in the Work are indicated in individual 
specification sections. 

(8) Samples will not be used for testing purposes unless specifically stated in the 
specification section. 

03.06.08 DESIGN DATA 

(1) Submitted for the KCATA’s and/or Architect/Engineer's knowledge. 
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(2) Submit for information for the limited purpose of assessing conformance with information 
given and the design concept expressed in the contract documents. 

03.06.09 TEST REPORTS 

(1) Submitted for the KCATA’s and/or Architect/Engineer's knowledge. 

(2) Submit test reports for information for the limited purpose of assessing conformance with 
information given and the design concept expressed in the contract documents. 

03.06.10 CERTIFICATES 

(1) When specified in individual specification sections, submit certification by the 
manufacturer, installation/application Subcontractor, or the Contractor to the KCATA or 
the KCATA designated representative, in quantities specified for Product Data. 

(2) Indicate material or Product conforms to or exceeds specified requirements.  Submit 
supporting reference data, affidavits, and certifications as appropriate. 

(3) Certificates may be recent or previous test results on material or Product but must be 
acceptable to the KCATA or the KCATA designated representative. 

03.06.11 MANUFACTURER’S INSTRUCTIONS 

(1) When specified in individual specification sections, submit instructions for delivery, 
storage, assembly, installation, start-up, adjusting, and finishing, to KCATA in quantities 
specified for Product Data. 

(2) Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation. 

(3) Identify conflicts between manufacturers' instructions and Contract Documents. 

END OF SECTION
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03.07 SAFETY PLAN 

03.07.01 GENERAL REQUIREMENTS 

(1) The Contractor shall prepare a construction safety plan which shall be present on site at 
all times.  This plan shall identify hazards and what measures will be taken to protect 
workers and the public.  In addition, a safety officer will be designated by the Contractor.  
This safety officer will be responsible for enforcing the safety plan.  The safety officer 
shall notify the KCATA Project Manager when modifications to the safety plan are made. 

END OF SECTION
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03.08 QUALITY CONTROL 

03.08.01 QUALITY ASSURANCE – CONTROL OF INSTALLATION 

(1) Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce Work of specified quality. 

(2) Comply with manufacturers' instructions, including each step, in sequence. 

(3) Should manufacturers' instructions conflict with Contract Documents, request 
clarification from the KCATA or the KCATA designated representative before 
proceeding. 

(4) Comply with specified standards as minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

(5) Perform Work by persons qualified to produce required and specified quality. 

(6) Verify that field measurements are as indicated on shop drawings or as instructed by the 
manufacturer. 

(7) Secure Products in place with positive anchorage devices designed and sized to 
withstand stresses, vibration, physical distortion, or disfigurement. 

03.08.02 TOLERANCES 

(1) Monitor fabrication and installation tolerance control of Products to produce acceptable 
Work.  Do not permit tolerances to accumulate. 

(2) Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with 
Contract Documents, request clarification from the KCATA or the KCATA designated 
representative before proceeding. 

(3) Adjust Products to appropriate dimensions; position before securing Products in place. 

03.08.03 REFERENCES AND STANDARDS 

(1) For Products or workmanship specified by association, trade, or other consensus 
standards, comply with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

(2) Conform to reference standard by date of issue current on date of Contract Documents, 
except where a specific date is established by code. 

(3) Obtain copies of standards where required by product specification sections. 

(4) Neither the contractual relationships, duties, or responsibilities of the parties in Contract 
nor those of the KCATA or the KCATA designated representative shall be altered from 
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the Contract Documents by mention or inference otherwise in any reference document. 

03.08.04 MOCK-UPS AND FIELD SAMPLES 

(1) Tests will be performed under provisions identified in this section and identified in the 
respective product specification sections. 

(2) Assemble and erect specified items with specified attachment and anchorage devices, 
flashings, seals, and finishes. 

(3) Acceptable samples represent a quality level for the Work. 

(4) Install field samples at the site as required by individual specifications Sections for 
review. 

(5) Where mock-up has been accepted by the KCATA or the KCATA designated 
representative and is specified in product specification sections to be removed; remove 
mock-up and clear area when directed to do so. 

03.08.05 TESTING SERVICES 

(1) Testing and source quality control may occur on or off the project site.  Perform off-site 
testing as required by any applicable building codes and/or manufacturer’s 
recommendations.  

03.08.06 INSPECTION SERVICES 

(1) Inspections may occur on or off the project site.  Perform off-site inspecting as required 
by any applicable codes and/or manufacturer’s recommendations. 

03.08.07 MANUFACTURER’S FIELD SERVICES 

(1) When specified in individual specification sections, require material or Product suppliers 
or manufacturers to provide qualified staff personnel to observe site conditions, 
conditions of surfaces and installation, quality of workmanship, start-up of equipment, 
test, adjust and balance of equipment and as otherwise applicable, and to initiate 
instructions when necessary. 

(2) Submit qualifications of observer to the KCATA or the KCATA designated representative 
seven (7) calendar days in advance of required observations.  Observer subject to 
approval of the KCATA or the KCATA designated representative. 

(3) Report observations and site decisions or instructions given to applicators or installers 
that are supplemental or contrary to manufacturers' written instructions. 

(4) Submit report in accordance with Section 03.06.02 SUBMITTAL PROCEDURESwithin 
five (5) calendar days of observation to the KCATA or the KCATA designated 
representative for review. 

03.08.08 EXAMINATION 
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(1) Verify that existing site conditions and substrate surfaces are acceptable for subsequent 
Work.  Beginning new Work means acceptance of existing conditions. 

(2) Verify that existing substrate is capable of structural support or attachment of new Work 
being applied or attached. 

(3) Examine and verify specific conditions described in individual specification sections. 

(4) Verify that utility services are available, of the correct characteristics, and in the correct 
locations. 

03.08.09 PREPARATION 

(1) Apply manufacturer required or recommended substrate primer, sealer, or conditioner 
prior to applying any new material or substance in contact or bond. 

END OF SECTION
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03.09 MATERIAL AND EQUIPMENT 

03.09.01 PRODUCTS 

(1) Do not use materials and equipment removed from existing premises, except as 
specifically permitted by the Contract Documents. 

(2) Provide interchangeable components of the same manufacture for components being 
replaced. 

03.09.02 TRANSPORTATION AND HANDLING 

(1) Transport and handle Products in accordance with manufacturer's instructions. 

(2) Promptly inspect shipments to ensure that Products comply with requirements, 
quantities are correct, and Products are undamaged. 

(3) Provide equipment and personnel to handle Products by methods to prevent soiling, 
disfigurement, or damage. 

(4) Protect finished surfaces including jambs and soffits of openings used as passageways 
through which equipment and materials are handled. 

(5) Maintain finished surfaces clean, unmarred, and suitably protected until accepted by 
KCATA. 

(6) Provide protection for finished floor surfaces in traffic areas prior to allowing equipment 
or materials to be moved over such surfaces. 

03.09.03 STORAGE AND PROTECTION 

(1) Store and protect Products in accordance with manufacturers' instructions. 

(2) Store with seals and labels intact and legible. 

(3) Store sensitive Products in weather tight, climate controlled, enclosures in an 
environment favorable to Product. 

(4) Deliver products to job site in manufacturers' original container with labels intact and 
legible. 

(5) Promptly remove damaged material and unsuitable items from job site and promptly 
replace with material meeting the specified requirements at no additional cost to KCATA. 

(6) Maintain packaged materials with seals unbroken and labels intact until time of use. 

(7) The KCATA or the KCATA designated representative may reject as non-complying such 
material and products that do not bear identification satisfactory to the KCATA or the 
KCATA designated representative as to manufacturer, grade, quality, and other pertinent 
information. 
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(8) For exterior storage of fabricated Products, place on sloped supports above ground. 

(9) Provide bonded off-site storage and protection when site does not permit on-site storage 
or protection. 

(10) Cover Products subject to deterioration with impervious sheet covering.  Provide 
ventilation to prevent condensation and degradation of Products. 

(11) Store loose granular materials on solid flat surfaces in a well-drained area.  
Prevent mixing with foreign matter. 

(12) Provide equipment and personnel to store Products by methods to prevent 
soiling, disfigurement, or damage. 

(13) Arrange storage of Products to permit access for inspection. Periodically inspect 
to verify Products are undamaged and are maintained in acceptable condition. 

(14) In event of damage, promptly make replacements and repairs to the KCATA or 
the KCATA designated representative's approval at no additional cost to KCATA. 

(15) Additional time required to secure replacements and to make repairs will not be 
considered by KCATA to justify an extension on the Contract Time and Completion. 

03.09.04 PRODUCT OPTIONS 

(1) Products Specified by Reference Standards or by Description Only:  Any Product 
meeting those standards or description. 

(2) Products Specified by Naming One or More Manufacturers:  Products of manufacturers 
named and meeting specifications, no options or substitutions allowed. 

(3) Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions:  Submit a request for substitution for any manufacturer not named in 
accordance with the following article. 
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03.09.05 SUBSTITUTIONS 

(1) Instructions to Bidders specify time restrictions for submitting requests for Substitutions 
during the bidding period to requirements specified in this section. 

(2) Document each request with complete data substantiating compliance of proposed 
Substitution with Contract Documents. 

(3) A request constitutes a representation that the Bidder: 

(a) Has investigated proposed Product and determined that it meets or exceeds the 
quality level of the specified Product. 

(b) Will provide the same warranty for the Substitution as for the specified Product. 

(c) Will coordinate installation and make changes to other Work which may be required 
for the Work to be complete with no additional cost to KCATA. 

(d) Waives claims for additional costs or time extension which may subsequently 
become apparent. 

(e) Will reimburse the KCATA or the KCATA designated representative for review or 
redesign services associated with re-approval by authorities. 

(4) Substitutions will not be considered when they are indicated or implied on shop drawing 
or product data submittals, without separate written request, or when acceptance will 
require revision to the Contract Documents. 

(5) Substitution Submittal Procedure: 

(a) Submit in accordance with Section 03.06.02 SUBMITTAL PROCEDURES a copy of 
request for Substitution for consideration.  Limit each request to one proposed 
Substitution. 

(b) Submit shop drawings, product data, and certified test results attesting to the 
proposed Product equivalence. Burden of proof is on proposer. 

(c) The KCATA or the KCATA designated representative will notify Contractor in writing 
of decision to accept or reject request. 

END OF SECTION
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03.10 PROJECT CLOSEOUT 

03.10.01 SUBSTANTIAL COMPLETION AND FINAL PAYMENT 

(1) Additional provisions related to Substantial Completion and Final Payment are included 
in AIA Document A207 Article 9 Payments and Completion, Paragraphs 9.8, 9.9, and 
9.10. 

(2) All manufacturer’s warranties required by the Contract Documents shall commence on 
the Date of Substantial Completion of Work or designated portions thereof.  For work 
first completed after Substantial Completion, such manufacturing warranties shall 
commence on the date the Work is accepted unless some other warranty 
commencement date is specifically referenced elsewhere in the Contract Documents for 
a specific warranty. 

(3) The Contractor and each Subcontractor shall carefully and regularly check their work for 
conformance as the work is being done.  Unsatisfactory work shall be corrected as the 
work progresses and not be permitted to remain and become a part of the punch list. 

(4) Notify the KCATA or the KCATA designated representative in writing when each work 
element at the site is ready for the punch list inspection.  Prepare and submit with the 
notification a list of items to be corrected or completed. 

(a) The KCATA or the KCATA designated representative will make arrangements for 
their punch list inspection at the earliest possible date. 

(5) Transmittal of the punch list to the Contractor shall set the date for reinspection prior to 
issuance of a Certificate of Substantial Completion.  Upon receipt of the punch list, the 
Contractor shall within seven (7) days advise the KCATA or the KCATA designated 
representative of any questions that the Contractor or any of their Subcontractors may 
have concerning the requirements of the punch list. 

(6) When advised by the Contractor that the punch list items have been completed, the 
KCATA or the KCATA designated representative shall conduct a reinspection with the 
Contractor and any needed Subcontractors where applicable, to determine whether the 
Certificate of Substantial Completion can be issued. 

(a) If, upon the first reinspection, it is found that punch list items are not sufficiently 
complete that a Certificate of Substantial Completion cannot be issued, the 
Contractor shall be responsible for the KCATA's costs for additional Professional 
Services for preparation of a new punch list and any subsequent reinspections and 
administrative services  prior to issuance of the Certificate of Substantial Completion.  
The KCATA's costs for such additional Professional Services will be charged to the 
Contractor at the rate of $150.00 per hour, plus applicable reimbursable expenses.  
Professional Services and expenses will be deducted from project retainage. . If the 
project does not have retainage, expenses shall be deducted from final payment. 
Documentation of these expenses will be provided to the Contractor by the KCATA. 

(7) When issued, the Certificate of Substantial Completion shall name the date, triggering 
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the beginning of the warranty period, with any items to have a later starting date 
specifically noted.  The Certificate shall also have attached to it the uncompleted punch 
list items and shall name the date for their completion.   

(8) Acknowledgement of the Date of Substantial Completion by the signature of all parties 
on the Certificate implies possession of the premises by the KCATA, and completion of 
incomplete punch list items by the Contractor and the Subcontractors at the KCATA’s 
convenience.  The KCATA shall cooperate in permitting the Contractors access to the 
work for the completion of punch list items. 

(9) Upon issue of the Certificate of Substantial Completion, the Contractor may submit the 
following applications: 

(a) Submittal of Final Payment Application. Final Certificate of Payment shall be issued 
by the KCATA or the KCATA designated representative bringing the total of 
payments up to the full payment less retainage or less an amount which the KCATA 
or the KCATA designated representative reasonably estimates would be required to 
cover more than the cost of any incomplete items of work. 

(b) Submittal of Retainage Release Application 

(10) Upon written notice by the Contractor that the remaining punch list items are 
completed, the KCATA or the KCATA designated representative shall verify this by 
inspection and shall issue to the KCATA a final Certificate of Payment stating that, to the 
best of their knowledge, information, and belief, the Work has been completed in 
accordance with the terms and conditions of the Contract Documents, and that the entire 
balance found to be due the Contractor, and noted in said Final Certificate of Payment, 
is due and payable.  The KCATA shall make payments as stated in the Owner 
Contractor Agreement. 

(11) If, after Substantial Completion, final completion is delayed for more than thirty 
(30) calendar days through no fault of the KCATA or the KCATA designated 
representative, the Contractor shall be responsible for the KCATA's costs for additional 
professional services.  During this period, the KCATA or the KCATA designated 
representative will make only one inspection to verify completion of punch list items.  
Any additional inspections required, and related administrative services will be 
considered additional professional services.  The KCATA's costs for additional 
professional services will be charged to the Contractor at the rate of $150.00 per hour, 
plus applicable reimbursable expenses.  Professional Services and expenses will be 
deducted from project retainage. If the project does not have retainage, expenses shall 
be deducted from final payment. Documentation of these expenses will be provided to 
the Contractor by the KCATA. 

03.10.02 PROJECT RECORD DOCUMENTS 

(1) At least fourteen (14) calendar days prior to the punch list inspection, prepare and 
submit to the KCATA or the KCATA designated representative one complete set of PDF 
project drawings, and one PDF complete set of specifications.  Documents shall be 
neatly marked in red to show an accurate "as built" record of construction. 
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(2) Carefully mark drawings during construction to accurately locate items of construction 
that will be concealed when the project is completed.  Carefully measure and show 
dimensions of all concealed work including, but not limited to, buried piping, buried or 
concealed electrical services, utility entrances, cables, conduit and piping. 

(a) Accurately show the location of utilities, including capped pipes, by two dimensions, 
depth below grade, additional valves, drains, cleanouts, changes in conduit routing, 
changes in wiring, changes in pull or junction boxes, etc., and the changes covered 
by any Change Orders issued during construction. 

(3) Neatly mark specifications to reflect names of manufacturers and products incorporated 
in the Work.   

(4) Final payment will not be made until project record documents are submitted to and 
approved by the KCATA or the KCATA designated representative. 

03.10.03 OPERATIONS AND MAINTENANCE MANUALS 

(1) At least fourteen (14) calendar days before the punch list inspection, prepare and submit 
to the KCATA or the KCATA designated representative two complete sets of information 
describing the operation and maintenance of all systems, equipment, and finishes 
provided in this project.  Information shall be presented in three ring, loose leaf binders 
with the words "Operation and Maintenance Manual" and the names and addresses of 
the Project, Contractor, the KCATA and the KCATA designated representative neatly 
and permanently marked on the cover. 

(2) Information shall be logically organized and subdivided in sections on the basis of 
operation without regard to construction trades, Subcontractors or specification sections.  
Each section shall be neatly tabbed and identified for easy reference. 

(3) Information required includes, but is not limited to: 

(a) Complete list of Subcontractors, noting applicable specification section, item of work, 
Subcontractor's name, address, telephone number and the name of the person to 
contact. 

(b) Schedule of Values of ongoing maintenance, if required. 

(c) Manufacturer's recommendations for operation and maintenance of all equipment 
and systems including charts, diagrams, performance curves, catalog data and 
maintenance manuals. 

(d) Manufacturer's recommendations for use and maintenance of all finish materials. 

(e) Duplicate copies of all warranties, guarantees and bonds. 

03.10.04 FINAL CLEANING 

(1) General cleaning during construction is required by the General Conditions. 
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(2) Clean the site of rubbish, litter and other foreign substances caused by construction. 

(3) Finished Surfaces:  Remove marks, fingerprints and other soil and dirt from painted, 
glazed, decorated, stained or otherwise finished surfaces, including ceilings.  Remove 
construction dust from horizontal and vertical surfaces.  Repaint or refinish as required to 
restore surfaces to "as new" quality. 

(4) Fixtures and Equipment:  Remove stains, paint droppings, spots, dirt, etc., from electrical 
fixtures, plumbing fixtures, mechanical and electrical equipment, etc. 

(5) Concrete and Masonry:  Remove paint, stains, dirt and other foreign materials from all 
exposed surfaces. 

(6) Removal of Protection:  Remove temporary protection and facilities installed for 
protection of the work during construction. 

(7) At completion of the work, remove all temporary facilities, trash and debris from the site.  
Leave the site and building clean, neat, and ready for occupancy. 

(8) Compliance:  Comply with regulations of authorities having jurisdiction and safety 
standards for cleaning.  Do not discharge volatile, harmful or dangerous materials into 
drainage systems.  Remove waste materials from the site and dispose of in a lawful 
manner. 

03.10.05 CONTRACTOR’S AFFIDAVIT AND INDEMNITY 

(1) Submit three completed and notarized copies of AIA Form G706 "Contractor's Affidavit 
of Payment of Debts and Claims" and AIA Form G707 "Consent of Surety Company to 
Final Payment" with request for Final Payment. 

END OF SECTION
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03.11 TESTING, INSPECTIONS, PERMITS, & MAINTENANCE BONDS 

03.11.01 TESTING 

(1) On-site testing shall be provided by the KCATA.  KCATA provided testing shall include 
subgrade & aggregate density tests, concrete sampling and testing, and asphalt 
compaction testing.  Contractor shall be responsible to notify the KCATA, its 
representative and the designated testing lab when materials are ready for testing, prior 
to placement of concrete or subsequent materials. 

(2) Fabrication-related testing shall be performed by the Contractor.  A certified inspector 
shall perform these tests and shall document the inspection finding daily. 

(3) Contractor shall be responsible for all testing necessary to assure concrete and/or 
asphalt plants, products and materials are in compliance with the specifications, unless 
specifically identified otherwise.   

(4) Contractor shall provide adequate notice when requesting testing.  A minimum of 24-
hour notice shall be provided.  Contractor may request testing services less than 24 
hours after notice, however, if the KCATA testing lab is not available, the Contractor 
shall not proceed with work unless one of the following occurs: 

(a) The KCATA project manager determines it is acceptable to proceed without the 
required testing.  In this instance, the KCATA reserves the right to conduct post 
placement testing and charge the Contractor for any costs in excess of the normal 
testing charges. 

(b) The Contractor obtains another testing lab, acceptable to the KCATA, to conduct 
testing.  In this instance, the Contractor shall be responsible for all costs associated 
with the testing. 

(c) The KCATA shall provide special inspection testing if required. 

(5) Subgrade and aggregate base for asphalt and concrete pavement must be proof rolled 
with a loaded dump truck in addition to density testing as specified.  Proof roll truck shall 
have a minimum rear axle load of 20,000 lbs. for single axel or 40,000 lbs. for tandem 
axle.  Proof rolling must be witnessed by the KCATA, its representative or the 
designated testing lab.  Identified soft spots (areas rutting to a depth of greater than 1” 
shall be removed, re-compacted and retested prior to Contractor proceeding with 
pavement placement. 

03.11.02 INSPECTIONS 

(1) Inspections shall be performed by the KCATA or their representative. 

03.11.03 PERMITS 

(1) Contractor shall be required to pay for all required permits. All costs (e.g. electrical, 
excavation, traffic control, etc.) shall be paid for in accordance with Section 05 – 
Measurement and Payment. 
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(2) For a list of anticipated permits and special instructions refer to Section 03.07 
Anticipated Permits. 

03.11.04 MAINTENANCE BOND   

(1) Two-year Maintenance Bond required. 

END OF SECTION 
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04  STANDARD TECHNICAL SPECIFICATIONS 

04.01 MOBILIZATION 

(1) See Section 03.01.01 MOBILIZATION. 

END OF SECTION
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04.02 ADMINISTRATION & MANAGEMENT 

(1) See Section 03.01.02 ADMINISTRATION & MANAGEMENT. 

END OF SECTION
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05  PROJECT MEASUREMENT AND PAYMENT 

THE FOLLOWING SCOPE OR BID ITEMS MAY NOT BE INCLUDED IN THE PROPOSAL OR 
BID FORM.  THE ONLY BID ITEMS FOR THIS PROJECT ARE AS INDICATED IN THE BID 
FORM.  THE COST OF ALL WORK NECESSARY TO COMPLETE THE PROJECT AS 
INDICATED IN THE PLANS AND SPECIFICATIONS SHALL BE INCLUDED IN THE ITEMS 
LISTED IN THE BID FORM. 

05.01 MOBILIZATION 

(1) Mobilization shall be considered Lump Sum and paid at the contract unit price as shown 
on the bid form. Such payment and price shall constitute full compensation for all labor, 
all bonds, permits, insurance, temporary office, materials, and equipment necessary to 
complete the item. 

(2) Mobilization costs shall be paid as follows: 1st Payment application – 50%, 2nd Payment 
application – 25%, 3rd Payment application – 25%.  If requested, the Contractor shall 
submit a breakdown of items included in Mobilization. 

Mobilization shall be limited to 5% or $100,000 of contract value – whichever is less. 

05.02 ADMINISTRATION AND MANAGEMENT 

(1) Administration & Management shall be considered Lump Sum and paid out as a 
percentage equal to the estimated percent complete of the project. Such payment and 
price shall constitute full compensation for all labor, materials and equipment necessary 
to complete the item. 

05.03 FABRICATION 

(1) Payment for the fabrication of the materials included in this Contract shall be in 
accordance with Section 03.02.01 SCHEDULE OF VALUES. 
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SECTION 01 60 01 

BUY AMERICA REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Buy America requirements including the provisions of 49 U.S.C. Section 5323(j) and 49 

CFR Part 661 apply to this Project. 

B. This Project is partially funded by the FTA. No funds will be obligated by FTA for Owner's 

(grantee's) Project unless all iron, steel, and manufactured products used in the project are 

produced in the United States, unless a waiver has been granted by FTA or the product is subject 

to a general waiver: 

1. For waiver requirements see: 

a. 49 CFR Part 661.7 Waivers. 

b. 49 U.S.C. Section 5323(j)(2) Waiver. 

2. Recently published waivers may be viewed at URL's (web address) including, but not 

limited to, the following: 

a. https://www.transit.dot.gov/regulations-and-guidance/buy-america/waivers- 

granted. 
b. General Waivers: 

1) https://www.law.cornell.edu/cfr/text/48/25.104 . 

2) https://www.law.cornell.edu/cfr/text/49/661.7 . 

C. All products furnished for this Project shall comply with Buy America regardless of value. 

D. If a lower tier contractor discovers that a specified product - whether indicated in a specification 

section or on a drawing - does not meet Buy America requirements they shall immediately notify 

General Contractor in writing. 

E. Each lower tier contractor shall include a Buy America certificate with their product submittals in 

the form indicated in Part 2 below. 

1.2 REFERENCES 

A. CFR - Code of Federal Regulations (https://www.gpo.gov ): 

1. 49 CFR Part 661 - BUY AMERICA REQUIREMENTS. 

B. FTA - Federal Transit Administration: 

1. Johnson, J.P. (Sept. 2001). Guide to Federal Buy America Requirements. Legal Research 

Digest, September 2001 - Number 17, by Transit Cooperative Research Program (TCRP) 

Sponsored by the FTA. 

2. Johnson, J.P (Mar. 2010). Guide to Federal Buy America Requirements - 2009 Supplement. 

Legal Research Digest 31, March 2010 - by Transit Cooperative Research Program (TCRP) 

Sponsored by the FTA. 

C. U.S.C. - United States Code (https://www.gpo.gov ): 

1. 49 U.S.C. Section 5323(j) Buy America. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Buy America Certificate: Include following on company's letterhead:  

 

BUY AMERICA CERTIFICATE 

 

Certification requirement for procurement of steel, iron, or manufactured products. 

 

Certificate of Compliance with 49 U.S.C. Section 5323(j)(1). 

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. Section 5323 

(j)(1) and the applicable regulations in 49 CFR Part 661.5. 

 

Date:     

 

Signature:   

 

Company Name:        

 

Title:        

 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1). 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 

U.S.C. Section 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 49 

U.S.C. Sections 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 CFR 661.7. 

 

Date:     

 

Signature:   

 

Company Name:       Title:        

PART 3 - EXECUTION - NONE 

END OF SECTION 
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SECTION 34 11 00 

RAIL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Scope 

1. This specification covers carbon steel rails that are intended for use as tee rails and grooved 

rails for streetcars. 

1.2 RELATED SECTIONS 

A. Section 01 60 01 – Buy America Requirements 

1.3 REFERENCES 

A. American Railway Engineering and Maintenance-of-Way Association (AREMA: 

1. AREMA – “Manual for Railway Engineering” (AREMA Manual), latest edition, 

1.4 SUBMITTALS 

A. Certification that the products submitted meet Buy America requirements of 49 U.S.C Section 

5323(j) and 49 CFR Part 661. 

PART 2 - PRODUCTS 

2.1 OWNER SUPPLIED MATERIALS 

A. 112 TRAM Rail  

2.2 CONTRACTOR SUPPLIED MATERIALS 

A. 115 RE Rail 

2.3 TEE RAIL 

A. 115 RE section head-hardened rail in accordance with the Intermediate Strength Rail requirements 

of AREMA “Specifications for Steel Rails” and as specified. 

2.4 GROOVED RAIL MANUFACTURE 

A. Grooved rail section shall be 112 TRAM Rail. 

B. The steel shall be melted using electric-furnace process. 

C. The steel in liquid form shall be vacuum degassed. 

D. The steel shall be produced using a continuous casting process. The minimum reduction ratio from 

cast bloom to final product will be 8:1. 

E. The Product shall be hot rolled. 

F. All aspects of the Manufacturer’s quality system shall be in effect. 

2.5 GROOVED RAIL CHEMICAL COMPOSITION 

A. Final chemical testing will be from the tundish during casting and will represent the front and back of 

the heat. The average of the tests will be reported. Finished material representing the heat may be 

product tested. The product analysis shall be considered as meeting the specification if they are 

within the limits specified on the right side of the tables below. 

1. Premium Strength 

Element Chemical Analysis (wt %) Product Analysis Tolerance (wt %) 
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  Under Min. Over Max. 

Carbon 0.62 – 0.80 0.02 0.02 

Manganese 0.70 – 1.20 0.05 0.05 

Phosphorus Max. 0.025  0.008 

Sulfur Max. 0.025  0.008 

Silicon 0.15 – 0.58 0.02 0.02 

Chromium Max. 0.15  0.03 

Molybdenum Max. 0.050   

Aluminum Max. 0.010   

Copper Max. 0.40   

Hydrogen Max. 2.5 ppm   

 

B. Hydrogen 

1. Hydrogen shall be subject to the limits listed above. If the hydrogen exceeds those limits, the 

blooms from the heat shall be controlled cooled per AREMA Chapter 4 Section 2.1.18 and the 

rails will be tested. 

PART 3 - EXECUTION 

3.1 MECHANICAL PROPERTIES AND ELECTRICAL RESISTANCE 

A. Brinell Hardness will be measured on the running surface of the rail after the decarburized layer 

has been removed. The frequency of testing shall be once per heat and will be conducted in 

accordance with ASTM E 10. For 112 TRAM rail, the minimum hardness will be 260 BHN.  For 

intermediate strength 115 RE rail, the minimum hardness will be 350 BHN. 

B. Tensile tests will be taken from the running surface corner of the rail. The frequency shall be once 

per heat and will be conducted in accordance with ASTM A 370. Results will be determined by 

grade. For 112 TRAM rail, the minimum tensile strength will be 128 ksi with a 10% elongation.  

For 115 RE rail, the minimum tensile strength will be 155 ksi with a 10% elongation. 

C. If any tests fail to meet the requirements of 3.1.A or 3.1.B, then two further tests shall be 

performed on samples from two other rails from the same heat. If those two tests are successful, 

the rails from the heat are acceptable. 

D. Direct current resistance shall be measured on one rail per heat and shall not be more than 10.5 

micro-ohms (x 10-6 ohms) per foot. Alternatively, the electrical resistance can be determined by 

calculating the electrical resistivity ratio in comparison to pure copper. The calculated resistivity 

ratio to Cu will be 15.0 maximum. 

3.2 DIMENSIONAL TOLERANCES 

A. Tolerances for 115 RE Rail is per AREMA Chapter 4 Section 2.1.5. 

B. The drawings of the 112 TRAM Rail along with the nominal dimensions are listed in Appendix A. 

Dimensional tolerances to nominal are as follows: 

Height of Rail (running or groove side) -0.020”/+0.040” 

Width of Groove -0.040”/+0.040” 

Depth of Groove -0.040”/+0.040” 

Width of Running Rail Head -0.040”/+0.040” 
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Overall Top Width -0.080”/+0.060” 

Base Width -0.125”/+0.125” 

Base Concavity -0.000”/+0.040” 

Twist 0.063” max 

3.3 IDENTIFICATION 

A. 115 RE Rail will be stamped per AREMA Chapter 4 Section 2.1.6. 

B. The 112 TRAM Rail will be cold stamped on the grooved head (not running surface) once at each end 

of the rail. The cold stamp will include manufacturer code, grade, and heat number (XX P x####). 

The letter in the heat number specifies year produced. 

3.4 SURFACE IMPERFECTIONS 

A. All rails shall undergo visual surface inspection to cull injurious imperfections. 

B. Surface imperfections may be conditioned as long as the rail microstructure is not affected by the 

operation. This may be accomplished by using appropriate methods (lamellar flap tool, grinding 

belt, etc.) 

C. Protrusions 

1. Protrusions on the running surface or underside of the base shall be dressed smooth. 

2. Protrusions on any other surface are allowed up to 0.060”. Protrusions higher than 0.060” 

may be conditioned down to 0.060”. 

D. Depressions 

1. Depressions in the base and rail body: 

a. Hot scratches, scratches, and grooves that are principally longitudinal to the rail axis 

shall not exceed a depth of 0.040”. Imperfections principally transverse to the rail axis 

shall not exceed 0.030”. Transverse imperfections greater than 0.020” but not less than 

0.040” may be conditioned down to 0.030”. 

b. Seams are allowed up to a depth of 0.040” and a surface area of 0.160” (transverse) by 

1.180” (longitudinal). 

c. Overlaps are allowed of up to 0.020” deep and can extend the full length of the rail. 

d. Cold marks are allowed up to 0.020”. 

2. Depressions in the running surface: 

a. Imperfections in the running surface shall not exceed 0.020” in depth. 

b. Principally longitudinal defects shall be a maximum of 0.160” wide, and principally 

transverse defects shall not have an area exceeding 0.400” x 0.080”. 

3.5 STRAIGHTNESS 

A. The rail shall be straightened in a roller straightening process. 

B. End straightness: 

1. The straightness of the ends of the rails shall be checked with a 3’ straightedge. Within this 

length, deviations from straightness in the vertical or horizontal directions shall not exceed 

0.030”. The deviation in the vertical direction is only allowed if the end has a continual 

upsweep. 

C. Line straightness: 

1. Line straightness from end to end shall be determined by string (wire) lining. If there is a 

sharp kink, it shall be further examined and corrected. For general sweep, if an imaginary 

line was drawn from one end to the other of a 40’ rail, the maximum tolerable gap will be 

1”. 
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3.6 COLD SAWING 

A. The cut shall be square in both the vertical and horizontal directions with a maximum deviation of 

0.30”. 

B. Any excessive saw burr will be removed. No beveling of the end will be allowed. 

C. Rail shall be cold sawed only, all other cutting methods are prohibited. 

3.7 CERTIFICATION 

A. A certified mill test report will be issued with the results of the chemical, mechanical and 

dimensional testing to confirm the product meets this specification. 

PART 4 - MEASUREMENT 

4.1 MEASUREMENT 

A. No Separate measurement will be made for Work described in this Section. 

PART 5 - PAYMENT 

5.1 PAYMENT 

A. Payment for items in this Section will be incidental to the Contract unit cost of the Embedded 

Track and Ballasted Track bid items. 
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APPENDIX A 

 

END OF SECTION 
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SECTION 34 11 23 

SPECIAL TRACKWORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Description 

1. This Specification defines the requirements for the design, detailing, manufacturing, 

fabricating, furnishing and delivery of the special trackwork. 

2. Special trackwork for this project shall consist of turnouts and all related equipment 

including switches and other track materials. All special trackwork shall have high- 

strength, head-hardened AREMA 115 RE rail in embedded track. Switch assembly shall be 

a flexive tongue switch. Special trackwork shall include the following: 

a. 25 M straight frog turnout with 115 lb. rail (115 lb. RBM frog) in embedded track. 

b. 25 M continuously curved frog turnout with 115 lb. rail (115 lb. RBM frog) in 

embedded track. 

3. For Special Trackwork ties, see Contract Documents. 

4. The scope of work shall include all rail and associated components to include adapter plates 

for mounting switch machine rods. Supports and brackets for the switch machines shall be 

supplied by the switch machine manufacturer. 

1.2 RELATED SECTIONS 

A. Section 01 60 01 – Buy America Requirements 

B. Section 34 11 00 – Rail 

C. Section 34 11 29 – General Track Construction 

D. Section 34 11 93 – Other Track Materials. 

1.3 REFERENCES 

A. AREMA -American Railway Engineering and Maintenance-of-Way Association Manual for 

Railway Engineering, latest Edition. 

B. AREMA - American Railway Engineering and Maintenance-of-Way Association Portfolio of 

Trackwork Plans, latest Edition. 

C. ASTM - ASTM International, Current Editions. 

D. ANSI - American National Standards Institute, American National Standards Code, Current 

Edition. 

E. NEMA - National Electrical Manufacturers Association, Industrial Laminate Section Codes, 

Current Edition. 

F. AREMA – Various - Manual for Railway Engineering. 

G. AREMA Spec. 100 - Portfolio of Trackwork Plans. 

H. ASTM  A 27 - Steel Castings, Carbon for General Application. 

I. ASTM A 47 - Ferrite Malleable Iron Castings. 

J. ASTM A 128 - Steel Castings, Austenitic Manganese. 

K. ASTM A 325 - High-Strength Bolts for Structural Steel Joints. 

L. ASTM A 490 - Heat-Treated Steel Structural Bolts. 

M. ASTM B 633 - Electrodeposited Coatings of Zinc on Iron and Steel. 
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N. ASTM D 149 Rev A - Standard Test Method for Dielectric Breakdown Voltage and Dielectric 

Strength of Solid Electrical Insulating Materials at Commercial Power Frequencies. 

O. ASTM D 217 - Standard Test Method for Cone Penetration of Lubricating Grease. 

P. ASTM D 257 - DC Resistance or Conductance of Insulating Materials. 

Q. ASTM D 395 - Standard Test Method for Rubber Properties in Compression Set. 

R. ASTM D 429 - Rubber Property-Adhesion to Rigid Substrates. 

S. ASTM  D 445 - Rubber Test Method for Kinematic Viscosity of Transparent and Opaque 

Liquids. 

T. ASTM D 471 - Rubber Property – Effect of Liquids. 

U. ASTM D 543 -Standard Practices for Evaluating the Resistance of Plastics to Chemical 

Reagents. 

V. ASTM D 566 - Standard Test Method for Dropping Paint of Lubricating Grease. 

W. ASTM D 575 - Standard Test Method for Rubber Properties in Compression. 

X. ASTM  D 751 - Standard Test Method for Coated Fabrics E1- 1997. 

Y. ASTM D 792 - Standard Test Method for Density and Specific Gravity (Relative Density) of 

Plastics by Displacement. 

Z. ASTM D 814 - Standard Test Method for Rubber Property – Vapor Transmission of Volatile 

Liquids. 

AA. ASTM D 1004 -Standard Test Method for Initial Tear Resistance of Plastic Film and Sheeting. 

BB. ASTM D 2231 - Standard Practice for Rubber Properties in Forced Vibration. 

CC. ASTM D 2240 - Standard Test method for Rubber Property- Durometer Hardness. 

DD. ASTM D 3083 - Standard Specification for Flexible Poly (Vinyl Chloride) Plastic Sheeting for 

Pond, Canal, and Reservoir Lining. 

EE. ASTM D 4833 - Standard Test Method for Index Puncture Resistance of Geotextiles, 

Geomembranes, and Related Products (E1-1996). 

FF. ANSI B18.2.1 - Square and Hex Bolts and Screws. 

GG. ANSI B18.21.1 - Lock Washers. 

HH. ANSI B18.22.1 - Plain Washers. 

II. NEMA LI-1 - Industrial Laminated Thermosetting Products. 

1.4 TESTING 

A. Except where specifically stated otherwise, all testing specified shall be undertaken by the 

Manufacturer. If the Manufacturer has previous or existing test results or certifications that are 

applicable, it may supply those, subject to DESIGN PROFESSIONAL approval. 

1.5 SUBMITTALS 

A. Submit or retain the following: 

1. The Manufacturer shall submit separate shop drawings for each special trackwork turnout 

for review by DESIGN PROFESSIONAL. 

2. Submit interface drawings addressing the attachment of the switch and detector rods to the 

special trackwork, prepared by the Manufacturer for review by DESIGN PROFESSIONAL. 

3. Retain full installation details and step-by-step procedures for installing the special 

trackwork in the field. The procedures also shall address the interface requirements for the 

installation of the switch machine. 
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4. Submit shop drawings showing the location and routing of turnout drainage connections for 

review. 

5. Submit shop drawings showing the turnout encapsulation for review. 

6. Submit certification that products submitted meet Buy America requirements of 49 U.S.C. 

Section 5323(j) and 49 CFR Part 661.  

1.6 TOLERANCES 

A. All fabrication tolerances shall conform with the track gauge of 4’- 8 ½”, +/- 1/8", and a 

horizontal and vertical cross level tolerance of 1/16 inch. 

B. All component and fit tolerances shall meet the applicable requirements of AREMA Portfolio 

Drawings 1010 and 1011, and Specification 100. 

C. Special trackwork manufacturer shall conduct a wheel/rail study to verify gauge and include 

with trackwork submittal for DESIGN PROFESSIONAL’s review. 

1.7 COMPATIBILITY WITH SWITCH MACHINES 

A. Special trackwork and components shall be compatible with interface and operation of the 

designated switch machine manufacturer’s model. Compatibility shall be confirmed by design 

and testing as specified herein. 

1.8 SPECIAL TRACKWORK GEOMETRY 

A. The following dimensions are fixed for each turnout as indicated on the Contract Drawings and 

may not be altered by the Manufacturer: 

1. Turnout Lead. 

2. Length of switch alignment. 

3. Radius of switch points. 

4. Frog number. 

5. Throw at point of switch. 

6. Spread at heel of switch. 

PART 2 - PRODUCTS 

2.1 OWNER SUPPLIED MATERIALS 

A. 25 M straight frog turnout with 115 lb. rail (115 lb. RBM frog) 

B. 25 M continuously curved frog turnout with 115 lb. rail (115 lb. RBM frog) 

2.2 CONTRACTOR SUPPLIED MATERIALS 

A. All materials required to meet electrical isolation requirements 

B. All materials required to embed the special trackwork. 

C. All additional materials not supplied by the special trackwork manufacturer required to fully 

install all special trackwork. 

2.3 RAIL 

A. Rail for special trackwork, including stock rail and closure rail, shall be high strength, head-

hardened and have zero cant.  

B. Stock rails shall vary in length according to Special Trackwork Drawings (K909 and K910). 

C. Rails shall be cut square and clean by means of rail saws, shears or abrasive cutting wheels in 

accordance with the applicable current AREMA standards. All jointed rail shall be developed 

from one continuous rail section. 

D. Curved rails (for curves with radius < 400 feet) shall be pre-curved in the shop by roller bending 

methods. The rails shall be curved to true radius throughout the designated curve length and 

shall not exhibit visible kinks or tangents. Applicable insulated joints shall also be pre-curved. 
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2.4 SWITCH POINTS 

A. Switch points shall be as per the Special Trackwork Contract Drawings. Switch points shall have 

reinforcing bars attached by square-head bolts and hex nuts; Reinforcing bars shall be 1/2 inch 

thick and double-reinforced, as per AREMA Portfolio Plan 221. 

B. Flexive switches shall consist of 115RE rail bounding an insert bed. 

C. Alignment of switch points shall be as per AREMA drawings with extended length for the 

installation of floating heel blocks. Switch point length currently is set as per the Contract 

Drawings. Manufacturer may substitute alternatives subject to the DESIGN PROFESSIONAL’s 

approval. 

D. Switch points shall have an undercut design in accordance with AREMA Plan Basic Number 

221, Detail 5100. Switch point stops shall bear against the supporting stock rails when points are 

in the thrown positions. 

E. All switches shall be installed for interlocked power operation except within the limits of the 

Vehicle Maintenance Facility. 

2.5 HEEL BLOCKS 

A. AREMA 11' straight and 13' curved switch points shall have heel-joint assemblies as per 

AREMA Plan 221. AREMA switch points of 16'-6", 19'-6", and 26'-0" shall have floating heel 

block assemblies. CONTRACTOR shall consider alternate designs according to Contract 

Drawing K909 and K910 or approved Shop Drawing substitute. 

B. The floating heel block on the straight side of the turnout (curved switch point) shall consist of 

cast steel, Class B. 

C. At locations where a restraining rail in the crotch area between the stock rail and the closure rail 

extends to the heel block, the heel block shall incorporate a flangeway flare design to maintain 

the curve guarding for the longest possible distance. Material for such heel blocks shall be cast 

manganese steel. 

2.6 RAIL BRACES AND SLIDE PLATES – (NOT USED) 

2.7 GAUGE PLATES – (NOT USED) 

2.8 TURNOUT FROGS 

A. Turnout frogs shall be fabricated to the designated turnout number geometrics and shall be 

flange-bearing welded boltless manganese frogs in accordance with AREMA Plans 622-03, 623-

03 or 624-03; or flange-bearing welded boltless manganese frogs; or as applicable, and as 

designated on the Contract Drawings.   

B. Austenitic manganese steel castings shall be of a heavy wall thickness design in accordance with 

the requirements of AREMA Plan Basic Number 100, Section M2.2, and ASTM A 128, Grade 

A. Castings shall be explosive depth hardened in accordance with AREMA, Specifications for 

Special Trackwork, Article M2.7, with a minimum Brinell hardness of 350. Hardening shall 

project uniformly to 250 BHN at a depth of 1 1/8 inches. 

C. The Manufacturer shall produce shop drawings to specify the procedures to be used for the depth 

hardening process, the portions of each frog which are to be depth hardened, and the Brinell 

hardness pattern which the Manufacturer anticipates to achieve with such procedures. 

2.9 FROG GUARD RAIL 

A. Frog guardrail shall consist of a tee rail design with single piece construction and level guardrail 

height. The ends of the guardrail shall be beveled and milled. The flangeway shall be the minimum 

width required for the proposed X.06.00455 wheel profile. Foot guards shall be provided. For 

details, refer to Contract Drawings. 
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2.10 TIE PLATES – (NOT USED) 

2.11 TURNOUT PLATES 

A. Turnout plates shall be designed to accommodate the required turnout geometry and for use with an 

elastic rail clip system with welded on shoulders. The plates shall be insulated as required to 

conform with system electrical isolation requirements. 

2.12 SWITCH RODS 

A. Switch rods shall be vertical insulated switch rods. 

B. Prior to assembly of insulated joints, the mating surface and ends of switch rods, steel channel, 

and splice plates shall be coated with an approved insulation enamel. The assembled joints shall 

be dielectrically tested to verify that insulated joints can withstand a potential of 1,500 volts dc 

for one minute without evidence of flashover, pinholes, or fracture. 

C. Switch Rod Insulation shall be as per AREMA C&S Requirement for insulation 

2.13 TRACK CROSSINGS – (NOT USED) 

2.14 LUBRICATION 

A. Lubricant for moving parts in turnouts shall meet the following requirements: 

1. Calcium soap - 9%. 

2. Graphite - 11.5%. 

3. Penetration, ASTM D 217 at 70° F worked – 340. 

4. Dropping Point, ASTM D 566 at 77° F - 101/214. 

5. Oil viscosity, ASTM D 445, cSt at 104° F - 81.8. 

B. Other types of lubricants may be used providing that the lubricant has been used successfully by 

other rail agencies, and subject to the DESIGN PROFESSIONAL’s written statement of no 

objection. 

2.15 RAIL JOINTS 

A. Rail joints for special trackwork shall be thermite welded or by means of joint bars. Where a 

joint occurs in a guarded rail section of the turnout, a separator block shall be provided for the 

full length of joint bar in between the two rails. 

B. Joint bars and separator blocks shall meet the requirements specified in Section 34 11 93. 

C. Insulated joints shall meet the requirements specified in Section 34 11 93. Insulated joints 

located in single rails shall be of an epoxy glue design. Insulated joints located in guarded rail 

sections shall be a poly-encapsulated design. 

D. All bolted joints shall be a minimum length of 36 IN and have six bolts. 

2.16 SWITCH TIES – (NOT USED) 

PART 3 - EXECUTION 

3.1 DETAILED DESIGN 

A. The Manufacturer shall develop all required details in accordance with these specifications and 

good practice. Detailed shop drawings shall be provided by the CONTRACTOR for all 

components including but not limited to frogs, switches, closure rails, restraining rails, rail 

fastener plates, and fastener layouts. The CONTRACTOR shall address the following 

considerations in the design of special trackwork: 

1. Rail Lengths - Design layouts with rails that are to be left longer than the theoretical length 

shown on the Contract drawings and with blank (non-drilled) ends so that such rails can be 

cut and drilled in the field to compensate for accumulated construction tolerance deviations 

in assembly of the layouts. 
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2. Dimensions - All dimensions shall be confirmed in the field with respect to locations where 

the new special trackwork must tie into existing tracks. The location of existing joints and 

the amount of wear on existing rails shall be determined so that the location of joints can be 

detailed on the shop drawings. 

3.2 SHOP ASSEMBLY FOR DOUBLE CROSSOVERS & RR CROSSING – NOT USED 

3.3 HANDLING AND DELIVERY 

A. All rails and special trackwork shall be handled carefully and delivered in open top containers to 

avoid damage by kinking, bending, nicking, or other potential damage to the rail. Rails and 

special trackwork components shall not be dropped or struck sharply. Handling and delivery 

shall be in accordance with accepted industry practice. 

B. Stock rails, closure rails, tongue rails, and frogs shall be delivered assembled with associated 

fasteners attached. 

C. Each turnout component shall have identification markings and be part of an identification 

system to aid turnout installation. 

D. All bundles, boxes and kegs shall be clearly marked with the following information: 

1. Identification of items contained. 

2. Supplier’s name. 

3. Delivery date. 

4. Number of pieces. 

5. Gross weight. 

3.4 ACCEPTANCE 

A. Acceptance is subject to inspection upon delivery. 

PART 4 - MEASUREMENT 

4.1 ITEM BASIS 

A. Measurement of the turnouts will be per each turnout supplied and installed. 

PART 5 - PAYMENT 

5.1 GENERAL 

A. The accepted measured quantity of each pay item will be paid for at the Contract unit price per 

unit of measurement. The Contract unit price will be payment in full for furnishing all labor, 

contractor supplied materials, tools, equipment and incidentals, and doing all Work necessary to 

complete the Work specified. 

END OF SECTION 
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SECTION 34 11 23 

SPECIAL TRACKWORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Description 

1. This Specification defines the requirements for the design, detailing, manufacturing, 

fabricating, furnishing and delivery of the special trackwork. 

2. Special trackwork for this project shall consist of turnouts and all related equipment 

including switches and other track materials. All special trackwork shall have high- 

strength, head-hardened AREMA 115 RE rail in embedded track. Switch assembly shall be 

a flexive tongue switch. Special trackwork shall include the following: 

a. 25 M continuously curved frog turnout with 115 lb. rail (115 lb. RBM frog) and 

diamond in embedded track. 

3. For Special Trackwork ties, see Contract Documents. 

4. The scope of work shall include all rail and associated components to include adapter plates 

for mounting switch machine rods. Supports and brackets for the switch machines shall be 

supplied by the switch machine manufacturer. 

1.2 RELATED SECTIONS 

A. Section 01 60 01 – Buy America Requirements 

B. Section 34 11 00 – Rail 

C. Section 34 11 29 – General Track Construction 

D. Section 34 11 93 – Other Track Materials. 

1.3 REFERENCES 

A. AREMA -American Railway Engineering and Maintenance-of-Way Association Manual for 

Railway Engineering, latest Edition. 

B. AREMA - American Railway Engineering and Maintenance-of-Way Association Portfolio of 

Trackwork Plans, latest Edition. 

C. ASTM - ASTM International, Current Editions. 

D. ANSI - American National Standards Institute, American National Standards Code, Current 

Edition. 

E. NEMA - National Electrical Manufacturers Association, Industrial Laminate Section Codes, 

Current Edition. 

F. AREMA – Various - Manual for Railway Engineering. 

G. AREMA Spec. 100 - Portfolio of Trackwork Plans. 

H. ASTM  A 27 - Steel Castings, Carbon for General Application. 

I. ASTM A 47 - Ferrite Malleable Iron Castings. 

J. ASTM A 128 - Steel Castings, Austenitic Manganese. 

K. ASTM A 325 - High-Strength Bolts for Structural Steel Joints. 

L. ASTM A 490 - Heat-Treated Steel Structural Bolts. 

M. ASTM B 633 - Electrodeposited Coatings of Zinc on Iron and Steel. 
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N. ASTM D 149 Rev A - Standard Test Method for Dielectric Breakdown Voltage and Dielectric 

Strength of Solid Electrical Insulating Materials at Commercial Power Frequencies. 

O. ASTM D 217 - Standard Test Method for Cone Penetration of Lubricating Grease. 

P. ASTM D 257 - DC Resistance or Conductance of Insulating Materials. 

Q. ASTM D 395 - Standard Test Method for Rubber Properties in Compression Set. 

R. ASTM D 429 - Rubber Property-Adhesion to Rigid Substrates. 

S. ASTM  D 445 - Rubber Test Method for Kinematic Viscosity of Transparent and Opaque 

Liquids. 

T. ASTM D 471 - Rubber Property – Effect of Liquids. 

U. ASTM D 543 -Standard Practices for Evaluating the Resistance of Plastics to Chemical 

Reagents. 

V. ASTM D 566 - Standard Test Method for Dropping Paint of Lubricating Grease. 

W. ASTM D 575 - Standard Test Method for Rubber Properties in Compression. 

X. ASTM  D 751 - Standard Test Method for Coated Fabrics E1- 1997. 

Y. ASTM D 792 - Standard Test Method for Density and Specific Gravity (Relative Density) of 

Plastics by Displacement. 

Z. ASTM D 814 - Standard Test Method for Rubber Property – Vapor Transmission of Volatile 

Liquids. 

AA. ASTM D 1004 -Standard Test Method for Initial Tear Resistance of Plastic Film and Sheeting. 

BB. ASTM D 2231 - Standard Practice for Rubber Properties in Forced Vibration. 

CC. ASTM D 2240 - Standard Test method for Rubber Property- Durometer Hardness. 

DD. ASTM D 3083 - Standard Specification for Flexible Poly (Vinyl Chloride) Plastic Sheeting for 

Pond, Canal, and Reservoir Lining. 

EE. ASTM D 4833 - Standard Test Method for Index Puncture Resistance of Geotextiles, 

Geomembranes, and Related Products (E1-1996). 

FF. ANSI B18.2.1 - Square and Hex Bolts and Screws. 

GG. ANSI B18.21.1 - Lock Washers. 

HH. ANSI B18.22.1 - Plain Washers. 

II. NEMA LI-1 - Industrial Laminated Thermosetting Products. 

1.4 TESTING 

A. Except where specifically stated otherwise, all testing specified shall be undertaken by the 

Manufacturer. If the Manufacturer has previous or existing test results or certifications that are 

applicable, it may supply those, subject to DESIGN PROFESSIONAL approval. 

1.5 SUBMITTALS 

A. Submit or retain the following: 

1. The Manufacturer shall submit separate shop drawings for each special trackwork turnout 

for review by DESIGN PROFESSIONAL. 

2. Submit interface drawings addressing the attachment of the switch and detector rods to the 

special trackwork, prepared by the Manufacturer for review by DESIGN PROFESSIONAL. 

3. Retain full installation details and step-by-step procedures for installing the special 

trackwork in the field. The procedures also shall address the interface requirements for the 

installation of the switch machine. 
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4. Submit shop drawings showing the location and routing of turnout drainage connections for 

review. 

5. Submit shop drawings showing the turnout encapsulation for review. 

6. Submit certification that products submitted meet Buy America requirements of 49 U.S.C. 

Section 5323(j) and 49 CFR Part 661.  

1.6 TOLERANCES 

A. All fabrication tolerances shall conform with the track gauge of 4’- 8 ½”, +/- 1/8", and a 

horizontal and vertical cross level tolerance of 1/16 inch. 

B. All component and fit tolerances shall meet the applicable requirements of AREMA Portfolio 

Drawings 1010 and 1011, and Specification 100. 

C. Special trackwork manufacturer shall conduct a wheel/rail study to verify gauge and include 

with trackwork submittal for DESIGN PROFESSIONAL’s review. 

1.7 COMPATIBILITY WITH SWITCH MACHINES 

A. Special trackwork and components shall be compatible with interface and operation of the 

designated switch machine manufacturer’s model. Compatibility shall be confirmed by design 

and testing as specified herein. 

1.8 SPECIAL TRACKWORK GEOMETRY 

A. The following dimensions are fixed for each turnout as indicated on the Contract Drawings and 

may not be altered by the Manufacturer: 

1. Turnout Lead. 

2. Length of switch alignment. 

3. Radius of switch points. 

4. Frog number. 

5. Throw at point of switch. 

6. Spread at heel of switch. 

PART 2 - PRODUCTS 

2.1 OWNER SUPPLIED MATERIALS 

A. 25 M continuously curved frog turnout with 115 lb. rail (115 lb. RBM frog) and diamond  

2.2 CONTRACTOR SUPPLIED MATERIALS 

A. All materials required to meet electrical isolation requirements 

B. All materials required to embed the special trackwork. 

C. All additional materials not supplied by the special trackwork manufacturer required to fully 

install all special trackwork. 

2.3 RAIL 

A. Rail for special trackwork, including stock rail and closure rail, shall be high strength, head-

hardened and have zero cant.  

B. Stock rails shall vary in length according to Special Trackwork Drawings (K909A). 

C. Rails shall be cut square and clean by means of rail saws, shears or abrasive cutting wheels in 

accordance with the applicable current AREMA standards. All jointed rail shall be developed 

from one continuous rail section. 

D. Curved rails (for curves with radius < 400 feet) shall be pre-curved in the shop by roller bending 

methods. The rails shall be curved to true radius throughout the designated curve length and 

shall not exhibit visible kinks or tangents. Applicable insulated joints shall also be pre-curved. 
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2.4 SWITCH POINTS 

A. Switch points shall be as per the Special Trackwork Contract Drawings. Switch points shall have 

reinforcing bars attached by square-head bolts and hex nuts; Reinforcing bars shall be 1/2 inch 

thick and double-reinforced, as per AREMA Portfolio Plan 221. 

B. Flexive switches shall consist of 115RE rail bounding an insert bed. 

C. Alignment of switch points shall be as per AREMA drawings with extended length for the 

installation of floating heel blocks. Switch point length currently is set as per the Contract 

Drawings. Manufacturer may substitute alternatives subject to the DESIGN PROFESSIONAL’s 

approval. 

D. Switch points shall have an undercut design in accordance with AREMA Plan Basic Number 

221, Detail 5100. Switch point stops shall bear against the supporting stock rails when points are 

in the thrown positions. 

E. All switches shall be installed for interlocked power operation except within the limits of the 

Vehicle Maintenance Facility. 

2.5 HEEL BLOCKS 

A. AREMA 11' straight and 13' curved switch points shall have heel-joint assemblies as per 

AREMA Plan 221. AREMA switch points of 16'-6", 19'-6", and 26'-0" shall have floating heel 

block assemblies. CONTRACTOR shall consider alternate designs according to Contract 

Drawing K909A or approved Shop Drawing substitute. 

B. The floating heel block on the straight side of the turnout (curved switch point) shall consist of 

cast steel, Class B. 

C. At locations where a restraining rail in the crotch area between the stock rail and the closure rail 

extends to the heel block, the heel block shall incorporate a flangeway flare design to maintain 

the curve guarding for the longest possible distance. Material for such heel blocks shall be cast 

manganese steel. 

2.6 RAIL BRACES AND SLIDE PLATES – (NOT USED) 

2.7 GAUGE PLATES – (NOT USED) 

2.8 TURNOUT FROGS 

A. Turnout frogs shall be fabricated to the designated turnout number geometrics and shall be 

flange-bearing welded boltless manganese frogs in accordance with AREMA Plans 622-03, 623-

03 or 624-03; or flange-bearing welded boltless manganese frogs; or as applicable, and as 

designated on the Contract Drawings.   

B. Austenitic manganese steel castings shall be of a heavy wall thickness design in accordance with 

the requirements of AREMA Plan Basic Number 100, Section M2.2, and ASTM A 128, Grade 

A. Castings shall be explosive depth hardened in accordance with AREMA, Specifications for 

Special Trackwork, Article M2.7, with a minimum Brinell hardness of 350. Hardening shall 

project uniformly to 250 BHN at a depth of 1 1/8 inches. 

C. The Manufacturer shall produce shop drawings to specify the procedures to be used for the depth 

hardening process, the portions of each frog which are to be depth hardened, and the Brinell 

hardness pattern which the Manufacturer anticipates to achieve with such procedures. 

2.9 FROG GUARD RAIL 

A. Frog guardrail shall consist of a tee rail design with single piece construction and level guardrail 

height. The ends of the guardrail shall be beveled and milled. The flangeway shall be the minimum 

width required for the proposed X.06.00455 wheel profile. Foot guards shall be provided. For 

details, refer to Contract Drawings. 
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2.10 TIE PLATES – (NOT USED) 

2.11 TURNOUT PLATES 

A. Turnout plates shall be designed to accommodate the required turnout geometry and for use with an 

elastic rail clip system with welded on shoulders. The plates shall be insulated as required to 

conform with system electrical isolation requirements. 

2.12 SWITCH RODS 

A. Switch rods shall be vertical insulated switch rods. 

B. Prior to assembly of insulated joints, the mating surface and ends of switch rods, steel channel, 

and splice plates shall be coated with an approved insulation enamel. The assembled joints shall 

be dielectrically tested to verify that insulated joints can withstand a potential of 1,500 volts dc 

for one minute without evidence of flashover, pinholes, or fracture. 

C. Switch Rod Insulation shall be as per AREMA C&S Requirement for insulation 

2.13 TRACK CROSSINGS – (NOT USED) 

2.14 LUBRICATION 

A. Lubricant for moving parts in turnouts shall meet the following requirements: 

1. Calcium soap - 9%. 

2. Graphite - 11.5%. 

3. Penetration, ASTM D 217 at 70° F worked – 340. 

4. Dropping Point, ASTM D 566 at 77° F - 101/214. 

5. Oil viscosity, ASTM D 445, cSt at 104° F - 81.8. 

B. Other types of lubricants may be used providing that the lubricant has been used successfully by 

other rail agencies, and subject to the DESIGN PROFESSIONAL’s written statement of no 

objection. 

2.15 RAIL JOINTS 

A. Rail joints for special trackwork shall be thermite welded or by means of joint bars. Where a 

joint occurs in a guarded rail section of the turnout, a separator block shall be provided for the 

full length of joint bar in between the two rails. 

B. Joint bars and separator blocks shall meet the requirements specified in Section 34 11 93. 

C. Insulated joints shall meet the requirements specified in Section 34 11 93. Insulated joints 

located in single rails shall be of an epoxy glue design. Insulated joints located in guarded rail 

sections shall be a poly-encapsulated design. 

D. All bolted joints shall be a minimum length of 36 IN and have six bolts. 

2.16 SWITCH TIES – (NOT USED) 

PART 3 - EXECUTION 

3.1 DETAILED DESIGN 

A. The Manufacturer shall develop all required details in accordance with these specifications and 

good practice. Detailed shop drawings shall be provided by the CONTRACTOR for all 

components including but not limited to frogs, switches, closure rails, restraining rails, rail 

fastener plates, and fastener layouts. The CONTRACTOR shall address the following 

considerations in the design of special trackwork: 

1. Rail Lengths - Design layouts with rails that are to be left longer than the theoretical length 

shown on the Contract drawings and with blank (non-drilled) ends so that such rails can be 

cut and drilled in the field to compensate for accumulated construction tolerance deviations 

in assembly of the layouts. 
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2. Dimensions - All dimensions shall be confirmed in the field with respect to locations where 

the new special trackwork must tie into existing tracks. The location of existing joints and 

the amount of wear on existing rails shall be determined so that the location of joints can be 

detailed on the shop drawings. 

3.2 SHOP ASSEMBLY FOR DOUBLE CROSSOVERS & RR CROSSING – NOT USED 

3.3 HANDLING AND DELIVERY 

A. All rails and special trackwork shall be handled carefully and delivered in open top containers to 

avoid damage by kinking, bending, nicking, or other potential damage to the rail. Rails and 

special trackwork components shall not be dropped or struck sharply. Handling and delivery 

shall be in accordance with accepted industry practice. 

B. Stock rails, closure rails, tongue rails, and frogs shall be delivered assembled with associated 

fasteners attached. 

C. Each turnout component shall have identification markings and be part of an identification 

system to aid turnout installation. 

D. All bundles, boxes and kegs shall be clearly marked with the following information: 

1. Identification of items contained. 

2. Supplier’s name. 

3. Delivery date. 

4. Number of pieces. 

5. Gross weight. 

3.4 ACCEPTANCE 

A. Acceptance is subject to inspection upon delivery. 

PART 4 - MEASUREMENT 

4.1 ITEM BASIS 

A. Measurement of the turnouts will be per each turnout supplied and installed. 

PART 5 - PAYMENT 

5.1 GENERAL 

A. The accepted measured quantity of each pay item will be paid for at the Contract unit price per 

unit of measurement. The Contract unit price will be payment in full for furnishing all labor, 

contractor supplied materials, tools, equipment and incidentals, and doing all Work necessary to 

complete the Work specified. 

END OF SECTION 
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SECTION 34 11 29 

GENERAL TRACK CONSTRUCTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Description 

1. This section specifies general track construction which consists of the mainline and yard 

trackwork indicated on the plans including installing direct fixation track, ballasted track, 

embedded/paved track, special trackwork, and track appurtenances. 

1.2 RELATED SECTIONS 

A. Section 01 60 01 – Buy America Requirements 

1.3 REFERENCES 

A. American Railway Engineering and Maintenance-of-Way-Association (AREMA): 

1. AREMA - "Manual for Railway Engineering" (AREMA Manual), latest edition. 

2. AREMA - "Portfolio of Trackwork Plans", latest edition. 

B. ASTM International (Formerly known as American Society for Testing and Materials) (ASTM): 

1. ASTM A 123-Standard Specification for Zinc (Hot dip Galvanized) Coatings on Iron and 

Steel Products. 

2. ASTM 0570-98 (2018) e1 – Standard Test Method for Water Absorption of Plastics. 

3. ASTM D 638-10 – Standard Test Method for Tensile Properties of Plastics. 

4. ASTM D 3786 - Standard Test Method for Hydraulic Bursting Strength of Textile Fabrics-

Diaphragm Bursting Strength Tester Method. 

5. ASTM D 4318-10 - Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity 

Index of Soils. 

6. ASTM D 4491-99a (2009) - Standard Test Methods for Water Permeability of Geotextiles 

by Permittivity. 

7. ASTM D 4533-11 - Standard Test Method for Trapezoid Tearing Strength of Geotextiles. 

8. ASTM D 4632 - Standard Test Method for Grab Breaking Load and Elongation of 

Geotextiles. 

9. ASTM D 4751-12 - Standard Test Method for Determining Apparent Opening Size of a 

Geotextile. 

10. ASTM D 4833 - Standard Test Method for Index Puncture Resistance of Geotextiles, 

Geomembranes, and Related Products. 

11. ASTM D 5199-12 - Standard Test Method for Measuring Nominal Thickness of 

Geosynthetics. 

12. ASTM E10-12 - Standard Test Method for Brinell Hardness of Metallic Materials. 

C. American Public Transportation Association (APTA): 

1. APTA - "Guidelines For Design of Rapid Transit Facilities" (APTA Guidelines). 

D. The Society for Protective Coatings (Formerly known as Steel Structures Painting Council 

(SSPC)): 

1. SPCC-SP 1 – Solvent Cleaning. 

E. American Association of State and Highway Transportation Officials (AASHTO). 

F. Kansas City Metropolitan Chapter of the American Public Works Association (APWA). 

1.4 DEFINITIONS 

A. Approach Slab: A reinforced concrete slab located at the interface of ballasted track with direct 

fixation track or paved track to provide a transition between ballasted track construction and the 

types of track with significantly higher track modulus. 
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B. Ballast: An integral part of the track structure, generally composed of crushed stone in which ties 

are embedded. Track ballast includes ballast compacted beneath the ties, in the cribs between the 

ties, and in the ballast shoulders at the ends of the ties. 

C. Bumping Post: A device placed at the end of stub-end tracks to prevent a moving rail vehicle from 

inadvertently rolling off the end of the track. 

D. Closure Rails: The rails between the parts of any special trackwork layout, such as the rails 

between the switch and the frog in a turnout; also the rails connecting the frogs of a crossing or of 

adjacent crossings, but not forming parts thereof. 

E. Continuous Welded Rail (CWR): A number of rails welded together into a single length. 

F. Crossing, Road: The intersection of one or more tracks and a street, road, or highway, at grade. 

G. Crossing, Railroad: The intersection of two tracks, at grade, consisting of four frogs, also known 

as a ‘‘diamond’’. 

H. Crosslevel: The difference in elevation of the tops of heads of opposite rails measured at right 

angles to the track alignment. 

I. Crossover, Single: Two turnouts with the track between the frogs arranged to form a continuous 

passage between two nearby and generally parallel tracks. 

J. Crossover, Double: Two crossovers which intersect between the connected tracks. 

K. Crossover, Universal: Two single crossovers, one being right hand and the other left hand, joining 

two nearby parallel tracks. The two single crossovers are located in close proximity to one another 

and typically are operated by the same signal interlocking. 

L. Frog: A device used at the intersection of two running rails to provide support for wheel treads and 

passageways for their flanges, thus permitting wheels traversing either rail to cross the other left 

hand, joining two nearby parallel tracks.  

M. Frog Number: The number used to designate the size of a frog, and being equal to one-half the 

cotangent of one-half the frog angle. 

N. Grade Line: The line on the profile representing the top of the roadbed ready to receive the sub-

ballast at the intersection of the roadbed with a vertical plane through the track center line. 

O. Guard Rail: A rail or other device laid parallel with the running rails of a track to prevent wheels 

from being derailed; or to hold wheels in correct alignment to prevent their flanges from striking 

the points of frogs. A rail or other device laid parallel with the running rails of a track to keep 

derailed wheels adjacent to running rails. 

P. Inside Rail: On curved track, the rail closest to the curve center, the rail with the shorter radius. 

Sometimes referred to as the "low rail". 

Q. Joint Bar: A steel member, embodying beam-strength and stiffness in its structural shape and 

material; commonly used in pairs for the purpose of joining rail ends together, and holding them 

accurately, evenly, and firmly in position with reference to surface and gauge- side alignment. 

R. Outside Rail: On curved track, the rail farthest from the curve center; the rail with the longer 

radius. Sometimes referred to as the "high rail". 

S. Pocket Track: A track located between the two mainline tracks on which an out-of-service train 

may lay over or reverse direction. 

T. Profile Grade Line (PGL): The datum line which defines the vertical alignment of the track, 

applied at the top of the low rail. 

U. Rail Fastening - Ballasted Track: A resilient device used to secure the running rail to the concrete 

tie at the proper track gauge to provide proper vertical, lateral, and longitudinal restraint of the rail. 
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V. Rail Fastener - Direct Fixation Track: A resilient device used in track to secure the running rails to 

concrete in tunnels, cut and cover structures, aerial structures, and slab track at the proper gauge to 

provide proper vertical, lateral, and longitudinal restraint of the rail. Also known as direct fixation 

fasteners or DF fasteners. 

W. Rail Joints: A fastening designed to unite the abutting ends of contiguous rails. 

X. Rail Joint, Insulated: A rail joint designed to arrest the flow of electric current from rail to rail by 

means of insulation so placed as to separate the rail ends and other metal parts connecting them. 

Commonly called insulated joints or ‘‘IJ’s’’. 

Y. Restraining Rail: A guard rail installed parallel to, concentric with, and on the gauge side of the 

inside running rail of curved track with a flangeway of approximately 2-1/8 inches. It extends into 

the tangent track on each end of the curve, bears against the back side of the wheels, and steers the 

inside wheels of each truck around the curve, thereby reducing the degree of contact of the leading 

outside wheel flange with the outside rail. It also reduces gauge wear on the outside running rail. 

Z. Roadbed: The foundation (prepared subgrade) on which the track structure consisting typically of 

sub-ballast and ballast is placed. 

AA. Special Trackwork: A generic term referring to turnouts, single and double crossovers, track 

crossings, and other such items. 

BB. Standard Rail: A synonymous term to head-hardened 115 RE rail. 

CC. Stock Rail: A running rail against which a switch rail bears in a turnout. 

DD. Stub-up: A conduit temporarily terminated in the roadbed for later use by signal, 

communication, or traction power installers. 

EE. Sub-Ballast: A material which provides a semi-impervious layer between the finished subgrade 

of the roadbed and the ballast, to provide better drainage, prevent upheaval by frost, and better 

distribute the load over the roadbed. 

FF. Subgrade: The finished surface of the roadbed below the level of sub-ballast or track slab. 

GG. Superelevation: The vertical distance of the outer rail of a curve above the inner rail. It is 

provided to overcome or partially overcome the effects of curvature and speed. 

HH. Switch, Point of: The tip of the tapered end of a switch rail; the end of a switch rail farthest from 

the frog or heel block. 

II. Switch Point, Undercut: A switch point planed to mate with a stock rail having a planed undercut, 

in order to provide an effective point width of zero. 

JJ. Switch Rail (Switch Point): A planed, tapered, movable rail which mates with a stock rail to 

enable movement of a train from one track to another. 

KK. Switch, Split: The common type of track switch consisting essentially of two planed, movable 

switch rails. 

LL. Top of Rail (T/R): The top surface of the head of the running rail. 

MM. Track, Ballasted: Track constructed of rails, crossties, and ballast.  It is the predominant 

form of track constructed at-grade, but it is also used on short bridges. 

NN. Track, Direct Fixation: Track constructed of rail and rail fasteners attached by means of anchor 

bolts to concrete, located in tunnels, cut and cover structures, aerial structures, and slab track. 

OO. Track, Embedded (Paved): Track constructed on a track slab and, except for the flangeways, 

embedded in asphalt, concrete, paving blocks, rubber epoxy, or other such material to the 

elevation of the top of rail. 

PP. Track, Gauge: The distance between the inside faces of running rails at right angles measured at 

a point 5/8 inch below the top of rail. Standard gauge: 4 feet 8-1/2 inches. 
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QQ. Track, Mainline: A track designated by route name and direction, and which is for the purpose of 

carrying revenue passengers. 

RR. Track, Secondary and Yard: Track constructed for the purpose of switching, storing, or 

maintaining rail vehicles or connecting such tracks to mainline tracks. 

SS. Trackway: The foundation on which the track is constructed.  It usually consists of an earthen 

roadbed, but it may also be one of the following: a concrete roadbed for support of direct fixation 

track or paved track; a ballasted bridge deck (designed to receive ballast); or an aerial structure. 

TT. Turnout: An arrangement of a switch and a frog with stock rails and closure rails, enabling rail 

vehicles to be diverted from one track to another. 

UU. Turnout Number: The number corresponding to the number of the frog used in the turnout. 

VV. Zero Thermal Stress: The state of uniform stress in CWR, while the rail is unrestrained and free 

to move longitudinally. 

WW. For additional definitions, refer to AREMA Manual and Portfolio of Trackwork Plans. 

1.5 SUBMITTALS 

A. Shop Drawings, include the following: 

1. General plan for distributing CWR, including: 

a. Storage location upon delivery and prior to installation. 

b. General layout of CWR site. 

2. Complete details of the proposed methods, including equipment, of laying and fastening 

CWR. Include method and equipment proposed for achieving zero thermal stress. 

3. Description of temperature adjustment and final anchoring procedures for CWR, including 

charts, tables, and field instructions on heating, cooling and stretching. 

4. Charts shall be provided that indicate gaps for varying lengths of rail and varying rail 

temperatures. 

B. Installation Procedures: Prepare and submit a description of the procedures and methods to be 

employed in the construction of embedded track. At a minimum, include the following: 

1. The methods of placing rail, supporting structures, and concrete to produce finished track 

meeting the alignment requirements within the specified tolerances. 

2. The procedure for handling, installing, and field welding continuous welded rail. 

3. In accordance with the requirements of APWA-KCMO 2703 SA-2 4,500 psi special 

aggregate concrete, “Special Aggregate Concrete – Bridge Deck, Sidewalk, Barriers and 

Curbs, Diaphragms, and Approach Slab”, including: 

a. Procedures for forming, mixing, placing, and curing of concrete. 

b. Proposed concrete and joint materials; include packing, storing, handling, 

proportioning, additives, mixing, and placing details. 

4. The method of ensuring that the rail and supporting structure are not dislocated during 

placement of concrete. 

5. The procedures for erecting the support beams and securing the rail. 

6. Procedures for installation of track drain components. 

7. Procedures for installing the rail boot, including splices, and boot clips. 

8. Quality control procedures to ensure proper installation. 

C. Tie-In to Existing Track Work Plan: Prepare and submit a description of the procedures and 

methods to be employed in the construction of embedded track at existing track tie-in locations per 

the process described in section 1.5.B “General Track Construction” and including the following: 

1. As part of the Work Plan, provide an installation schedule defining the sequence of 

operations by which the work will be performed, the anticipated duration of each operation 

and a definition of the work limits of the tie-in work. Describe each installation operation in 

detail, indicating the materials, labor, and mechanical equipment needed. 

2. As part of the Work Plan, describe any non-track-related work including OCS, drainage, 

pavement, communications, structural, etc. 
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3. The CONTRACTOR shall coordinate the general timing of the outage with the 

CITY/OWNER prior to submitting the Work Plan. 

4. The CONTRACTOR shall submit the Work Plan to the DESIGN PROFESSIONAL and 

CITY/OWNER for review a minimum of two weeks prior to the proposed start date of any 

work.  No work shall be started until all comments from the DESIGN PROFESSIONAL 

and CITY/OWNER have been resolved and the Work Plan has been approved. 

5. A separate Work Plan shall be submitted for each location where a tie-in will occur. 

D. Track equipment to be used on Roadbed: Submit weights and dimensions of track equipment 

proposed for use on roadbed prior to employ it on roadbed. 

E. Rail Mounted or Hi-Rail Construction Equipment: Submit a complete list of track equipment for 

use during trackwork construction, within 30 days after receipt of the Notice to Proceed. Include 

rail-mounted geometry inspection vehicle: 

1. Equipment to be utilized shall not exceed design clearance envelope and loading criteria for 

the Streetcar System. 

2. Submit a complete description of all proposed modified equipment, including calculations 

verifying that loading criteria for the light rail system will not be exceeded. 

3. Certify that the equipment modifications will clear all structures and other facilities at the 

areas where the equipment will be used. 

4. Certify rail wheels are in good condition, without excessive wear. Damage to frogs, crossing 

panels, etc. shall be repaired or replaced as determined by the CITY/OWNER. 

F. Product Data: Submit manufacturer’s data for CONTRACTOR-furnished material including 

microfiber, non-woven filter fabric, and adhesive for bonding tags to concrete. Submit installation 

information and sufficient description to verify that materials comply with the specifications. 

Include specification data and manufacturer’s installation instructions for microfiber and non-

woven filter fabric. Submit product data for support beams and associated hardware, rail boot, and 

slab joint materials. 

G. Mix Design: Submit concrete mix design as specified in APWA-KCMO 2703 SA-2 4,500 psi 

special aggregate concrete, “Special Aggregate Concrete – Bridge Deck, Sidewalk, Barriers and 

Curbs, Diaphragms, and Approach Slab” 

H. Certification: Certification of concrete mix design, reinforcement, and bonding agents. 

I. Samples: Submit sample for non-woven filter fabric. 

J. Test Reports: Submit summaries of test results each week for field weld tests, Brinnell Hardness 

Tests, insulated joint continuity tests, track geometry vehicle measurements, and any other 

periodic testing required by Contract. If there was no activity during the week, submit each 

summary noting no activity. 

K. Rail Laying Record: Submit records in accordance with Article 3.14 D. herein. 

L. Submit manufacturers’ rail specifications to the Authority for approval. 

M. Submit certification that products submitted meet Buy America requirements of 49 U.S.C. 

Section 5323(j) and 49 CFR Part 661. 

1.6 QUALITY ASSURANCE 

A. Comply with: 

1. Codes and regulations of the jurisdictional authority. 

2. APTA Guidelines, latest edition. 

3. AREMA Manual, latest edition. 

1.7 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. CITY/OWNER-Furnished Material: 

1. None. 
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B. CONTRACTOR-Furnished Material: Supply track construction material indicated in the Contract 

Documents. 

1.8 MONUMENTATION AND SURVEYING 

A. Monuments will be provided by the CITY/OWNER to establish the centerlines of tracks as 

specified in KCMO Public Works Construction Specification, Section 1722 - Surveying and 

Construction Staking 

B. The CONTRACTOR shall set monuments at all points as shown on the Contract Drawings. 

C. The CONTRACTOR shall be responsible for the preservation of all Geographic Reference 

Stations, State of Missouri and City of Kansas City Missouri maintained benchmarks, section 

corners, property monuments of any kind and other reference marks set by the CITY/OWNER or 

any other governmental authority as shown on the plans or informed of in writing in accordance 

with KCMO Public Works Construction Specification, Section 1722 - Surveying and Construction 

Staking. 

D. Do not use controls for surveys other than the monumentation described above unless otherwise 

approved by the Contracting Officer. 

E. Perform surveying required herein in accordance with KCMO Public Works Construction 

Specification, Section 1722 - Surveying and Construction Staking. Assume full responsibility for 

all dimensions and elevations taken and the setting of lines and grades relating thereto. 

PART 2 - PRODUCTS 

2.1 CITY/OWNER FURNISHED MATERIALS 

A. None. 

2.2 CONTRACTOR FURNISHED MATERIALS 

A. Concrete Materials: 

1. Provide concrete reinforcement as specified in the contract drawings and in Section 03 30 

00, “Cast-in-place Concrete”. 

2. Track slab concrete shall be as specified in the contract drawings and in Section 03 30 00, 

“Cast-in-place Concrete”. 

B. Rail Support Structure: 

1. Provide steel support beams. 

2. Include leveling screws, rail clips, and other accessories as recommended by the support 

beam manufacturer. 

3. Where necessary, provide 4" X 4" x 3/16" bearing plates fabricated of ASTM A 36 steel or 

equivalent. 

C. Rail Boot: 

1. Provide extruded rubber rail boot as recommended by manufacturer. The rail boot shall be 

fabricated to fit 115RE or 112 TRAM rail. 

2. Provide splices for the rail boot as required, fabricated to be compatible with the rail boot. 

Include all required splice materials as recommended by the boot manufacturer to fully 

isolate the rails electrically. 

D. Track Drains: 

1. Provide track drains fabricated of materials approved by the Authority. Include appropriate 

end panels, outlets, and grates. Furnish devices as necessary to secure the grates to the 

troughs. 

2. Where embedded track is in shared right-of-way, track drain grate and frames must be 

traffic rated (HS20-44 loading). Steel angle support and bolting of grating to angles shall be 

strong enough and designed to transfer HS20-44 loading into the concrete slab. 

3. Rail must be isolated from track grate, frame, and any other metal items. 
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2.3 METAL TAGS 

A. For ballasted track, provide aluminum or brass identification tags stamped in 1/4 inch increments 

from zero superelevation to maximum superelevation to mark the superelevation on curved track. 

These tags shall be 1-1/4 inches wide by 2 inches long by 0.050 inch thick, and stamped with 

numerals 1/2 inch high. 

B. Adhesive for Bonding Tags to Concrete: As proposed by the CONTRACTOR and approved by 

the CITY/OWNER. 

2.4 RAIL 

A. Tee-rail: 115 RE section head-hardened rail in accordance with the requirements of AREMA 

"Specifications for Steel Rails" and as specified. 

B. Block rail: 112 TRAM – Low profile (72mm) higher strength rail (grade S900/R260). 

2.5 TIES 

A. Ballasted trackwork construction shall consist of concrete crossties, unless otherwise shown on 

plans or in the special provisions. 

B. Concrete crossties: 8 feet 3 inches in length unless specified elsewhere conforming to AREMA 

"Specifications for Concrete Ties". Concrete ties shall be prestressed monoblock concrete. Type to 

be used shall be shown on the Contract Drawings. 

C. Concrete switch ties of varying lengths conforming to AREMA "Specifications for Concrete". 

Concrete ties shall be prestressed monoblock concrete. Type used shall be as shown on Contract 

Drawings. 

D. Concrete ties for at-grade road crossings shall be 10 feet in length conforming to AREMA 

"Specifications for Concrete”. 

PART 3 - EXECUTION 

3.1 GAUGE 

A. Measure the track gauge between points 5/8 inch below the top. For tee-rail, measure 

perpendicular to and from inside face to inside face of the running rails. For 112 TRAM rail, 

measure from outside face of groove to and from outside face of groove. 

B. Tangent and curved track gauge: 

1. 4 feet 8-1/2 inches for tee-rail. 

2. 4 feet 8-1/2 inches for 112 TRAM rail in tangent and curves greater than 150’ radius. 

3. As specified by plans for curves 150’ or less radius track. 

C. Special trackwork track gauge (tee-rail): 4 feet 8-1/2 inches. Special trackwork manufacturer shall 

conduct a wheel/rail interface study to verify gauge and include with trackwork submittal for 

DESIGN PROFESSIONAL’s review. 

D. Allowable gauge variation: 

1. See Table 34 11 29-1 

E. Gauge Transition: The plans shall outline the method for transitioning between gauges of different 

widths. 

3.2 ALIGNMENT 

A. Alignment consists of a series of straight lengths of track referred to as tangents, connected by 

simple, compound or reverse curves, with or without spirals. 

B. The track shall be constructed to the alignment and profile indicated on the plans, within the 

tolerances specified in Table 34 11 29-1. 

300552



 

KCMO Project No. 89022015 Kansas City Area Transportation Authority  

 Kansas City Streetcar Riverfront Extension   
 GENERAL TRACK CONSTRUCTION 

 34 11 29 - 8  

C. Use outer rails of curves as the line rail. Either rail may be used as the line rail in tangent; 

however, use that same rail for the full length of that tangential segment of track. 

D. The ends of the chord to be at points on the gauge side of the line rail 5/8 inch below the top of the 

rail head. 

E. In addition to the requirements specified, for ballasted track: 

1. Place the track in good alignment before the finishing lift is made. 

2. Follow immediately behind the finishing lift with a mechanical means of lining the track 

and line to accurate alignment. Typically line and surface in the same operation, but the 

finishing lift may include adjustments to ‘‘accurate alignment’’. 

3.3 SURVEYING REQUIREMENTS 

A. Refer to KCMO Public Works Construction Specification, Section 1722 - Surveying and 

Construction Staking. 

B. Verify layout information shown in relation to the existing CITY/OWNER-provided monuments 

and existing structures before proceeding with layout of the actual work. As the work proceeds, 

check every major element of work for line. Bring discrepancies in location of structures to the 

attention of the CITY/OWNER before starting trackwork. Maintain an accurate surveyor's field 

book of such checks; make available for the CITY/OWNER's reference. Record deviations which 

are accepted by the CITY/OWNER on the Record Drawings. 

C. Verify the actual grade line and the profile of the top of rail. Variations from the design grade line 

and profile shall meet tolerances specified in Table 34 11 29-1. 

D. Furnish and place markers for the control points and reference points of the track centerlines, as 

indicated. Stake centerlines at station platforms, grade crossings, and bridge structures for 

inspection by the CITY/OWNER. 

E. Upon completion of the project, the CONTRACTOR shall provide the CITY/OWNER with all 

original surveying field notes, layouts, and computations in standard bound survey books. The 

CONTRACTOR shall also provide the CITY/OWNER all electronic files, code libraries, CAD 

drawings and any other files or documents, whether electronic or paper, that are part of the survey 

work. Point code files shall be submitted in raw data file format and plain text ASCII, comma or 

space delimited format having one record of point number, northing, easting, elevation and point 

code (in that order per line). All electronic files must be submitted in an uncompressed file format 

on a USB flash drive or CD-ROM disk. Individual electronic files shall not span multiple disks. 

All disks shall be labeled with the CITY/OWNER project number, project location, date (month 

and year) of the survey and disk number if more than one as required. 

F. Maintain control points and reference points for the duration of the project. 

3.4 SUPERELEVATION, SPIRALS, AND CURVATURE 

A. Superelevation: 

1. Superelevate mainline track curves as indicated. 

2. Maintain superelevation uniformly over the length of curve or as otherwise shown. 

3. Superelevate the outer rail above the inner rail; install the inner rail at the required profile 

indicated. 

B. Spirals: Establish the superelevation at the point of tangency at zero and increase the 

superelevation uniformly through the length of the spiral to full elevation of the outer rail at the 

spiral-to-curve point. Install the spiral at the ends of simple curves and segments of compound 

curves as indicated. 

C. Curvature: Curve information shall be as shown. Shop fabricated rail shall be marked by the 

manufacturer for installation. 

3.5 TRACK SURFACE 

A. Track surface is the relationship of opposite rails to each other in profile and crosslevel: 
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1. Track profile is the running surface along the top of the grade rail. 

2. The ideal surface is a uniform profile consisting of straight gradients connected by vertical 

curves, with zero crosslevel on tangents, and predetermined crosslevel on curves. 

3. Do not raise the profile of track being surfaced above established grades. 

4. When surfacing or raising track, select one rail, usually the lower rail on curves and the line 

rail on tangents, as the grade rail. Bring the other rail to surface by adjusting the crosslevel 

as needed. 

3.6 SUBGRADE PREPARATION 

A. Place and compact the required depth of subgrade material as specified in Section 32 11 00, 

“Aggregate Base Course”. Reference shall also be made to the project Geotechnical Report and 

details in the plans. 

3.7 CONCRETE PLACEMENT 

A. Place concrete in accordance with the requirements of Section 03 30 00, “Cast-in-place Concrete”. 

B. During placement of reinforcing steel and concrete use care to avoid disturbance of the support 

structure, rail, boot, track drains, and associated hardware. CONTRACTOR is to take measures to 

prevent uplift during the concrete pour. 

C. Finish concrete with broom finish per Section 03 35 10, “Concrete Finishing” Part 3, Section 

3.2.E. 

3.8 TRACK DRAINS 

A. Install track drain components in accordance with the plans and/or supplier's recommendations. 

B. Brace track drains with temporary supports to maintain correct position during concrete 

placement. 

C. Cover track drains during concrete placement to prevent concrete from entering the trough. 

3.9 SUPPORT STRUCTURE 

A. Install the rail support structure as recommended by the support beam supplier. Place a bearing 

plate below each adjusting screw. In areas of sloped subgrade, create a flat area in the subgrade 

slightly larger than the bearing plate. 

B. Space beams according to the details in the plans. 

C. Adjust the support beams to the required elevation prior to placing rail. 

3.10 RAIL INSTALLATION 

A. Place rail strings on the support beams and install the rail boot on the rail. Apply the rail clips 

loosely using procedures recommended by the supplier. 

B. Where rail will require field welding, place rail boots no closer than ten feet to the proposed weld. 

Field weld CWR as specified in Section 34 11 16, "Trackwork - Field Rail Welding". 

C. Prior to placing concrete, join rail strings and adjust the jacking screws and tighten rail clips to 

bring rails to correct grade and alignment. Complete installation of the rail boot and verify the 

correct installation of all boot splices. 

3.11 RAIL 

A. Follow plans or track charts in determining exact location and lengths of head-hardened 115RE 

and 112 TRAM rail. 

B. All 115RE rail with the exception of 115RE rail in special trackwork and within restraining rail 

limits shall be installed with a 1:40 cant. 

C. All 112 TRAM rail and 115RE within special trackwork and restraining rail limits shall be 

installed with no cant. 
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D. The transition between 1:40 canted rail and rail with no cant shall take place between the ties on 

either side of the transition location.  Transition location shall be determined by the 

CONTRACTOR in the field and based on the contract documents.  Transition from flat rail to 

canted shall not exceed 1” over 31’, the twist rate criteria for spirals. 

3.12 CUTTING AND DRILLING RAIL 

A. Use only the following tools for cutting rail: 

1. Rail saw. 

2. Abrasive cutting wheels. 

B. Drill holes: 

1. When necessary, drill new holes; do not punch, slot, or burn with a torch. 

2. Drill holes 1-1/8 inch in diameter; locate as indicated. 

3. Drill with the joint bars removed or before their application. Mark the location of the center 

of the hole, or drill through an approved template. Do not drill bolt holes using the joint bars 

as a template. 

4. When bolt holes are drilled with a power track drill, maintain a uniform feeding pressure. 

Reduce pressure as the bit point breaks through the opposite side of the web. Do not force 

the drill. 

5. Remove all rough edges from drilled rail holes. 

6. Do not leave bolt holes in the ends of rail to be welded. 

7. Reaming or enlarging incorrectly drilled holes to allow joint bar bolts to be installed will not 

be permitted. Rejected holes shall be sawcut from the rail. 

8. Torch cuts or blown holes will not be acceptable. 

9. Rail strings have handling holes. These holes shall be cropped before welding. 

3.13 RAIL JOINTS 

A. Either weld or bond rail joints as indicated. 

B. Field weld rails in accordance with Section 34 11 16, "Trackwork - Field Rail Welding". 

C. Install bonded joints where indicated in accordance with the requirements of this section and 

Section 34 11 93, "Other Track Materials". 

D. Install bonded joints in track that is in final horizontal and vertical alignment with ballast tamping 

completed. 

3.14 LAYING CONTINUOUS WELDED RAIL 

A. Unload and lay CWR in a place and in a manner that prevents damage to the ties, rails, and 

structures. 

B. Lay opposite CWR strings in a manner which results in a 5 foot minimum stagger of welds. 

C. Make every effort to minimize or eliminate field cuts and field welds in CWR. Designate location 

in finished track by route name, stations of ends of rail string, and right or left rail as determined 

by facing in the direction of increasing stationing. Place all rail numbers on the same side of the 

CWR string. 

D. Record the following information at the time of laying the rails on the support ties, in troughs, 

crossties, or DF plinth and again at the time of anchoring CWR. Furnish copies of this 

documentation to the CITY/OWNER. 

1. Location by station, track designation, and rail. 

2. Date and time. 

3. Rail weight and section, mill brand, year rolled, and the heat number of the end rails in each 

CWR string. 

4. Length of CWR string in feet. 

5. The following temperatures, at the beginning of the activity and again at the end of the 

activity: 

a. Ambient temperature. 
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b. Rail temperature. 

6. Approximate weather conditions. 

7. Adjustment applied (type and rail end movement). 

E. Between the time of laying the rail (placement on the ties) and anchoring the rail, the 

CONTRACTOR shall monitor rail temperatures and adjust each Dutchman as required to avoid 

rail buckling or rail end batter. 

3.15 RAIL TEMPERATURE 

A. Determine rail temperature by means of an AREMA standard rail thermometer as specified in the 

AREMA Manual. 

1. Place rail thermometers on the shaded side of the rail base next to the web and leave in 

place until no change in its reading is detected, but not less than five minutes. 

2. Take rail temperature at the time of adjusting the gap between rail ends. 

3.16 DESTRESSING RAIL 

A. Rail zero stress (neutral) temperature at final closure and fastening shall be 75° F ± 10° F (24° C ± 

5° C). 

B. The rail shall have a uniform longitudinal stress along the entire fastened length (except at free 

ends). 

C. The CONTRACTOR shall submit a detailed procedure for achieving uniform longitudinal rail 

stress for the zero stress temperature specified herein. 

D. Final closure shall be by field weld with the rail fully fastened (except immediately adjacent to the 

field weld as necessary to perform the weld) near or at final elevation and alignment. If post 

closure rail realignment is required, the CONTRACTOR shall provide sufficient longitudinal 

restraint either side of the location of realignment to assure the rail stress state is not changed by 

the realignment Work. 

3.17 TEMPORARY FASTENING 

A. Temporarily fasten track for use of on-track equipment. 

B. Prior to equipment being placed on newly laid rail, secure the rail in a manner that will prevent 

damage to the CWR, rail fasteners, and other track materials. 

C. Move equipment over newly laid rail in such a manner as to prevent damage to trackwork 

materials. 

D. Temporarily fasten newly laid rail on ballasted track at not less than: 

1. Every third tie on tangents and on curves having a radius greater than 1,900 feet. 

2. Every other tie on curves having a radius of 1,900 feet or less. 

E. Do not field weld or bond between contiguous CWR strings and between CWR strings and special 

trackwork units before the rail has been brought to final vertical and horizontal alignment, before 

the rail has been adjusted to the indicated zero thermal stress range, and before the rail has been 

fully fastened. 

3.18 PERMANENT RAIL FASTENING 

A. Adjust the CWR string lengths for the specified zero thermal stress temperature: 

1. Adjust rail on DF bridges before adjusting ballasted track approaches. Anchor 300 track feet 

on each side at the temperature specified for DF track. When adjusting the approaches, 

unclip the 300 ballasted track feet up to the structure and adjust the ballasted track string to 

the appropriate temperature for ballasted track. 

2. When closing on a fully anchored string, remove 300 feet of existing rail clips, readjust the 

existing string for temperature and refasten before executing the field weld. 

3. Fasten the CWR strings in a manner which ensures that there is no unfastened portion of rail 

greater than 100 feet in length between fastened portions of the same string. 
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4. When joining newly constructed track to existing track in operation, adjust the adjacent 300 

track feet of the existing track for zero thermal stress temperature in conjunction with the 

de-stressing of the new track. 

5. Obtain approval of the CITY/OWNER prior to de-stressing existing track in operation. De-

stressing work of operating track shall not be scheduled during streetcar operating hours. 

B. Vibrate the rail to relieve internal rail stresses and fully fasten the string. Record movement at 

quarter points and submit to the CITY/OWNER daily: 

1. Use vibrators, approved by the CITY/OWNER, to relieve internal rail stresses. 

2. Do not strike CWR with objects which might damage the rail surface. 

C. Temperature of a rail, when being fastened opposite a previously fastened rail, shall be within 5 

degrees F of the previously fastened rail's temperature at the time of its fastening. 

D. Once the rail has been adjusted to achieve zero thermal stress at the specified temperature, 

maintain the correct rail gap until the rail is fully fastened. 

3.19 ZERO THERMAL STRESS 

A. Zero thermal stress at the specified temperature in CWR may be achieved by heating, cooling, or 

pulling the rails, or a combination thereof. When zero thermal stress at the specified temperature is 

obtained, begin fastening immediately. 

B. Maintain the stress within the rail to achieve the specified zero thermal stress range during 

installation of joints. 

3.20 FIELD WELDING 

A. Perform field welds in accordance with the requirements of Section 34 11 16, "Trackwork - Field 

Rail Welding”. 

3.21 RAIL END-HARDENING - NONE 

3.22 END-HARDENING TESTS - NONE 

3.23 RAIL BEVEL 

A. Bevel rail ends at bonded joints in accordance with AREMA Standard Plan Basic Number 1005. 

3.24 RAIL GRINDING 

A. Upon completion of the track by the CONTRACTOR to the specified tolerances and after 

acceptance, rail grinding will be done by the CITY/OWNER. 

3.25 FINAL ALIGNMENT AND TRACK INSPECTION 

A. Survey the track on top of both rails at center of rail head every 50 feet on tangents, 25 feet on 

curves, at points of switch, and points of frog to determine if the horizontal and vertical alignment, 

gauge, crosslevel, and superelevation are within the tolerances specified in Table 34 11 29-1 for 

each type of track construction. 

B. Correct any track geometry deviations disclosed by the inspection specified above and perform 

any necessary re-inspection to ascertain that corrections have been made. Correction of track 

geometry deviations will be at the CONTRACTOR’s expense. 

3.26 ELECTRICAL TESTS 

A. All rail boot shall be high voltage spark tested as specified by manufacturer.  

B. Track-to-earth resistance tests will be performed by the CONTRACTOR.  

1. Testing will be conducted, per ASTM-G165, by the CONTRACTOR as track construction 

progresses to ensure proper rail isolation is being achieved during construction. 
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C. The CONTRACTOR shall correct CONTRACTOR installations that fail the track-to-earth 

resistance tests, during construction testing or final acceptance testing.  Following completion of 

these corrective measures, CONTRACTOR shall notify the CITY/OWNER as specified herein for 

testing and the installations will be re-tested.  All corrective measures shall be completed at the 

expense of the CONTRACTOR. 

D. Final acceptance testing of track to earth resistance will be performed by CONTRACTOR and 

results shall be submitted to DESIGN PROFFESSIONAL in a final report to demonstrate 

compliance with tolerances. 

E. Acceptance criteria: Track-to-earth resistance shall be more than: 

1. Embedded track: 150 ohms per 1000 linear feet of track. 

2. Special trackwork: 150 ohms per 1000 linear feet of track. 

3. Ballasted trackwork: 500 ohms per 1000 linear feet of track. 

3.27 PRECURVED RAIL 

A. Install fabricated precurved rail as shown and in accordance with the approved manufacturer’s 

fabrication drawings. 

B. Mark precurved radius and installation location. 

3.28 RESTRAINING RAIL 

A. Install fabricated restraining rail as shown and in accordance with the approved manufacturer’s 

fabrication drawings. 

TABLE 34 11 29-1 

300558



 

KCMO Project No. 89022015 Kansas City Area Transportation Authority  

 Kansas City Streetcar Riverfront Extension   
 GENERAL TRACK CONSTRUCTION 

 34 11 29 - 14  

PART 4 - MEASUREMENT 

4.1 ITEM BASIS 

A. Plan quantities are final quantities; no field measurement will be made. 

B. Measurement of the 115 RE Track Slab, 115 RE Track Slab Adjacent to Parking, 11’ Wide 115 

RE Track Slab, 115 RE Track Slab Adjacent to Streetcar Stop, 115 RE Embedded Track 

Exclusive Guideway Double Track, 115 RE Embedded Track Off-Street Platform, 115 RE 

Embedded Track Off-Street112 TRAM Track Slab, 112 TRAM Embedded Track Main St. 

Viaduct over KCTRR, Pre-Grouted 112 TRAM Rail on Brookside Blvd Bridge over Brush Creek, 

and 115 RE Ballasted Track will be track foot supplied and installed. No separate measurement 

will be made for the other track materials required for the track construction. 

PART 5 - PAYMENT 

5.1 GENERAL 

A. The accepted measured quantity of pay item will be paid for at the Contract unit price per unit of 

measurement. The Contract unit price will be payment in full for furnishing all labor, materials, 

tools, equipment and incidentals, and doing all Work necessary to complete the Work specified. 

END OF SECTION 
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SECTION 34 11 93 

OTHER TRACK MATERIALS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Description 

1. This Section defines the requirements for the manufacture, testing, and supply of insulated 

joint bars, transition rails, shims, miscellaneous hardware for fastening of running rail and 

special trackwork and elastomeric grout. All hardware shall be new and sized to match the 

fastener component for which they will be used. 

1.2 RELATED SECTIONS 

A. Section 01 60 01 – Buy America Requirements 

1.3 REFERENCE STANDARDS 

A. Insulated Joints and Transition Rails: 

1. AAR Part 58 - Signal Specification. 

2. AAR Part 116 – Signal Specification. 

3. AREMA Chapter 4 – Section 3.8 - Specifications for Bonded Insulated Rail Joints, latest 

edition. 

4. AREMA Chapter 4 – Section 3.4 - Specifications for Quenched Carbon steel Joint Bars and 

Forged Compromise Joint Bars, latest edition. 

5. ASTM E 165-02 - Standard Test Method for Liquid Penetrant Examination. 

6. ASTM A 194/A 194M-13 – Standard Specification for Carbon and Alloy Steel Nuts for 

Bolts for High-Pressure and High-Temperature Service. 

7. ASTM F 436-11 - Standard Specification for Hardened Steel Washers. 

8. ASTM A 490-12 - Standard Specifications for Structural Bolts, Steel, Heat Treated, 120/105 

ksi Minimum Tensile Strength 

9. ASTM A325-10e1 - Standard Specifications for Structural Bolts, Steel, Heat Treated, 

120/105 ksi Minimum Tensile Strength 

10. ISO 9001:2008 – Quality Management Systems-Requirements. 

11. ASTM D 1002-10 – Standard Test Method for Apparent Shear Strength of Single-Lap-Joint 

Adhesively. 

12. SSPC SP-10 – Near-White Blast Cleaning.  

B. Shims: 

1. ASTM A 653/A 653M-11 - Standard Specification for Steel Sheet, Zinc-Coated or Zinc-Iron 

Alloy-Coated by the Hot-Dip Process. 

2. CSA G40.21-04 - Structural Quality Steels General Instruction. 

3. CSA G164-M92 (R2003) - Hot-Dip Galvanizing of Irregularly Shaped Articles. 

4. ISO 9001:2008 - Quality Management Systems- Requirements. 

C. Miscellaneous Hardware: 

1. ASTM B 633-13 Standard Specification for Electrodeposited Coatings of Zinc 

on Iron and Steel 

a. Bolts and nuts shall conform to: 

1) AREMA Chapter 4 Section 303 Rail Drillings, Bar Punching, and Track 

Bolts 

2) AREMA Chapter 4 Section 3.5 Specifications for Heat-Treated Carbon- 

Steel Track Bolts and Carbon-Steel Nuts 

b. Spring washers shall conform to: 

1) AREMA Chapter 4 Section 3.6 Specifications for Spring Washers 

D. Bumping Posts: 
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1. ISO 9001:2008 Quality Management Systems- Requirements 

2. AWS D1.1  Welded Steel Construction (Metal Arc Welding) 

E. Rail Expansion Joints: 

1. TCRP 155  Chapter 5.10  Rail Expansion Joints 

1.4 SUBMITTALS 

A. Submit or retain the following: 

1. Insulated Bonded Joints and Transition Rails: 

a. Submit detailed description of the adhesive to be used to bond the joint bars to the rail, and 

the method by which the quality of the adhesive formulation and preparation is 

regulated, maintained and monitored. 

b. Retain drawings showing details of bolts, lock nuts and all other components of the 

assembly, including fully detailed step-by-step installation instructions. 

c. Submit inspection and test plan. 

d. Retain packaging procedures. 

e. Retain most recent historical rolling load test records demonstrating adherence to these 

Specifications. 

f. Submit statement of the manufacturer’s capabilities to carry out the work in accordance 

with the technical and quality assurance/control requirements. 

g. Submit delivery procedures. 

h. Submit testing facilities certifications. 

i. Submit Insulated rail joint electrical test procedures and equipment. 

j. Submit insulated rail joint electrical test results. 

2. Shims: 

a. Submit inspection and test plan and procedures. 

b. Retain packaging procedures. 

c. Submit delivery procedures. 

3. Miscellaneous Hardware: 

a. Retain shop drawings detailing the hardware to be furnished for the Work. 

b. Submit prequalification test results for review or prequalification test plans to include: 

1) Test procedures 

a) Schedule of qualification tests to be performed 

b) Name of independent test laboratory proposed to perform tests 

c. Retain production run test plans to include: 
1) Test procedures 

2) Test reporting procedures. 

d. Retain hardware manufacture quality assurance reports to include: 

1) Production run test reports 

2) Packaging procedures 

4. Bumping Post 

a. Submit manufacturer’s project specification information. 

5. Elastomeric Grout 

a. Submit manufacturer’s project specification information. 

6. Precast Concrete Crossing Panels 

a. Submit manufacturer’s project specification information. 

7. Rail Expansion Joints 

a. The Manufacturer shall submit shop drawings for each geometrically unique rail 

expansion joint for review. 

b. Retain full installation details and step-by-step procedures for installing the rail 

expansion joints in the field. 

8. Submit certification that all products submitted meet Buy America requirements of 49 

U.S.C. Section 5323(j) and 49 CFR Part 661. 

1.5 QUALITY ASSURANCE/QUALITY CONTROL 

A. General: 
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1. The Contractor shall include its inspection and testing plan for the work. The inspection and 

testing plan shall identify who, what, when and where in the process of design, production, 

assembly, shipment and acceptance that all inspections will be performed. 

2. The Contractor shall conduct review of fabrication drawings, showing the details and 

procedures for the manufacture, cutting of the plates, machining of the inclined surfaces, 

drilling, punching or cutting of holes, and the finishing to specified tolerances prior to 

commencement of fabricated work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Insulated Bonded Joints: 

1. Insulated Bonded Joints shall be in accordance with Section 2.8 and Section 2.11 of the 

AREMA Manual for Railway Engineering, Chapter 4, latest edition and as directed below. 

The CONTRACTOR shall furnish single bonded insulated rail joints, in kit form, of the 

epoxy bonded type as manufactured by L.B. Foster Allegheny Rail Products, Co., Portec 

Rail Products Inc., Railway Bonded insulated joints, or approved equal. 

2. Joint bars for insulated bonded joints shall provide for full face contact, conforming to the 

shape of the designated TRAM or RE rail section, and shall be fabricated from quenched 

carbon steel as specified in the AREMA specifications, except as defined herein. The joint 

bars shall be smooth and straight for installation along tangent track, or pre-curved to match 

the rail radius at the connection point of special trackwork and in curves with a radius less 

than 400 feet. 

3. The fishing height of the joint bars shall be within a tolerance of + 0 inches to 1/32 inch of the 

dimensions defined in the AREMA specifications. The contact surface of the joint bars 

adjacent to the rail shall be smooth and straight within a tolerance of +/− 1/32 inch using a 36 

inch straight edge. The inside face of the joint bars shall be smooth, with no stamping or 

branding permitted. 

4. Insulated bonded joints shall be complete with 3/16” thick high pressure laminated end posts, 

steel core bushings, and heat-treated oval neck track bolts, nuts, and washers. Nuts shall be 

designed with a locking feature to prevent loosening meeting Contract requirements. 

5. Provide holes in the rail and joint bars as required. The size and location of deburred holes 

shall conform to the AREMA Manual for Railway Engineering, Volume 1, Chapter 4 Rail, 

Section 1.3 Rail Drillings, Bar Punchings and Bolts. 

6. The structural adhesive used as the bonding agent shall produce a minimum lap shear 

strength of 3,500 psi at 75 degrees F as per test prescribed in ASTM D 1002. Adhesive and 

electrical insulation materials supplied with the joint bars shall have a shelf life of not less 

than one year when stored in a location protected from the weather. A corrosion inhibitor 

shall also be included in the adhesive formulation. 

7. The insulating materials shall consist of a high pressure and laminated design; impervious to 

oil, grease, and water; and having electrical resistance characteristics equal to or greater than 

fiber insulation meeting the requirements of the AREMA Signal Manual of Recommended 

Practice, Sections 8.5.2 Recommended Developmental Criteria for Fabricated Insulating 

Parts for Track Insulation and 8.5.3 Recommended Developmental Criteria for Track 

Insulating Material; and the Electrical Resistance Test specified herein. 

B. Transition Rails: 

1. New transition rails shall conform to the requirements of the “Specifications For Quenched 

Carbon-Steel Joint Bars and Forged Compromise Joint Bars” found in Chapter 4, PART II of 

the AREMA Manual for Railway Engineering. 

2. Transition rails shall be of the size, shape, and punching pattern required to fit the rail sizes and 

sections being joined. Only factory designed and forged or cast transition rails shall be used. 

3. TRAM rail transition pieces shall be machined to smoothly transition from an RE section to 

TRAM section. CONTRACTOR to submit shop drawings for review. 

C. Shims: 
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1. Regular and tapered steel shims used to adjust the elevation of the direct fixation fasteners 

shall be manufactured to the shape, size and configuration to accommodate the direct 

fixation fastener system. The tapered shims shall be used to adjust rail cant transition from 

1:20 to zero at the special trackwork areas and to maintain the required rail cant at grade 

crossings. 

2. Steel shims specified to the thickness of 20 gauge and 11 gauge shall be manufactured from 

galvanized steel, coating designation G90, meeting the requirements of ASTM A 653M, lock 

forming quality or approved equivalent. 

3. Steel shims specified to the thicknesses of ⅛ inch, ⅜ inch, ½ inch and all tapered shims shall be 

manufactured from hot-rolled plate steel meeting the requirements of CSA G40.21, Grade 260 

or equal. The measured thickness shall be inclusive of galvanizing. Steel shims shall be hot-dip 

galvanized in accordance with the latest edition of CSA G164, or equal. Galvanizing of shims 

shall consist of a minimum coating of 2 ounces/ft2 on each side after manufacture. 

4. Steel shims shall be sheared or cut by a method to obtain the required configuration, and 

which is acceptable to the buyer. Edges sheared, punched or cut during manufacture shall be 

ground to remove all sharp edges. Shims are to be hot dipped galvanized after all machining 

is complete. Slotted or circular holes shall be drilled, punched or cut at right angles to the shim 

surfaces. 

5. Steel shims shall be smoothly finished and free from injurious warp and other surface 

imperfections due to projecting fins of metal caused by shearing, drilling or punching 

operations. 

D. Miscellaneous Hardware: 

1. All miscellaneous hardware shall meet the physical dimensions, strength and properties and 

test requirements as defined herein. 

2. The hex head bolts shall be used for embedding into concrete with or without epoxy grout 

and shall consist of the minimum dimensions required for the particular use. The hex head 

bolt shall be capable of withstanding the ultimate torque requirement necessary to destroy the 

diameter bolt as specified in ASTM A 325. The ultimate tensile strength of the hex head bolt 

itself shall equal or exceed the tensile strength of 56,380 pounds as specified in ASTM A 325. 

3. Circular holes for joint bolts shall be drilled to conform to the drawings. A variation of nothing 

under and 1/16 inch over in the size of the bolt holes will be permitted. A variation of 1/32 inch 

in the location of the holes will be permitted. Chamfer the entrance and exit sides of the 

holes. 

4. Miscellaneous heat-treated carbon-steel track bolts and carbon-steel nuts shall be in 

accordance with Section 2.9 of the 2006 AREMA Manual for Railway Engineering. 

Miscellaneous spring washers shall be in accordance with Section 2.10 of the 2006 AREMA 

Manual for Railway Engineering. 

E. Bumping Post: 

1. Bumping posts shall be Western Cullen Hayes WCTS bumping posts or approved equal. 

F. Elastomeric Grout 

1. Elastomeric grout shall be Icosit KC 340/45 or approved equal. 

G. Precast Concrete Crossing Panels 

1. Precast concrete crossing panels shall be Century Group Pedestrian Crossing Panels or 

approved equal. 

H. Rail Expansion Joints 

1. The Contractor shall furnish and install the track expansion joints.  This work consists of 

adding track expansion joints as shown in the Contract Drawings.   

2. Rail material shall be 112 Tram Rail. 

3. Rail bed plates, fills and shims must be drilled to fit the steel tie pattern and be bolted in 

place as shown in the Contract Drawings.   

4. The rail expansion joint supplier shall verify all dimensions and elevations as required to 

provide an adequate foundation for the bed plates of the rail expansion joints. 
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PART 3 - EXECUTION 

3.1 QUALIFICATION TESTING 

A. Insulated Bonded Joint Bars: 

1. Six samples of the designated RE rail section will be prepared for qualification testing. Four 

of the pieces shall be 24 inches long and two of the pieces shall be 36 inches. All qualification 

testing will be performed at the expense of the Contractor. 

2. End Hardening Tests: 

a. All six samples shall endues head-hardened rail in accordance with the 

CONTRACTOR’s submitted procedure. Two sample ends shall be selected and tested as 

specified below: 

1) Brinell hardness readings will be taken at the centerline of the rail head 

longitudinally at ¼ inch intervals for a distance of one inch from the hardened end. 

The rail sample shall then be sawed longitudinally along the centerline and the 

Brinell hardness readings shall be taken at ¼ inch intervals, 3/16 inch below head of 

rail, for a distance of 2 inches from the hardened end. The de-carburized surface on 

the rail head shall be removed before taking Brinell hardness readings. 

2) Acceptance shall be based on a Brinell hardness measured at a spot on the center line 

of the head between 341 and 401 at all locations within ½ inch of the rail end. The 

heat-affected zone defined as the region in which the hardness is above that of the 

parent metal shall cover the full width of the rail head and extend longitudinally a 

minimum of 1.5 inches from the end of the rail. The effective hardness zone ½ inch 

from the end of the rail shall be at least ¼ inch deep. 

3) If either of the samples fails to meet the acceptance criteria, the procedure shall be 

modified and the tests repeated until acceptance hardness values have been 

achieved. 

3. Longitudinal Compression Test: 

a. Two bonded joints shall be completely assembled, by others, from the four sample pieces 

of RE rail each 2 feet long. Each joint assembly shall then be sawn in half where the 

rails are butted together. The sawing shall be performed in a manner which will prevent 

overheating and damage to the epoxy bond, and the cut will be perpendicular to the 

centerline of the top of the rail with a tolerance of +/− one degree. The sawn ends of the 

bars at one end of the test piece, and the end of rail at the other, shall have fair bearing in 

the test machine to ensure that the loading and reaction are through the centroid of the rail, 

and parallel to its axis. Loads shall be applied longitudinally in increments of 25,000 

pounds. Each load increment shall be maintained constant until the longitudinal 

deflection of the rail ceases before increasing the load to the next increment. The load 

will be increased in these designated increments until a total load of 600,000 pounds is 

attained, or failure occurs. At each increment of loading, the load and differential 

movement of the rail and joint bars, measured to 0.001 inch, shall be recorded. 

b. The bonded joint shall be accepted based on the Longitudinal Compression Test when it 

is demonstrated that the joints have not slipped at any time during application of the 

incremental loads, up to 600,000 pounds, nor the magnitude of differential movement is 
1/16 inch in any direction. At the completion of the test, after the load on the rail has been 

released, the relative position of the rail and joint bar shall be within 0.020 inch of its 

original position. 

c. If either sample fails to meet the above-defined requirements, the installation procedure 

shall be modified and the tests repeated. 

4. Electrical Resistance Test: 

a. Test Procedure: 

1) Fully assemble an insulated rail joint consisting of two lengths of 115 RE rail; one 

24 inches long and the other 42 inches long. The rail shall be supported on non-

conducting material. 

2) 500 volts (DC) shall be applied to the rail across the insulated joint for a duration of 3 

minutes, while the current flow through the joint is measured and recorded to the 

nearest 0.1 microampere. 
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b. Acceptance Criteria: 

1) The minimum resistance shall be 10 megohms for 500 volts (DC). 

5. Rolling Load Test: 

a. After completion of the Electrical Resistance Test, the same bonded joint shall be 

subjected to the Rolling Load Test per Section 2.11.7.4 of the current AREMA Manual for 

Railway Engineering. 

b. If the sample fails to meet the above defined acceptance test requirements, the 

installation procedure shall be modified and the tests repeated. 

6. Additional Follow-up Testing: 

a. Test Procedure: 

1) The bonded insulated joint shall be subjected to follow-up testing after it has 

passed the electrical resistance test, electrical impedance test and the rolling load 

test. 

2) Repeat the electrical resistance and impedance tests as specified above. 

3) Subject the joint assembly to the Longitudinal Compression Test after completion 

of the electrical resistance and impedance tests. 

b. Acceptance Criteria: 

1) The follow-up testing results shall follow the acceptance criteria previously 

established for each respective test. 

B. Shims 

1. Prototype Testing: 

a. Prototypes of each designated type of steel shim shall be manufactured, tested and 

supplied to the CITY/OWNER for review and written statement of no objection prior to 

the start of production. 

b. The prototype testing shall include checks of all dimensions, coating thickness, and 

surface finish for each type of shim specified. 

2. Production Testing: 

a. The CONTRACTOR shall submit mill certificates defining the chemical and 

mechanical properties of the material supplied for the manufacture of the steel shims. 

b. Dimensional measurements shall be performed by the CONTRACTOR to ensure 

conformance with the specifications. At least 2% of all the shims manufactured for the 

project and not less than 2 shim types manufactured per production day. Test results 

shall be submitted to the CITY/OWNER for review. 

c. The coating thickness of shims galvanized by the CONTRACTOR or its agent shall be 

verified by the CONTRACTOR using magnetic gauges or by a procedure acceptable to 

the CITY/OWNER. Tests on the coating thicknesses shall be performed on at least 1% 

of all the shims produced for the project and on not less than 1 shim type per production 

day. Certified test results shall be submitted to the CITY/OWNER for approval. 

C. Miscellaneous Hardware: 

1. Hardware Production Test Requirements: 

a. The CONTRACTOR shall submit mill certificates on the chemical and mechanical 

properties of the material supplied for the manufacture of the hardware. 

b. The hex head bolts and lag screws shall be subjected to and meet the pre- qualification 

test acceptance criteria as specified in ASTM A 325. 

c. The hex head bolts and lag screws shall be subjected to and meet the production run test 

acceptance criteria as specified in ASTM A 325. 

2. Coating: 

a. All hex head bolts shall be coated in accordance with ASTM B 633, Type II (Olive 

Drab) Fe/Zn 

b. All other designated hardware shall be galvanized in accordance with the applicable 

ASTM specifications. 

3.2 PACKAGING, LABELING, AND STORAGE 

A. Insulated Bonded Joint Bars: 

1. Packaging: 
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a. All materials used for packaging and crating for delivery shall be new, robust and of equal 

quality to the best commercial packaging and delivery crating practices accepted in the 

industry. 

b. The choice of packaging shall be based on the most severe operational and climatic 

conditions expected during transit and storage. Key factors to be considered shall 

include the following: 

1) Possibility of rough handling during transit and storage from manufacturer to final 

destination. 

2) Shock, vibrational and static impacts, and environmental exposure during loading, 

unloading and transit operations. 

3) Geographic and climatic conditions at the final destination. 

4) Handling facilities and practices used at points of loading and discharging of cargo. 

2. Labeling: 

a. Each package unit shall be marked to identify contents, quantity, and gross weight. 

B. Transition Rails: 

1. Transition rails shall be wired together in pairs and separated from the other rails. 

C. Shims: 

1. Shims shall be packaged by the category of thickness, handled and stored in a manner that will 

prevent damage to the materials. The CONTRACTOR’s commercial practice for 

preservation and packaging shall provide adequate protection against deterioration and 

physical damage during storage and handling. 

2. Shipment marking information shall be provided on the interior and exterior of delivery 

containers. The information shall include nomenclature, manufacturer’s name and part 

catalog number, contract or order number, and destination. 

D. Miscellaneous Hardware: 

1. The hardware shall be manufactured, transported and stored so that no physical damage 

occurs to the threads. The hardware shall be packaged in equal quantities and in accordance 

with commercial practice for preservation and packaging. 

2. Shipment marking information shall be provided on the exterior of delivery containers. The 

information shall include nomenclature, manufacturer’s name and part catalog number, 

contract or order number, and destination. Each pallet shall not exceed 2000 pounds in 

weight and each pallet shall clearly show the quantities on each pallet. 

3.3 INSTALLATION OF BONDED INSULATED RAIL JOINTS 

A. Each crew and its foreman shall be pre-qualified before installing each type of glued joint. In order 

to become pre-qualified, a crew shall fabricate two joints in track to simulate actual joint installation 

and then cut the joints out of the track. The joint will then be tested in accordance with the 

Longitudinal Compression Test. Failure of a test sample disqualifies the foreman and, at the 

discretion of the DESIGN PROFESSIONAL, the entire crew. 

B. All rail shall be 112 TRAM or head-hardened 115 RE and all rail ends shall be beveled in 

accordance with AREMA Standard Plan No. 1005-40-Beveling of the Rail Ends for Special 

Trackwork. Remove all foreign materials, loose rust, and scale to near white metal on the end 21 

inches of the web, bottom of head and top of base of each rail in accordance with SSPC SP-10. 

C. Field fabricated single bonded insulated joints shall be installed at locations shown on the 

Contract drawings and in conformance with the manufacturer's recommended procedures. Two 

insulated joints, on opposite rails, shall be installed at each callout on the respective Plan, unless 

otherwise indicated. 

D. The center of the joint shall be approximately centered between rail supports and the 

CONTRACTOR shall alternate the direction of the bolt insertion. 

E. The DESIGN PROFESSIONAL shall be notified 24 hours in advance of installation of all 

insulated joints. 
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F. Installation procedures shall be submitted for the DESIGN PROFESSIONAL's review at least 30 

days prior to beginning Work and shall include at least the following items: 

1. Care and storage of materials 

2. Date of glue manufacture 

3. Glue shelf life 

4. Rail end preparation 

5. Weather and temperature restrictions 

6. Mixing and application of glue 

7. Installation of insulated joint bar and pin bolts 

8. Curing restrictions 

9. Detection of glue bond failures 

G. Insulated Rail Joint Electrical Test 

1. All insulated joints shall be tested after installation into track. 

2. Electrical Test 

a. The insulated joint assembly shall be dry. Apply 500 volts DC across the joint from rail 

to rail and from each rail to one bar, each arrangement for a duration of 5 seconds. Use a 

megohmmeter that reads directly in megohms to measure resistance. 

b. The acceptance criterion for this test shall be a minimum resistance of 10 megohms. 

3. The CONTRACTOR shall submit test procedures and equipment identification for the 

DESIGN PROFESSIONAL's review at least 30 Days prior to beginning Work. The 

electrical test shall be performed by a certified electrician employed by the CONTRACTOR 

and approved by the DESIGN PROFESSIONAL. 

4. Results of the electrical test shall be submitted to the DESIGN PROFESSIONAL for approval. 

5. Any single bonded insulated joint that fails the electrical test in track shall be removed, 

replaced and retested at CONTRACTOR's expense. Replacement procedure shall be 

approved by the DESIGN PROFESSIONAL. 

H. Insulating paint shall be applied to the circumference of the rail head and post after assembly and 

curing of bonded insulated joint adhesive. The insulating paint shall be applied as a stripe 

centered on the end post 1", ± ¼" wide. 

I. Rail cuts and end drilling shall conform to the requirements in Section 34 11 29, “General Track 

Construction”. 

3.4 BUMPING POST 

A. Contractor shall furnish and install bumping post at the locations shown on the Plans. 

B. Contractor shall position anti-climbing ribs so as to engage anti-climbing ribs of the streetcar. 

Contractor shall configure bumping posts to avoid any contact with the streetcar coupler or train-

line electronics mounted on the coupler. 

C. Bumping posts shall be installed by Contractor in conformance with the manufacturer’s 

installation instructions. Insulated joints shall be placed before bumping posts as shown on the 

Plans. 

D. Contractor shall coordinate with the manufacturer’s representative to visit the Project site and 

certify the installation of the bumping post upon completion of installation 

3.5 ELASTOMERIC GROUT 

A. Contractor shall furnish and install elastomeric grout at the locations shown on the Plans. 

3.6 PRECAST CONCRETE CROSSING PANELS 

A. Precast concrete crossing panels shall be made of durable, long-lasting pre-cast concrete with 

compatible rubber flangeway fillers. Crossing panels shall be compatible with the approved 

cross tie. Crossing panels shall be constructed with due regard to access for track maintenance, 

electrical isolation, non-interference with electrical track circuits or rail fastenings, tire adhesion, 

and slip resistance for pedestrians. 
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B. Contractor shall furnish and install precast concrete crossing panels at the locations shown on the 

Plans. Contractor shall coordinate with streetcar operations staff to identify precise locations of 

crossing panels and confirm location with DESIGN PROFESSIONAL following approval of the 

Bumping Post submittal. Rail joints shall not be located within the limits of a crossing. 

C. Panels shall use ADA-compliant flangeway fillers. 

D. Contractor shall install panels per manufacturer’s recommendations. 

3.7 RAIL EXPANSION JOINTS 

A. The Contractor shall install the rail expansion joints per Manufacturer’s recommendations. 

PART 4 - MEASUREMENT 

4.1 ITEM BASIS 

A. Measurement of the transition rails, insulated joints and bumping post will be per each item 

supplied and installed. Measurement of elastomeric grout will be per cubic foot supplied and 

installed. Rail expansion joints will be per pair supplied and installed.  No separate measurement 

will be made for the other track materials required for the track construction.  

PART 5 - PAYMENT 

5.1 PAYMENT 

A. The accepted measured quantity of each pay item will be paid for at the Contract unit price per unit 

of measurement. The Contract unit price will be payment in full for furnishing all labor, materials, 

tools, equipment and incidentals, and doing all Work necessary to complete the Work specified. 

Cost for the other track materials than those listed above will be incidental to the Contract unit 

cost of the Embedded Track and Ballasted Track bid items. 

END OF SECTION 
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THAN 400'. 

RESTRAINING RAIL REQUIRED FOR ALL HORIZONTAL CURVES WITH A RADIUS LESS 

FOR REVIEW AND APPROVAL BY ENGINEER.

REGARDING UNSUITABLE MATERIAL.  SUBMIT OVER EXCAVATION BACKFILL MATERIAL 

REFER TO PROJECT GEOTECHNICAL REPORT FOR ENGINEERING RECOMMENDATIONS 

TRAM RAIL SHALL HAVE ZERO CANT.

ALL 115RE TRACK SHALL HAVE A 1:40 CANT, UNLESS OTHERWISE SPECIFIED. 112 

FOR REVIEW AND APPROVAL BY ENGINEER PRIOR TO FABRICATION. 

CONTRACTOR TO SUBMIT TRACK APPURTENANCES (GAUGE TIE, FASTENERS, ETC.) 

SEMI-EXCLUSIVE AND EXCLUSIVE GUIDEWAY.

OR CURB, WITHOUT APPROVAL OF ENGINEER. TEX NOT TO EXCEED 12% IN 

EXCEED 5%, OR 7% IN MIXED TRAFFIC LANES WHERE ADJACENT TO PARKING LANE 

ENGINEER FOR APPROVAL. CROSS-SLOPES ADJACENT TO TRAVEL LANES NOT TO 

SHALL BE FIELD ADJUSTED TO MINIMIZE ROADWAY REGRADING. COORDINATE WITH 

TRACK EDGE CROSS-SLOPES (TEX) ARE SHOWN ON K100 SERIES DRAWINGS AND 

STANDARD GAUGE.

FACE TO GAUGE FACE. ALL TRACKWORK SHALL BE CONSTRUCTED AT 4'-8 1/2" 

TRACK GAUGE IS MEASURED AT 5/8" BELOW TOP OF RAIL AND FROM THE GAUGE 

AND TYPES.

SEE CIVIL DRAWINGS FOR TEMPORARY PAVEMENT SAW CUTS, REPLACEMENT LIMITS, 

NOTES:

APPROX. NB STA. 117+70 TO STA. 131+10

APPROX. SB STA. 207+41 TO STA. 228+61

NOT TO SCALE

NOT TO SCALE

 

6" EX. PAVEMENT NOTCH

 

 

 

 

 

4
•

"

16.

15.

17.

-

C
L

TEX TEX

(SEE NOTE 3)

8' TRACK SLAB (SEE NOTE 16)

(SEE NOTE 3)

ELASTOMERIC GROUT

(SEE STRUCTURAL DRAWINGS)

EXISTING BRIDGE DECK SEE NOTE 18

O
V

E
R

L
A

Y

N
E

W
 

C
O

N
C
.
 

4'-8•" GAUGE

GRAND VIADUCT BRIDGE DECK

112 TRAM EMBEDDED TRACK ON 

A

B

-NOT TO SCALE

 

 

 

 

SEE DETAIL

 

4
•

"

DRAWINGS

MILL PER STRUCTURAL 

EX. BRIDGE DECK, 

APPROACH SLAB

115RE TRACK SLAB IN 

A ON SHEET K903

GRAND VIADUCT

GRAND VIADUCT

BRIDGE APPROACH SPAN DECK

SEE DETAIL A, THIS SHEET

RAIL IN APPROACH SLAB

PRE-GROUTED 112 TRAM 

PER STRUCTURAL DRAWINGS

EX. BRIDGE DECK, MILL 

-
C

BRIDGE APPROACH SPAN DECK

SEE DETAIL A, THIS SHEET

STRUCTURAL DRAWINGS

AND RECONSTRUCT PER 

EX. APPROACH SLAB, DEMO 

STRUCTURAL DRAWINGS

AND RECONSTRUCT PER 

EX. APPROACH SLAB, DEMO 

 

2'-6" EX. BRIDGE ABUTMENT

 

6" EX. PAVEMENT NOTCH

 

2'-6" EX. BRIDGE ABUTMENT

K902 56

NOT TO SCALE

SHEET 2 OF 5

TRACK SLAB DETAILS

SHEET K903

SEE DETAIL B ON 

TRACK SLAB SECTION AT NORTH BRIDGE ABUTMENT

TRACK SLAB SECTION AT SOUTH BRIDGE ABUTMENT

TRACK

 

1
4
•

"

 

1
4
•

"

TO 1.55%

VARIES; 0% 

BOULEVARD VIADUCT BRIDGE DETAILS.

SEE SHEETS ST101 TO ST107 FOR GRAND 

PAVEMENT MONOLITHICALLY WITH TRACK SLAB.

PAY LIMITS. CONTRACTOR MAY POUR BRIDGE 

TRACK SLAB LIMITS ON STRUCTURE SHOWN FOR 

TO INSTALLATION.

TO ENGINEER FOR REVIEW AND APPROVAL PRIOR 

HOLDING GAUGE IN ELASTOMERIC GROUT TROUGH 

CONTRACTOR TO SUBMIT INSTALLATION PLAN FOR 

3
ƒ

"
 

±
 

M
I

N
.

(TYP.)

8.5" TROUGH

112 TRAM RAIL (TYP)

APPROX. NB STA. 117+92 TO STA. 130+89

APPROX. SB STA. 207+63 TO STA. 220+73

NOT TO SCALE

EARLY PROCUREMENT PACKAGE 2B 09-13-2022

300570



9/12/2022PLOT DATE: DATE

DATE DESCRIPTION

9:41:07 PM

FILENAME:

DRAWING NO.: SHEET NO.:

K903.dgn

REV

DRAWN BY

APPROVED BY

SCALE FOR 22"x34":

CONTRACT NO.:
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CHECKED BY
VOLUME:

1

HDR Engineering, Inc.

DATE:

NOT FOR CONSTRUCTION

Certificate of Authority: 000856

816-360-2700

Kansas City, MO 64131-3471

Suite 600

10450 Holmes Road CONTRACT NO. ###

KANSAS CITY STREETCAR - RIVERFRONT EXTENSION

JWR

JWR

PBS

NKS
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08-11-2022

08-11-2022

60% SUBMITTAL

7.

8.

10.

9.

11.

14.

5.

6.

1.

2.

3.

4.

SLAB

IS GREATER THAN 3' FROM EDGE OF TRACK 

DOWELS REQUIRED WHERE EXISTING PAVEMENT 

AROUND THE TIE.

IS FULL CONCRETE CONSOLIDATION ALL 

VIBRATING BELOW THE TIE TO ENSURE THERE 

CONTRACTOR TO TAKE EXTRA CARE IN 

TIE NEEDS TO HAVE ADEQUATE WEEP HOLES. 

OTHERWISE NOTED.

CURVE WILL BE THE OUTSIDE RAIL UNLESS 

FOR "e" VALUE. THE HIGH RAIL IN THE 

0% (TYP).  SEE K101 TO K111 DRAWINGS 

e IS THE CROSS SLOPE BETWEEN THE RAILS. 

K901.

MATERIAL AND FOLLOW DETAIL B ON SHEET 

CURB PAVEMENT SURFACE WILL BE FINAL 

INTERSECTION OR CLOSE PROXIMITY TO THE 

5%. WHERE TRACK SLAB IS IN AN 

CROSSWALKS, WHERE GRADE SHALL NOT EXCEED 

MAX. GRADE NOT TO EXCEED 10% EXCEPT IN 

CY.

4500 PSI WITH MICROFIBER DOSING, 3 LB PER 

ALL TRACK SLAB CONCRETE SHALL BE F'C = 

REPORT.

REQUIREMENTS OUTLINED IN THE GEOTECHNICAL 

SUBGRADE REQUIRED TO MEET COMPACTION 

NOT TO SCALE

TRACK SLAB AND EXISTING EARTH

FINAL PAVEMENT CONSTRUCTION BETWEEN 

AND OTHER SYSTEM APPURTENANCES THAT INTERFACE WITH TRACK/CIVIL WORK.

INCLUDING DUCT BANKS, INSULATED JOINTS, CROSS BONDING, NEGATIVE RETURN, 

SEE SYSTEM WIDE ELECTRICAL PLANS FOR THE REQUIRED SYSTEM ELEMENTS 

THAN 400'. 

RESTRAINING RAIL REQUIRED FOR ALL HORIZONTAL CURVES WITH A RADIUS LESS 

FOR REVIEW AND APPROVAL BY ENGINEER.

REGARDING UNSUITABLE MATERIAL.  SUBMIT OVER EXCAVATION BACKFILL MATERIAL 

REFER TO PROJECT GEOTECHNICAL REPORT FOR ENGINEERING RECOMMENDATIONS 

TRAM RAIL SHALL HAVE ZERO CANT.

ALL 115RE TRACK SHALL HAVE A 1:40 CANT, UNLESS OTHERWISE SPECIFIED. 112 

FOR REVIEW AND APPROVAL BY ENGINEER PRIOR TO FABRICATION. 

CONTRACTOR TO SUBMIT TRACK APPURTENANCES (GAUGE TIE, FASTENERS, ETC.) 

SEMI-EXCLUSIVE AND EXCLUSIVE GUIDEWAY.

OR CURB, WITHOUT APPROVAL OF ENGINEER. TEX NOT TO EXCEED 12% IN 

EXCEED 5%, OR 7% IN MIXED TRAFFIC LANES WHERE ADJACENT TO PARKING LANE 

ENGINEER FOR APPROVAL. CROSS-SLOPES ADJACENT TO TRAVEL LANES NOT TO 

SHALL BE FIELD ADJUSTED TO MINIMIZE ROADWAY REGRADING. COORDINATE WITH 

TRACK EDGE CROSS-SLOPES (TEX) ARE SHOWN ON K100 SERIES DRAWINGS AND 

STANDARD GAUGE.

FACE TO GAUGE FACE. ALL TRACKWORK SHALL BE CONSTRUCTED AT 4'-8 1/2" 

TRACK GAUGE IS MEASURED AT 5/8" BELOW TOP OF RAIL AND FROM THE GAUGE 

AND TYPES.

SEE CIVIL DRAWINGS FOR TEMPORARY PAVEMENT SAW CUTS, REPLACEMENT LIMITS, 

NOTES:

K903 57

NOT TO SCALE

SHEET 3 OF 5

TRACK SLAB DETAILS

 

16' TRACK CENTERS

-
A115RE APPROACH SLAB DETAIL

SEE INSET 1

 

9•"

 8
"

4'-8•" GAUGE

 

9•"

 8
"

ADJACENT CONCRETE (TYP)

RAIL ABOVE TOP OF ‚" 

115RE IN BOOT TOP OF 

NOT TO SCALE

INSET 1

 

16' TRACK CENTERS

L L

 

8•"

-
B

SEE INSET 2

112 TRAM APPROACH SLAB DETAIL

 

3
ƒ

"

4'-8•" GAUGE

 

8•"

NOT TO SCALE

INSET 2

 

3
ƒ

"

SEE NOTE 17

SEE NOTE 17

 

27'

 

27'

 GROUT

ELASTOMERIC

-
C

 

24'

 

16' TRACK CENTERS

-
D

ELASTOMERIC GROUT

CONCRETE (TYP)

ABOVE ADJACENT 

TOP OF RAIL ‚" 

112 TRAM IN TROUGH 

 

14'-16' TRACK CENTERS
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2
"
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2
"
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2
"
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1'-4"
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2'-10"

 

24'

 

5'-6"
 

2'-6"

 

5'-6"

 9
"
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'
-
1
0
"

 

2'-10"

 

1'-2"

 

8'-0" TRACK SLAB

 

8'-0" TRACK SLAB

ASPHALT OVERLAY

BOND BREAKER

BOND BREAKER

ASPHALT OVERLAY

BOND BREAKER

 

8'-0" TRACK SLAB

 

8'-0" TRACK SLAB

BOND BREAKER

S
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.
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"

112 TRAM RETAINED FILL DETAIL
115RE RETAINED FILL DETAIL

 PANEL (TYP.)

EXISTING MSE WALL

 PANEL (TYP.)

EXISTING MSE WALL

 PANEL (TYP.)

EXISTING MSE WALL
 PANEL (TYP.)

EXISTING MSE WALL

(
T

Y
P
)

3
"
 

C
L

E
A

R

 (TYP.). DO NOT DISTURB

EXISTING MOMENT SLAB

 (TYP.). DO NOT DISTURB

EXISTING MOMENT SLAB

(SEE NOTE 3)

TEX e
(SEE NOTE 9)

 FLANGEWAY (TYP)

 BOOT WITH RUBBER

115RE RAIL IN

e
(SEE NOTE 9) (SEE NOTE 3)

TEX

(
T

Y
P
)

3
"
 

C
L

E
A

R

16.

15.

12.

13.

14.

DETAIL B ON SHEET K901.

SURFACE WILL BE FINAL MATERIAL AND FOLLOW 

OR CLOSE PROXIMITY TO THE CURB PAVEMENT 

5%. WHERE TRACK SLAB IS IN AN INTERSECTION 

CROSSWALKS, WHERE GRADE SHALL NOT EXCEED 

MAX. GRADE NOT TO EXCEED 10% EXCEPT IN 

DOSING, 3 LB PER CY.

SHALL BE F'C = 4500 PSI WITH MICROFIBER 

SLAB DETAILS. ALL TRACK SLAB CONCRETE 

SEE DETAILS A AND C, SHEET K901  FOR TRACK 

REPORT.

REQUIREMENTS OUTLINED IN THE GEOTECHNICAL 

SUBGRADE REQUIRED TO MEET COMPACTION 

SLAB, SEE NOTE 13

NORTHBOUND TRACK 

SLAB, SEE NOTE 13

NORTHBOUND TRACK 

SLAB, SEE NOTE 13

SOUTHBOUND TRACK SLAB, SEE NOTE 13

SOUTHBOUND TRACK 

C PR. NB

LC PR. NB

LC PR. NB

LC PR. NB
C PR. SB

LC PR. SB

LC PR. SB

LC PR. SB

BOULEVARD VIADUCT BRIDGE DETAILS.

SEE SHEETS ST101 TO ST107 FOR GRAND 

TO INSTALLATION.

TO ENGINEER FOR REVIEW AND APPROVAL PRIOR 

HOLDING GAUGE IN ELASTOMERIC GROUT TROUGH 

CONTRACTOR TO SUBMIT INSTALLATION PLAN FOR 

 RAIL (TYP)

112 TRAM

APPROX. NB STA. 117+41 TO STA. 117+70

APPROX. SB STA. 207+12 TO STA. 207+41

NOT TO SCALE

EXISTING MOMENT SLAB (TYP.). DO NOT DISTURB

APPROX. NB STA. 131+11 TO STA. 131+46

APPROX. SB STA. 220+94 TO STA. 221+30

NOT TO SCALE

APPROX. NB STA. 131+46 TO STA. 135+57

APPROX. SB STA. 221+30 TO STA. 225+46

NOT TO SCALE

APPROX. NB STA. 115+67 TO STA. 117+41

APPROX. SB STA. 205+51 TO STA. 207+12

NOT TO SCALE
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EXISTING AGGREGATE BASE EXISTING AGGREGATE BASE
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AGGREGATE

BASE MODOT TYPE 5 

COMPACTED AGGREGATE 

SUBGRADE

EXISTING 
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BASE MODOT TYPE 5 

COMPACTED AGGREGATE 

SUBGRADE

EXISTING 
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-

NB

 

1'

NORTHBOUND TRACK SLAB

115RE EMBEDDED TRACK AT OFF-STREET PLATFORM

 

4'-7•"

BASE MODOT TYPE 5

6" COMPACTED AGGREGATE 

SEE NOTE 3

SEE NOTES 6 AND 7

NBSB

TRACKSLAB

8'

TRACKSLAB

8'

2%
2%

115RE EMBEDDED TRACK OFF-STREET

2%

BASE MODOT TYPE 5

6" COMPACTED AGGREGATE 

SEE NOTE 3

TRACK SLAB, 

SOUTHBOUND 

SEE NOTE 3

TRACK SLAB, 

NORTHBOUND 

NOTES:

1.

4.

3.

2.

5.

6.

7.

-
A

-

 

1'

 

4'-7•"

TRACK SLAB

EX. NORTHBOUND 

115RE EMBEDDED TRACK PLATFORM WITH EXISTING TRACK D

DETAILS

FOR LANDSCAPING 

SEE C001-C003 

 

1
4
"

 

2'

BOND BREAKER

HALF THE TRACK SLAB THICKNESS.

INTO EXISTING TRACK SLAB CENTERED AT 

24" LONG SPACED AT 30" CENTERS. EPOXY 

ƒ" DEFORMED, EPOXY COATED TIE BARS, 

1
4
"

LC EX. NB

LC PR. SB

 

8'-0"

SHEETS FOR DETAILS.

PROPOSED CURB. SEE CIVIL 

BOND BREAKER

SEE NOTES 6 AND 7

C

 MODOT TYPE 5

 AGGREGATE BASE

6" COMPACTED

14.0' TYP.

TRACK CENTERS

 CONCRETE TRAIL

FINISHED GRADE

SEE NOTES 6 AND 7

14' PLATFORM

 

1'

K904 58

NOT TO SCALE

SHEET 4 OF 5

TRACK SLAB DETAILS

BOARDING AREA VARIES.

LEVEL BOARDING.  HEIGHT OUTSIDE OF LEVEL 

(NOT TOP OF TRUNCATED DOME) TO PROVIDE 

14" FROM TOR TO TOP OF PLATFORM SURFACE 

ALL RAIL SHALL HAVE 1:40 CANT, UNLESS OTHERWISE SPECIFIED.  112 TRAM RAIL SHALL HAVE ZERO CANT.

WITH MICROFIBER DOSING, 3 LB PER CY.

SEE DETAIL A, SHEET K901  FOR TRACK SLAB DETAILS. ALL TRACK SLAB CONCRETE SHALL BE F'C = 4500 PSI 

TRACK GAUGE IS MEASURED AT †" BELOW TOP OF RAIL AND FROM THE GAUGE FACE TO GAUGE FACE

APPROVED SHOP DRAWINGS PRIOR TO INSTALLATION.

DIMENSIONS AND MINIMUM CLEARANCES NOTED IN DETAIL ARE APPROXIMATE AND SHOULD BE UPDATED IN FINAL 

 NOTE 14)

 PAVEMENT (SEE

CONCRETE

S
A

W
C

U
T

MIN

 12"

 DRAWINGS FOR DETAILS.

 ASPHALT. SEE CIVIL

PROPOSED CONCRETE/

8.

AND FOLLOW DETAIL B ON SHEET K901.

SLAB IS IN AN INTERSECTION OR CLOSE PROXIMITY TO THE CURB PAVEMENT SURFACE WILL BE FINAL MATERIAL 

MAX. GRADE NOT TO EXCEED 10% EXCEPT IN CROSSWALKS, WHERE GRADE SHALL NOT EXCEED 5%. WHERE TRACK 

SUBGRADE PER GEOTECHNICAL RECOMMENDATIONS OR AS DIRECTED BY RESIDENT ENGINEER.

SUBGRADE REQUIRED TO MEET COMPACTION REQUIREMENTS OUTLINED IN THE GEOTECHNICAL REPORT. PREPARE 

SUBMIT OVER EXCAVATION BACKFILL MATERIAL FOR REVIEW AND APPROVAL BY ENGINEER.

REFER TO PROJECT GEOTECHNICAL REPORT FOR ENGINEERING RECOMMENDATIONS REGARDING UNSUITABLE MATERIAL. 

FOR PAVING LIMITS AND SIDEWALK CURB REPLACEMENT LOCATIONS, SEE CIVIL PLANS.

 MODOT TYPE 5

 AGGREGATE BASE

6" COMPACTED

 SIDEWALK

EXISTING

 

4'

 

1'

2%

(MAX.
)3:

1
(MAX.)

3.5:1

 

1'

NOTE 3)

(SEE 

TEX

NOTE 3)
(SEE 
TEX

1
4
"

 

PLATFORM WIDTH

PAVEMENT

NEW CONCRETE 

AND P101

SEE SHEETS C201 

VARIES

AND P102

SEE SHEETS C202 

AND P102

SEE SHEETS C202 

15'-4" PLATFORM

2'-0" TO 5'-6"

VARIES

VARIES

 LANDSCAPING DETAILS

 LS201 FOR

SEE LS101-LS103 AND SHEET C003

SEE CIVIL DETAIL 

APPROX. NB STA. 138+61 TO STA. 148+88

APPROX. SB STA. 228+61 TO STA. 236+48

NOT TO SCALE

APPROX. NB STA. 148+88 TO STA. 150+83

NOT TO SCALE

APPROX. SB STA. 200+78 TO STA. 201+67

NOT TO SCALE

ENSURE 14" HEIGHT ABOVE TOR IS MET.

WHILE CONSTRUCTING PLATFORM TO 

VARIES. FIELD VERIFY TOR ELEVATIONS 

OUTSIDE OF LEVEL BOARDING AREA 

TO PROVIDE LEVEL BOARDING.  HEIGHT 

SURFACE (NOT TOP OF TRUNCATED DOME) 

14" FROM TOR TO TOP OF PLATFORM 

NBSB

TRACKSLAB

8'

TRACKSLAB

8'

2%
2%

2%

BASE MODOT TYPE 5

6" COMPACTED AGGREGATE 

SEE NOTE 3

TRACK SLAB, 

SOUTHBOUND 

SEE NOTE 3

TRACK SLAB, 

NORTHBOUND 

-
B

DETAILS

FOR LANDSCAPING 

SEE C001-C003 

14.0' TYP.

TRACK CENTERS

 CONCRETE TRAIL

FINISHED GRADE

SEE NOTES 6 AND 7

 SIDEWALK

EXISTING

 

4'

 

1'

2%

(MAX.
)3:

1
(MAX.)

3.5:1

 

1'

 LANDSCAPING DETAILS

 LS201 FOR

SEE LS101-LS103 AND SHEET C003

SEE CIVIL DETAIL 

APPROX. NB STA. 136+75 TO STA. 138+61

APPROX. SB STA. 226+20 TO STA. 228+61

NOT TO SCALE

112 TRAM EMBEDDED TRACK OFF-STREET
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K905 59

NOT TO SCALE

SHEET 5 OF 5

TRACK SLAB DETAILS

 PAVEMENT

EXISTING

 PAVEMENT

EXISTING

VARIES; SEE CIVIL SHEETS

 SEE CIVIL SHEETS

CONCRETE PAVEMENT.

 MODOT TYPE 5 AGGREGATE

COMPACTED AGGREGATE BASE

 RESIDENT ENGINEER (SEE NOTES 6 AND 12)

 RECOMMENDATIONS OR AS DIRECTED BY

PREPARE SUBGRADE PER GEOTECHNICAL REPORT

 

8' TRACK SLAB

 

8' TRACK SLAB

SAWCUT

12"

SAWCUT

12"

SAWCUT

12"

SAWCUT

12"

 

VARIES; 6' MAXIMUM

 SHEETS FOR DETAILS.

PROPOSED CURB. SEE CIVIL

 SHEETS FOR DETAILS.

PROPOSED CURB. SEE CIVIL

 

VARIES

 

VARIES

(SEE NOTE 3)

TEX

e(SEE NOTE 9)
BOND BREAKER

FOR FULL DETAILS.

DETAIL A, SHEET K901 

SB TRACK SLAB. SEE 

(SEE NOTE 3)

TEX
e(SEE NOTE 9)

FOR FULL DETAILS.

DETAIL A, SHEET K901 

NB TRACK SLAB. SEE 

BOND BREAKER

TEX (SEE NOTE 3)TEX (SEE NOTE 3)

 FLANGEWAY (TYP)

 BOOT WITH RUBBER

115RE RAIL IN

 FLANGEWAY (TYP)

 BOOT WITH RUBBER

115RE RAIL IN

-
A115RE EMBEDDED TRACK WITH PAVEMENT CONNECTION

 PAVEMENT

EXISTING

 PAVEMENT

EXISTING

VARIES; SEE CIVIL SHEETS

 SEE CIVIL SHEETS

CONCRETE PAVEMENT.

 MODOT TYPE 5 AGGREGATE

COMPACTED AGGREGATE BASE

 RESIDENT ENGINEER (SEE NOTES 6 AND 12)

 RECOMMENDATIONS OR AS DIRECTED BY

PREPARE SUBGRADE PER GEOTECHNICAL REPORT

 

8' TRACK SLAB

 

8' TRACK SLAB

SAWCUT

12"

SAWCUT

12"

SAWCUT

12"

SAWCUT

12"

 

VARIES; 6' MAXIMUM

 SHEETS FOR DETAILS.

PROPOSED CURB. SEE CIVIL

 SHEETS FOR DETAILS.

PROPOSED CURB. SEE CIVIL

 

VARIES

 

VARIES

(SEE NOTE 3)

TEX

e(SEE NOTE 9)
BOND BREAKER

FOR FULL DETAILS.

DETAIL D, SHEET K901 

SB TRACK SLAB. SEE 

(SEE NOTE 3)

TEX
e(SEE NOTE 9)

FOR FULL DETAILS.

DETAIL D, SHEET K901 

NB TRACK SLAB. SEE 

BOND BREAKER

TEX (SEE NOTE 3)TEX (SEE NOTE 3)

-
B112 TRAM TRACK WITH PAVEMENT CONNECTION

 BOOT (TYP)

112 TRAM RAIL IN
 BOOT (TYP)

112 TRAM RAIL IN

LC PR. NB

LC PR. NB

LC PR. SB

LC PR. SB

1
2
"

1
2
"

APPROX. NB STA. 113+00 TO STA. 117+70

SB STA. 201+67 TO STA. 205+51

APPROX. SB STA. 199+89 TO STA. 200+78;

NOT TO SCALE

APPROX. NB STA. 135+57 TO STA. 136+75

APPROX. SB STA. 225+46 TO STA. 226+20;

NOT TO SCALE
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TRANSITION RAIL

5.

STATIONING.

DETAILS AND PLAN AND PROFILE RIBBONS FOR 

NORTHBOUND TRACK. SEE SHEET K921 FOR 

SOUTHBOUND TRACK AND 1600' ON THE 

A CENTERLINE RADIUS OF 1616' ON THE 
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INSTALLATION.

MANUFACTURER'S RECOMMENDATION FOR 

CONTRACTOR TO FOLLOW ELASTOMERIC GROUT 

DEPTH BELOW GROUT

TRACK SLAB DEPTH AS NEEDED TO ACHIEVE 7" 

ELASTOMERIC GROUT REQUIRED. INCREASE 

A MINIMUM OF 7" CONCRETE DEPTH BELOW 

MANUFACTURING TRANSITION RAIL.

REVIEW AND APPROVAL BY ENGINEER PRIOR TO 

CONTRACTOR TO SUBMIT SHOP DRAWINGS FOR 

NOTES:

K907 58

300575



9/13/2022PLOT DATE: DATE

DATE DESCRIPTION

12:38:52 PM

FILENAME:

DRAWING NO.: SHEET NO.:

K908.dgn

REV

DRAWN BY

APPROVED BY

SCALE FOR 22"x34":

CONTRACT NO.:

DESIGNED BY

CHECKED BY

CHECKED BY
VOLUME:

1

HDR Engineering, Inc.

DATE:

NOT FOR CONSTRUCTION

Certificate of Authority: 000856

816-360-2700

Kansas City, MO 64131-3471

Suite 600

10450 Holmes Road CONTRACT NO. ###

KANSAS CITY STREETCAR - RIVERFRONT EXTENSION

JWR

JWR

PBS

NKS

MMW

08-11-2022

08-11-2022

60% SUBMITTAL

A
NOT TO SCALE

8.

7.

6.

5.

4.

3.

2.

1.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

CURVED FROG TURNOUT

20M/25M CONTINUOUSLY 

NOT TO SCALE

R82'-‚"

RUNNING RAIL

RESTRAINING RAIL

 (SEE NOTE 7)

4" TURNOUT DRAIN

SWITCH BOX

(SEE NOTE 7)
4" TURNOUT DRAIN 

 

GUARDRAIL

FLARED 

4
'
-
8
•

"

7'-7"

S
T

O
C

K
 

R
A
I

L

18'-4”" P.S. -THEO.PT.

T
H

E
O
.
 

P
T
.

17'- 10•"

36'- 3†"

3'-6"

4
'
-
8
•

"

(TYP)

5' MIN STAGGER 

4
'
-
8
•

"

12'-0" SWITCH GEOMETRY

R65'-7‹"

(TYP)

5'
 MI

N 
STAGGER 

30
'-
 1

0Ž
"

15'- 8‡"

      4'-7"

 (SEE NOTE 7)
4" TURNOUT DRAIN

PITO (20M CURVE)

PITO (25M CURVE)

CURVED FROG TURNOUT

20M/25M EQUILATERAL CONTINUOUSLY 

SYSTEMS PLANS SHEET Z602 FOR SWITCH HEATER DETAILS.

EARTHBOX MACHINE AND SWITCH HEATER BOXES SHALL BE DESIGNED FOR HS20 LOADING. REFER TO 

BE PVC WITH RUBBER TIGHT GASKET.

DRAINS (LOCATION AND ROUTING TO BE DETERMINED WITH APPROVED SHOP DRAWINGS). SWITCH DRAIN TO 

SWITCH HEATERS AND POWER SWITCHES. PROVIDE DRAINAGE CONNECTION FOR SWITCH DRAIN AND TURNOUT 

TURNOUT DRAINS TO BE CONNECTED TO OVERALL DRAINAGE NETWORK. PROVIDE POWERED CONNECTIONS FOR 

TOLERANCES HAVE BEEN SATISFIED.

ALL GAUGE RODS SHALL BE DRILLED AND SECURED TO TURNOUT AFTER GEOMETRY DIMENSIONS AND 

TOLERANCES HAVE BEEN SATISFIED.

SWITCH MACHINE SHALL BE CENTERED BETWEEN TONGUE SWITCHES AFTER GEOMETRY DIMENSIONS AND 

SATISY RESISITVITY REQUIREMENTS PER SPECIFICATIONS.

MANUFACTURER AND MATERIAL SUPPLIER SPECIFICATIONS AND APPROVED BY ENGINEER. ISOLATION SHALL 

TURNOUT TO BE FULLY INSULATED FOR ELECTRICAL ISOLATION PROVIDED THROUGH ENCAPSULATION PER 

ALL DIMENSIONS ARE IN FEET AND INCHES.

ALL JOINTS AND CONNECTIONS TO BE FIELD WELDED UNLESS NOTED OTHERWISE.

20M AND 25M CONTINUOUSLY CURVED TURNOUT.

FOR SIGNALING CIRCUITS. THE SWITCH CONSISTS OF DOUBLE TONGUE 115RE SAMPSON SWITCH POINTS FOR 

EVENT OF A POWER OR COMMNUCATION FAILURE.  SWITCH MECHANISM AND EARTH BOX SHALL BE INSULATED 

THE SWITCH WILL BE POWERED WITH ACCOMMODATION FOR POINT DETECTION AND MANUAL OVERRIDE IN THE 

NOTES:

 (SEE NOTE 10)

INSULATED JOINT (TYP)

PSW POF

PSW POF

TURNOUT #

20000

STATION ELEVATION ELEVATIONSTATIONTRACK ALIGNMENT

SB 200+00.00 801.55

TURNOUT REFERENCE POINTS

PROFILE AT CENTERLINE

ELEVATIONS BASED ON TOP OF RAIL 
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200+18.36 800.99

MAINTAIN 8' TRACK SLAB FOR BOTH TRACKS THROUGH THE TURNOUT.

ENCAPSULATE TRANSITION BETWEEN STANDARD BOOT AND RESTRAINING RAIL BOOT WITH ELASTOMERIC GROUT.

ALL RAILS ARE HIGH STRENGTH HEAD-HARDENED 115RE. REFER TO DETAIL A, SHEET K905 FOR 115RE RAIL DETAILS.

FABRICATION OF TURNOUT.

SUBMIT A SUMMARY MEMO OF FINDINGS AND RECOMMENDATIONS TO ENGINEER FOR REVIEW AND APPROVAL PRIOR TO 

MANUFACTURER SHALL CONDUCT AN ANALYSIS VERIFYING TRACK GAUGE AND FLANGEWAY WIDTH (WHERE RESTRAINED) AND 

TURNOUT TO BE FULLY RESTRAINED WITH MAXIMUM FLANGEWAY WIDTH OF 2‚". SEE NOTE 16.

VERIFY INSULATED JOINT REQUIREMENTS WITH THE ENGINEER PRIOR TO FABRICATING TURNOUT.

ACCORDING TO SHOP DRAWINGS SUBMITTED BY THE SUPPLIER AND REVIEWED AND APPROVED BY THE ENGINEER.

THIS DRAWING PROVIDES THE BASIS OF DESIGN FOR BIDDING PURPOSES ONLY. FINAL TURNOUT DESIGN SHALL BE 

TURNOUT MANUFACTURING AND ENCAPSULATION SHALL BE IN COMPLIANCE WITH BUY AMERICA REQUIREMENTS.

SEE TRAIN CONTROL DRAWINGS FOR INSULATED JOINT LOCATION AND LAYOUT.

FROG SHALL BE A FLANGE-BEARING WELDED BOLTLESS MANGANESE FROG OR IN ACCORDANCE WITH THE SPECIFICATIONS.
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TURNOUT REFERENCE POINTS
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POF

CENTERLINE

TOP OF RAIL PROFILE AT 

ALL ELEVATIONS BASED ON 

CENTERLINE ALIGNMENT AND 

* ALL STATIONS BASED ON 

RIGHT-HAND TURNOUT SHOWN, LEFT-HAND IS MIRROR IMAGE.

LOADING. REFER TO SYSTEMS PLANS SHEET Z602 FOR SWITCH HEATER DETAILS.

EARTHBOX MACHINE AND SWITCH HEATER BOXES SHALL BE DESIGNED FOR HS20 

BE PVC WITH RUBBER TIGHT GASKET.

ROUTING TO BE DETERMINED WITH APPROVED SHOP DRAWINGS). SWITCH DRAIN TO 

DRAINAGE CONNECTION FOR SWITCH DRAIN AND TURNOUT DRAINS (LOCATION AND 

POWERED CONNECTIONS FOR SWITCH HEATERS AND POWER SWITCHES. PROVIDE 

TURNOUT DRAINS TO BE CONNECTED TO OVERALL DRAINAGE NETWORK. PROVIDE 

DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

ALL GAUGE RODS SHALL BE DRILLED AND SECURED TO TURNOUT AFTER GEOMETRY 

GEOMETRY DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

SWITCH MACHINE SHALL BE CENTERED BETWEEN TONGUE SWITCHES AFTER 

RESISITVITY REQUIREMENTS PER SPECIFICATIONS.

SPECIFICATIONS AND APPROVED BY ENGINEER. ISOLATION SHALL SATISY 

THROUGH ENCAPSULATION PER MANUFACTURER AND MATERIAL SUPPLIER 

TURNOUT TO BE FULLY INSULATED FOR ELECTRICAL ISOLATION PROVIDED 

ALL DIMENSIONS ARE IN FEET AND INCHES.

ALL JOINTS AND CONNECTIONS TO BE FIELD WELDED UNLESS NOTED OTHERWISE.

A POWER SWITCH MACHINE.

POINTS FOR 25M TURNOUTS. MANUAL SWITCHES SHALL BE ABLE TO ACCOMMODATE 

CIRCUITS. THE SWITCH CONSISTS OF DOUBLE TONGUE 115RE SAMPSON SWITCH 

SWITCH MECHANISM AND EARTH BOX SHALL BE INSULATED FOR SIGNALING 

MANUAL OVERRIDE IN THE EVENT OF A POWER OR COMMNUCATION FAILURE.  

THE SWITCH WILL BE POWERED WITH ACCOMMODATION FOR POINT DETECTION AND 

NOTES:
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TURNOUT.

MAINTAIN 8' TRACK SLAB FOR STRAIGHT AND DIVERGING TRACK THROUGH THE 

WITH ELASTOMERIC GROUT.

ENCAPSULATE TRANSITION BETWEEN STANDARD BOOT AND RESTRAINING RAIL BOOT 

SHEET K906 FOR 115RE RAIL DETAILS.

ALL RAILS ARE HIGH STRENGTH HEAD-HARDENED 115RE. REFER TO DETAIL A, 

TO FABRICATION OF TURNOUT.

FINDINGS AND RECOMMENDATIONS TO ENGINEER FOR REVIEW AND APPROVAL PRIOR 

FLANGEWAY WIDTH (WHERE RESTRAINED) AND SUBMIT A SUMMARY MEMO OF 

MANUFACTURER SHALL CONDUCT AN ANALYSIS VERIFYING TRACK GAUGE AND 

SEE NOTE 16.

TURNOUT TO BE FULLY RESTRAINED WITH MAXIMUM FLANGEWAY WIDTH OF 2‚". 

FABRICATING TURNOUT.

VERIFY INSULATED JOINT REQUIREMENTS WITH THE ENGINEER PRIOR TO 

THE SUPPLIER AND REVIEWED AND APPROVED BY THE ENGINEER.

FINAL TURNOUT DESIGN SHALL BE ACCORDING TO SHOP DRAWINGS SUBMITTED BY 

THIS DRAWING PROVIDES THE BASIS OF DESIGN FOR BIDDING PURPOSES ONLY. 

BUY AMERICA REQUIREMENTS.

TURNOUT MANUFACTURING AND ENCAPSULATION SHALL BE IN COMPLIANCE WITH 

SEE TRAIN CONTROL DRAWINGS FOR INSULATED JOINT LOCATION AND LAYOUT.

ACCORDANCE WITH THE SPECIFICATIONS.

FROG SHALL BE A FLANGE-BEARING WELDED BOLTLESS MANGANESE FROG OR IN 
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TURNOUT AND DIAMOND.

MAINTAIN 8' TRACK SLAB FOR STRAIGHT AND DIVERGING TRACK THROUGH THE 

WITH ELASTOMERIC GROUT.

ENCAPSULATE TRANSITION BETWEEN STANDARD BOOT AND RESTRAINING RAIL BOOT 

SHEET K906 FOR 115RE RAIL DETAILS.

ALL RAILS ARE HIGH STRENGTH HEAD-HARDENED 115RE. REFER TO DETAIL A, 

TO FABRICATION OF TURNOUT.

FINDINGS AND RECOMMENDATIONS TO ENGINEER FOR REVIEW AND APPROVAL PRIOR 

FLANGEWAY WIDTH (WHERE RESTRAINED) AND SUBMIT A SUMMARY MEMO OF 

MANUFACTURER SHALL CONDUCT AN ANALYSIS VERIFYING TRACK GAUGE AND 

WIDTH OF 2‚". SEE NOTE 16.

TURNOUT AND DIAMOND TO BE FULLY RESTRAINED WITH MAXIMUM FLANGEWAY 

FABRICATING TURNOUT AND DIAMOND.

VERIFY INSULATED JOINT REQUIREMENTS WITH THE ENGINEER PRIOR TO 

SUBMITTED BY THE SUPPLIER AND REVIEWED AND APPROVED BY THE ENGINEER.

FINAL TURNOUT AND DIAMOND DESIGN SHALL BE ACCORDING TO SHOP DRAWINGS 

THIS DRAWING PROVIDES THE BASIS OF DESIGN FOR BIDDING PURPOSES ONLY. 

BUY AMERICA REQUIREMENTS.

TURNOUT MANUFACTURING AND ENCAPSULATION SHALL BE IN COMPLIANCE WITH 

SEE TRAIN CONTROL DRAWINGS FOR INSULATED JOINT LOCATION AND LAYOUT.

ACCORDANCE WITH THE SPECIFICATIONS.

FROG SHALL BE A FLANGE-BEARING WELDED BOLTLESS MANGANESE FROG OR IN 

RIGHT-HAND TURNOUT SHOWN, LEFT-HAND IS MIRROR IMAGE.

LOADING. REFER TO SYSTEMS PLANS SHEET Z602 FOR SWITCH HEATER DETAILS.

EARTHBOX MACHINE AND SWITCH HEATER BOXES SHALL BE DESIGNED FOR HS20 

BE PVC WITH RUBBER TIGHT GASKET.

ROUTING TO BE DETERMINED WITH APPROVED SHOP DRAWINGS). SWITCH DRAIN TO 

DRAINAGE CONNECTION FOR SWITCH DRAIN AND TURNOUT DRAINS (LOCATION AND 

POWERED CONNECTIONS FOR SWITCH HEATERS AND POWER SWITCHES. PROVIDE 

TURNOUT DRAINS TO BE CONNECTED TO OVERALL DRAINAGE NETWORK. PROVIDE 

DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

ALL GAUGE RODS SHALL BE DRILLED AND SECURED TO TURNOUT AFTER GEOMETRY 

GEOMETRY DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

SWITCH MACHINE SHALL BE CENTERED BETWEEN TONGUE SWITCHES AFTER 

RESISITVITY REQUIREMENTS PER SPECIFICATIONS.

SPECIFICATIONS AND APPROVED BY ENGINEER. ISOLATION SHALL SATISFY 

PROVIDED THROUGH ENCAPSULATION PER MANUFACTURER AND MATERIAL SUPPLIER 

TURNOUT AND DIAMOND TO BE FULLY INSULATED FOR ELECTRICAL ISOLATION 

ALL DIMENSIONS ARE IN FEET AND INCHES.

ALL JOINTS AND CONNECTIONS TO BE FIELD WELDED UNLESS NOTED OTHERWISE.

A POWER SWITCH MACHINE.

POINTS FOR 25M TURNOUTS. MANUAL SWITCHES SHALL BE ABLE TO ACCOMMODATE 

CIRCUITS. THE SWITCH CONSISTS OF DOUBLE TONGUE 115RE SAMPSON SWITCH 

SWITCH MECHANISM AND EARTH BOX SHALL BE INSULATED FOR SIGNALING 

MANUAL OVERRIDE IN THE EVENT OF A POWER OR COMMNUCATION FAILURE.  

THE SWITCH WILL BE POWERED WITH ACCOMMODATION FOR POINT DETECTION AND 

NOTES:

NB POFD1

NB POFD2

NB POFD3

NB POFD4

LC SB

LC NB

K909A.dgnK909A

300578
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A
NOT TO SCALE

25M STRAIGHT FROG TURNOUT

S
T

O
C
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R
A
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L

S
T

O
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K
 

R
A
I

L

GUARDRAIL

FLARED 

43'-6"

29'-2š" THEORETICAL LEAD P.S. TO THEORETICAL PT.

9.

8.

7.

6.

5.

4.

3.

2.

1.

R82'-‚"

WELDED JOINT (TYP)

 (SEE NOTE 7)
4" TURNOUT DRAIN

(SEE NOTE 7)
4" TURNOUT DRAIN 

(SEE NOTE 7)
4" TURNOUT DRAIN 

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

5' MIN STAGGER

5' MIN STAGGER

TURNOUT

END OF 

9'-3"

NOT TO SCALE

25M STRAIGHT FROG TURNOUT

(SEE NOTE 11)

INSULATED JOINT (TYP)

POF

PSW

PSW POF

TURNOUT # STATION ELEVATION ELEVATIONSTATIONTRACK ALIGNMENT

TURNOUT REFERENCE POINTS

PROFILE AT CENTERLINE

ELEVATIONS BASED ON TOP OF RAIL 

CENTERLINE ALIGNMENT AND ALL 

* ALL STATIONS BASED ON 

14660 146+60.99NB 765.29 146+31.77 764.87

RIGHT-HAND TURNOUT SHOWN, LEFT-HAND IS MIRROR IMAGE.

REFER TO SYSTEMS PLANS SHEET Z602 FOR SWITCH HEATER DETAILS.

EARTHBOX MACHINE AND SWITCH HEATER BOXES SHALL BE DESIGNED FOR HS20 LOADING. 

WITH APPROVED SHOP DRAWINGS). SWITCH DRAIN TO BE PVC WITH RUBBER TIGHT GASKET.

FOR SWITCH DRAIN AND TURNOUT DRAINS (LOCATION AND ROUTING TO BE DETERMINED 

CONNECTIONS FOR SWITCH HEATERS AND POWER SWITCHES. PROVIDE DRAINAGE CONNECTION 

TURNOUT DRAINS TO BE CONNECTED TO OVERALL DRAINAGE NETWORK. PROVIDE POWERED 

DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

ALL GAUGE RODS SHALL BE DRILLED AND SECURED TO TURNOUT AFTER GEOMETRY 

DIMENSIONS AND TOLERANCES HAVE BEEN SATISFIED.

SWITCH MACHINE SHALL BE CENTERED BETWEEN TONGUE SWITCHES AFTER GEOMETRY 

SPECIFICATIONS.

APPROVED BY ENGINEER. ISOLATION SHALL SATISY RESISITVITY REQUIREMENTS PER 

ENCAPSULATION PER MANUFACTURER AND MATERIAL SUPPLIER SPECIFICATIONS AND 

TURNOUT TO BE FULLY INSULATED FOR ELECTRICAL ISOLATION PROVIDED THROUGH 

ALL DIMENSIONS ARE IN FEET AND INCHES.

ALL JOINTS AND CONNECTIONS TO BE FIELD WELDED UNLESS NOTED OTHERWISE.

SHALL BE ABLE TO ACCOMMODATE A POWER SWITCH MACHINE.

OF DOUBLE TONGUE 115RE SAMPSON SWITCH POINTS FOR 25M TURNOUTS. MANUAL SWITCHES 

AND EARTH BOX SHALL BE INSULATED FOR SIGNALING CIRCUITS. THE SWITCH CONSISTS 

OVERRIDE IN THE EVENT OF A POWER OR COMMNUCATION FAILURE.  SWITCH MECHANISM 

THE SWITCH WILL BE POWERED WITH ACCOMMODATION FOR POINT DETECTION AND MANUAL 

NOTES:
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K910 149

TURNOUT.

MAINTAIN 8' TRACK SLAB FOR STRAIGHT AND DIVERGING TRACK THROUGH THE 

WITH ELASTOMERIC GROUT.

ENCAPSULATE TRANSITION BETWEEN STANDARD BOOT AND RESTRAINING RAIL BOOT 

SHEET K906 FOR 115RE RAIL DETAILS.

ALL RAILS ARE HIGH STRENGTH HEAD-HARDENED 115RE. REFER TO DETAIL A, 

TO FABRICATION OF TURNOUT.

FINDINGS AND RECOMMENDATIONS TO ENGINEER FOR REVIEW AND APPROVAL PRIOR 

FLANGEWAY WIDTH (WHERE RESTRAINED) AND SUBMIT A SUMMARY MEMO OF 

MANUFACTURER SHALL CONDUCT AN ANALYSIS VERIFYING TRACK GAUGE AND 

SEE NOTE 16.

TURNOUT TO BE FULLY RESTRAINED WITH MAXIMUM FLANGEWAY WIDTH OF 2‚". 

FABRICATING TURNOUT.

VERIFY INSULATED JOINT REQUIREMENTS WITH THE ENGINEER PRIOR TO 

THE SUPPLIER AND REVIEWED AND APPROVED BY THE ENGINEER.

FINAL TURNOUT DESIGN SHALL BE ACCORDING TO SHOP DRAWINGS SUBMITTED BY 

THIS DRAWING PROVIDES THE BASIS OF DESIGN FOR BIDDING PURPOSES ONLY. 

BUY AMERICA REQUIREMENTS.

TURNOUT MANUFACTURING AND ENCAPSULATION SHALL BE IN COMPLIANCE WITH 

SEE TRAIN CONTROL DRAWINGS FOR INSULATED JOINT LOCATION AND LAYOUT.

ACCORDANCE WITH THE SPECIFICATIONS.

FROG SHALL BE A FLANGE-BEARING WELDED BOLTLESS MANGANESE FROG IN 
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4'-0"

EQUIVALENT

GEOTEXTILE FABRIC OR 

MIRAFI 500X 

TEX
(TYP).

REINFORCEMENT 

LONGITUDINAL 

#4 CONTINUOUS 

STEEL C-CHANNEL

SUPPORT TIE, 

TEX

TRACK

STRAIGHTCL
TRACK

DIVERGINGLC

(TYP).

REINFORCEMENT 

LONGITUDINAL 

CONTINUOUS 

#4 

1†"

6
†

"

9Ž"

1:1

TEX

DRAINAGE SHEETS).

TIE INTO 4" CONNECTOR PIPE (SEE 

1:1

SEPCIFICATIONS

MANUFACTURER'S 

PER 

ENCAPSULATION 

TEX

(4" MIN)

SWITCH BOX DRAIN 

SLOPE TO DRAIN

TRACK

TURNOUT DIVERGING CL

4'8•"

C

115RE RAIL (TYP)

2›"

R 1ƒ"

R Œ"

R …"

REINFORCEMENT.

TRANSVERSE 

SPACING 

MAX 

#4 @ 18" 

IN TOP OF TRACK SLAB

TYPICAL #4 AT 18" MAX 

IN TOP OF TRACK SLAB

TYPICAL #4 AT 18" MAX 

3
"
 

C
L

R

SEE NOTE 9

CONCRETE

SEE NOTE 9

CONCRETE

AND 7)

ENGINEER (SEE NOTES 6 

DIRECTED BY RESIDENT 

RECOMMENDATIONS OR AS 

GEOTECHNICAL REPORT 

PREPARE SUBGRADE PER 

AND 7)

ENGINEER (SEE NOTES 6 

DIRECTED BY RESIDENT 

RECOMMENDATIONS OR AS 

GEOTECHNICAL REPORT 

PREPARE SUBGRADE PER 

REINFORCEMENT (TYP) SEE NOTE 8.

#4 CONTINUOUS LONGITUDINAL 

3
"
 

C
L

E
A

R
 

M
I

N

TRANSVERSE REINFORCEMENT.

#4 @ 18" MAX SPACING 

(TYP).

REINFORCEMENT 

LONGITUDINAL 

#4 CONTINUOUS 

AGGREGATE

BASE MODOT TYPE 5 

COMPACTED AGGREGATE 

NOTE 8.

REINFORCEMENT (TYP) SEE 

#4 CONTINUOUS LONGITUDINAL 

TRACK

STRAIGHT 

TURNOUT 

D
NOT TO SCALE -

TURNOUT REBAR LAYOUT

C
NOT TO SCALE -

FLARED GUARD RAILS - SECTION

A
NOT TO SCALE -

HOUSING / ISOLATION SECTION

EMBEDDED TURNOUT 

B
NOT TO SCALE -

EMBEDDED TURNOUT SECTION

DIMENSIONS.

REQUIREMENTS FOR 

MANUFACTURER'S 

MACHINE SEE 

BLOCKOUT FOR SWITCH 

NOT TO SCALE

TURNOUT ENCAPSULATION AND SECTION DETAILS

DETAILS.

SHEET K916 FOR 

RAIL (TYP). SEE 

115 RESTRAINING 

(TYP)

REINFORCEMENT 

SPACING TRANSVERSE 

#4 @ 12" MAX 

K911 65

 

NOTES

†"

B

ALL TRACK SLAB CONCRETE SHALL BE F'C = 4500 PSI WITH MICROFIBER DOSING, 3 LB PER CY.

LONGITUDINAL REINFORCEMENT THAT IS PLACED PARALLEL WITH THE STRAIGHT TRACK.

THE TURNOUT TRACK SLAB.  THESE BARS SHALL BE PLACED IN ADDITION TO AND ON TOP OF THE 

THE DIVERGING TRACK CONTINUOUS LOGITUDINAL REINFORCEMENT SHALL BE EXTENDED 15'-0" INTO 

SUBGRADE REQUIRED TO MEET COMPACTION REQUIREMENTS OUTLINED IN THE GEOTECHNICAL REPORT.

BY ENGINEER.

UNSUITABLE MATERIAL.  SUBMIT OVER EXCAVATION BACKFILL MATERIAL FOR REVIEW AND APPROVAL 

REFER TO PROJECT GEOTECHNICAL REPORT FOR ENGINEERING RECOMMENDATIONS REGARDING 

SEE SHEET K906 FOR FLANGEWAY WIDTH REQUIREMENTS.

ALL TRACK SHALL HAVE 1:40 CANT, UNLESS OTHERWISE SPECIFIED.

5% WITHOUT APPROVAL OF ENGINEER.

ADJACENT TO PARKING LANE OR CURB, CROSS-SLOPES ADJACENT TO TRAVEL LANES NOT TO EXCEED 

ADJUSTED TO MINIMIZE ROADWAY REGRADING. COORDINATE WITH ENGINEER FOR APPROVAL. UNLESS 

TRACK EDGE CROSS-SLOPE (TEX) ARE SHOWN ON PLAN AND PROFILE DRAWINGS AND SHALL BE FIELD 

TOP OF CONCRETE BETWEEN RAILS IS ‚" BELOW TOP OF RAIL. 

ALL RAILS ARE HEAD-HARDENED 115RE. REFER TO DETAIL A, SHEET K906 FOR 115RE DETAILS.

9.

8.

7.

6.

5.

4.

3.

2.

1.
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8'-0"

4'-0"4'-0"

4'-8•"

OF MANHOLE

WAYS WITHIN 6" 

18" MAX BOTH 

TRIM #4 BARS @ 

EDGE OF MANHOLE FRAME

CONCRETE TRACK SLAB

RAIL

1.

2.

3.

4.

5.

4' - 8•" 

8'-0"

2
'
 
(

T
Y

P
)

RAIL

ENDS AT MANHOLE FRAME.

RAIL EXTENDING 2 FT BEYOND 

#4 BAR 3" CLEAR OF INSIDE OF 

3" CLEAR (TYP.)

6.

3•" GAUGE

TRACK 

 (SEE K901)

CONCRETE TRACK SLAB

OF MANHOLE (TYP)

WAYS WITHIN 6" 

18" MAX BOTH 

TRIM #4 BARS @ 

FORMER (TYP.)

FLANGEWAY 

RUBBER BOOT AND 

115RE RAIL WITH 

 REFER TO C401 - C406 FOR LOCATIONS.

 TRACTION POWER DUCT BANKS ARE LOCATED.

36" MIN. REQUIRED IN AREAS WHERE

36" STANDARD, 20" MINIMUM

(SEE NOTE 3)

ELASTOMERIC GROUT

7.

ELASTOMERIC GROUT

STREETCAR AUTHORITY.

TO BE COORDINATED WITH CITY AND 

MANHOLE BETWEEN THE RAILS NEEDS 

WORK DONE AT LOCATIONS WITH A 

8.

WITH CITY AND STREETCAR AUTHORITY.

WORK DONE AT LOCATIONS WITH A MANHOLE BETWEEN THE RAILS NEEDS TO BE COORDINATED 

CONTROL JOINTS MAY BE PLACED AT MANHOLE TO CONTROL CRACKING.

PER CY.

ALL TRACK SLAB CONCRETE SHALL BE F'C = 4500 PSI WITH MICROFIBER DOSING, 3 LB 

UTILITY LOCATIONS TO BE VERIFIED BY CONTRACTOR IN THE FIELD. 

SHAPES AND MATERIALS.

MANHOLE SHOWN IN DETAIL, BUT SAME REQUIREMENTS APPLY FOR INLETS OF DIFFERENT 

OFFSET.

CLEANER WHEN FINISHED, MATCHING THE MATERIAL USED IN THE SMALLEST TRANSVERSE 

FIELD FIT MANHOLES BETWEEN RAILS TO MAKE THE MANHOLE SURROUNDING MATERIAL LOOK 

SHALL EXCEED 10'.

WITH SPACING NO GREATER THAN 7•' TO AVOID CONFLICT. NO GAPS BETWEEN GAUGE TIES 

WHERE MANHOLE CONFLICTS WITH STEEL GAUGE TIE, ADJUST GAUGE TIE(S) IN CONFLICT 

GAUGE FACE.

TRACK GAUGE IS MEASURED AT †" BELOW TOP OF RAIL AND FROM THE GAUGE FACE TO 

NOTES:

BETWEEN THE RAILS DETAIL

TRACK SLAB WITH MANHOLE 

NOT TO SCALE

A

-

B
NOT TO SCALE -

MANHOLE PLAN VIEW

NOT TO SCALE

SHEET 1 OF 2

MANHOLE REBAR DETAIL

K912 63
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 PAVEMENT

EXISTING

 PAVEMENT

EDGE OF PROPOSED

MANHOLE

BOTH WAYS WITHIN 6" OF 

TRIM #4 BARS @ 18" MAX 

WAYS WITHIN 6" OF MANHOLE

TRIM #4 BARS @ 18" MAX BOTH 

FRAME.

FT BEYOND ENDS AT MANHOLE 

#4 BAR 3" CLEAR EXTENDING 2 

RAIL

REBAR ACROSS JOINT

TRACK SLAB EDGE (TYP)EDGE OF PROPOSED PAVEMENT

EDGE OF VAULT

EXISTING PAVEMENT
JOINT (TYP)

CONSTRUCTION 

SEE NOTE 3

EDGE OF MANHOLE FRAME

12" MIN

12" MIN

C TRACKL

C TRACKL

12" MIN

MIN

12" 

6" MIN

(SEE K901)

CONCRETE TRACK SLAB 

FORMER (TYP)

BOOT AND FLANGEWAY 

115RE RAIL WITH RUBBER 

 MANHOLE FRAME.

 2 FT BEYOND ENDS AT

#4 BAR 3" CLEAR EXTENDING

 

3" CLEAR (TYP.)

 LOCATIONS.

 CXXX - CXXX FOR

 LOCATED. REFER TO

 DUCT BANKS ARE

 TRACTION POWER

 IN AREAS WHERE

36" MIN. REQUIRED

20" MININMUM

36" STANDARD

1.

2.

3.

4.

5.

6.

7.CONTROL JOINTS MAY BE PLACED AT MANHOLE TO CONTROL CRACKING.

PER CY.

ALL TRACK SLAB CONCRETE SHALL BE F'C = 4500 PSI WITH MICROFIBER DOSING, 3 LB 

UTILITY LOCATIONS TO BE VERIFIED BY CONTRACTOR IN THE FIELD.

SHAPES AND MATERIALS.

MANHOLE SHOWN IN DETAIL, BUT SAME REQUIREMENTS APPLY FOR INLETS OF DIFFERENT 

OFFSET.

CLEANER WHEN FINISHED, MATCHING THE MATERIAL USED IN THE SMALLEST TRANSVERSE 

FIELD FIT MANHOLES BETWEEN RAILS TO MAKE THE MANHOLE SURROUNDING MATERIAL LOOK 

SHALL EXCEED 10'.

WITH SPACING NO GREATER THAN 7•' TO AVOID CONFLICT. NO GAPS BETWEEN GAUGE TIES 

WHERE MANHOLE CONFLICTS WITH STEEL GAUGE TIE, ADJUST GAUGE TIE(S) IN CONFLICT 

GAUGE FACE.

TRACK GAUGE IS MEASURED AT †" BELOW TOP OF RAIL AND FROM THE GAUGE FACE TO 

NOTES:

NOT TO SCALE -

PLAN VIEW

MANHOLE

B
NOT TO SCALE

A

-

NEAR THE RAILS DETAIL

TRACK SLAB WITH MANHOLE 

NOT TO SCALE

SHEET 2 OF 2

MANHOLE REBAR DETAIL
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TOP OF PIPE

BOTTOM OF DRAIN
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(TYP)

SDR 26. 

6" PVC 

10"

BOOT AT CENTER OF DRAIN (TYP)

PROVIDE 4" SLOT IN BOTTOM OF 

ON DRAIN (TYP)

AT 6" CENTERS, CENTERED

FLANGEWAY FORMER

PROVIDE 4 - 4" SLOTS IN

TOP OF RAIL

@ 2'-8" BELOW

MIN. INVERT

6" PVC, IN LINE WYE

FLANGEWAY FORMER

FRAME AGAINST

FLANGEWAY FORMER

FRAME AGAINST 

1
0
"
 
(

T
Y

P
)

#4 REBAR (TYP)

4% 4%

ANGLE FRAME (TYP)

2•"x 1ƒ" x †"

ANGLE FRAME (TYP)

2•"x 1ƒ" x †"

LOCK WASHERS

CONNECTION WITH SPECIAL

STAINLESS STEEL BOLTED

4%

45 DEGREE BEND (TYP)

6" PVC, 

WITH DRAINS.

LONGITUDINAL BARS CONTINUOUSLY WHERE NOT IN CONFLICT 

MAINTAIN MAXIMUM SPACING OF 18" BETWEEN BARS.  RUN 

ADJUST TRANSVERSE TRACK REINFORCING AT TRACK DRAINS TO 

DETAILS.

A FOR TRACK SLAB REINFORCING AND SUBGRADE PREPARATION 

MICROFIBER DOSING, 3 LB PER CY.  SEE SHEET K901 DETAIL 

ALL TRACK SLAB CONCRETE SHALL BE F'C = 4500 PSI WITH 

SEE DRAINAGE PLANS FOR REQUIRED PIPE LAYOUT.

TRACK DRAIN.

REVIEW AND APPROVAL AS AN ALTERNATE TO CAST IN PLACE 

CONTRACTOR MAY SUBMIT PREFABRICATED TRACK DRAIN FOR 

PATH.

A CROSSWALK, OPENINGS SHOULD BE PERPENDICULAR TO WALK 

DIMENSIONS SHOWN. GRATES TO BE BICYCLE SAFE AND IF IN 

GRATES TO BE EJIW TYPE 6900 (OR EQUIVALENT), MODIFY TO 

CAPACITY.

TRACK DRAIN ASSEMBLY MUST BE TRAFFIC RATED TO HS20 

BOLT IN EVERY CORNER.

GRATES ARE TO BE BOLTED TO FRAME WITH A MINIMUM OF ONE

GRATING.

CONCRETE SURFACE SHALL BE GRADED TO MATCH TOP OF STEEL

FABRICATION.

SHOP DRAWINGS TO ENGINEER FOR REVIEW PRIOR TO 

CONTRACTOR TO SUBMIT ANGLE FRAME, GRATE, BOLT AND WELD 

NOTES:

9.

ALL AROUND

1/4" FILLET WELD

AROUND

WELD ALL

1/4" FILLET

3-

PER ANGLE (TYP)

STUDS SPACED EQUALLY

•" x 3" ANGLE FRAME WITH 

2•"x 4" x †"

PER ANGLE (TYP)

STUDS SPACED EQUALLY

ANGLE FRAME WITH 3-•" x 3"

2•"x 4" x †"

10" (TYP)

NOT TO SCALE -

BSECTION

NOT TO SCALE -

ATRACK DRAIN DETAIL

NOT TO SCALE -

CSECTION

WIDTH

GRATE

NOT TO SCALE

TRACK DRAIN DETAILS

K914 65

300583



9/12/2022PLOT DATE: DATE

DATE DESCRIPTION

9:41:51 PM

FILENAME:

DRAWING NO.: SHEET NO.:

K915.dgn

REV

DRAWN BY

APPROVED BY

SCALE FOR 22"x34":

CONTRACT NO.:

DESIGNED BY

CHECKED BY

CHECKED BY
VOLUME:

1

HDR Engineering, Inc.

DATE:

NOT FOR CONSTRUCTION

Certificate of Authority: 000856

816-360-2700

Kansas City, MO 64131-3471

Suite 600

10450 Holmes Road CONTRACT NO. ###

KANSAS CITY STREETCAR - RIVERFRONT EXTENSION

JWR

JWR

PBS

NKS

MMW

08-11-2022

08-11-2022

60% SUBMITTAL

1
1
3

+
0
0

1
1
5

+
0
0

1
2
0

+
0
0

20
0+

00

2
0
5

+
0
0

2
1
0

+
0
0

1
3
0

+
0
0

1
3
5

+
0
0

1
4
0

+
0
0

2
1
5

+
0
0

2
2
0

+
0
0

2
2
5

+
0
0

1
4
0

+
0
0

1
4
5

+
0
0

1
5
0

+
0
0

2
3
0

+
0
0

2
3
5

+
0
0

1
2
5
+

0
0

1
2
5

+
0
0

SOUTHBOUND TRACK

SOUTHBOUND TRACK

SOUTHBOUND TRACK

NORTHBOUND TRACK

NORTHBOUND TRACK

NORTHBOUND TRACK

 

 

 

 

 

 

 

 

 

 

FUTURE TRACK

FUTURE TRACK

TRACK

EXISTING 
CURVE #20051 CURVE #20213

CURVE #22623

CURVE #22735

CURVE #23580

TURNOUT #20000, SEE K908

TURNOUT #11368, SEE K909

TURNOUT #14660, SEE K910

CURVE #0052

CURVE #13639 CURVE #13753

CURVE #14419

CURVE #14824

NOT TO SCALE

HORIZONTAL PRECURVED RAIL LOCATION MAP

K915 69

0
+

0
0

EARLY PROCUREMENT PACKAGE 2B 09-13-2022

300584



9/12/2022PLOT DATE: DATE

DATE DESCRIPTION

9:42:04 PM

FILENAME:

DRAWING NO.: SHEET NO.:

K916.dgn

REV

DRAWN BY

APPROVED BY

SCALE FOR 22"x34":

CONTRACT NO.:

DESIGNED BY

CHECKED BY

CHECKED BY
VOLUME:

1

HDR Engineering, Inc.

DATE:

NOT FOR CONSTRUCTION

Certificate of Authority: 000856

816-360-2700

Kansas City, MO 64131-3471

Suite 600

10450 Holmes Road CONTRACT NO. ###

KANSAS CITY STREETCAR - RIVERFRONT EXTENSION

JWR

JWR

PBS

NKS

MMW

08-11-2022

08-11-2022

60% SUBMITTAL

STA 
19

9+
90
.0

0 
- 

BEGI
N 

PRECURVED 
RAI

LS

N
B
 
S

T
A
 
1
1
3
+

5
8
.8

3
 
-
 

B
E

G
IN
 
P

R
E

C
U

R
V

E
D
 

R
A
IL

S

VMF STA 1+03.39 - END PRECURVED RAILS

CURVE #20051 CURVE #20213

CURVE #0052

S
T

A
 
2
2
5

+
5
9
.3

5
 
-
 

B
E

G
IN
 
P

R
E

C
U

R
V

E
D
 

R
A
IL

S

S
T

A
 
2
0
3
+

1
9
.1

5
 
-
 

E
N

D
 
P

R
E

C
U

R
V

E
D
 

R
A
IL

S

S
T

A
 
1
3
5

+
7
1
.0

0
 
-
 

B
E

G
IN
 
P

R
E

C
U

R
V

E
D
 

R
A
IL

S

 
R

A
IL

S

E
N

D
 
P

R
E

C
U

R
V

E
D

S
T

A
 
2
2
8

+
0
3
.4

4
R

A
IL

S

E
N

D
 
P

R
E

C
U

R
V

E
D
 

S
T

A
 
1
3
8

+
1
8
.3

7

CURVE #2
2623

CURVE #13
639

CURVE #2
2735

CURVE #13
753

CURVE #23580

B
E

G
IN
 

P
R

E
C

U
R

V
E

D
 

R
A
IL

S

S
T

A
 
2
3
5

+
6
0
.5

7

E
N

D
 
P

R
E

C
U

R
V

E
D
 

R
A
IL

S

S
T

A
 
2
3
6

+
0
0
.6

7

NOT TO SCALE

HORIZONTAL PRECURVED RAIL DETAILS

1.

2.

3.

4.

5.

K916 70

THAN 400'.

CURVES USING 115RE RAIL WITH A RADIUS LESS 

RESTRAINING RAIL REQUIRED FOR ALL HORIZONTAL 

STAGGER END WELDS A MINIMUM OF 5 FT.

DETAILS.
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-NOT TO SCALE

A

-NOT TO SCALE

NOT TO SCALE

AND FLANGEWAY DETAIL

RAIL BOOT/TIE ASSEMBLY 

ASSEMBLY AND FLANGEWAY DETAIL

RESTRAINING RAIL BOOT/TIE - EMBEDDED TRACK

1.

2.

3.

4.

5.

6.

7.

8.

LC TRACK

GAUGE SIDE FIELD SIDE

GAUGE SIDEFIELD SIDE

LC OF 115 RE RAIL

0%

8'-0"

LC OF 115 RE RAIL

1
4
"
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I

N

6
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N

6
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5
/
8
"

T
Y

P
.

1
/
4
"

2‚"

9.

10.

0%

11.

C

WASHER

3/4" BOLT AND

(SEE NOTE 6)

WEB FILLER

115 RE RAIL

115 RE RESTRAINING RAIL

(SEE NOTE 6)

WEB FILLER

FILLER (SEE NOTE 5)

RESTRAINING RAIL

SEPARATOR BLOCK (SEE NOTE 7)

RAIL BOOT

RESTRAINING

COMPOSITE CLIP

B

-

e

C

RESTRAINING RAIL - CROSS SECTION

EMBEDDED TRACK WITH 

3/4" NUT

RUBBER FLANGEWAY

115 RE IN BOOT WITH

12.

AND WASHER

3/4" BOLT 

3/4" NUT

COMPOSITE CLIP

SLAB, SEE NOTE 12

CONCRETE TRACK 

NOTE 3)

TEX (SEE 

NOTE 3)

TEX (SEE 

SEE DETAIL B

NOTE 3)

(SEE 

TEX 

PREPARATION DETAILS

AGGREGATE BASE AND SUBGRADE 

SEE SHEET K901, DETAIL A FOR 

SEE NOTE 12

TRACK SLAB, 

CONCRETE

 NOTE 3)

TEX (SEE

SLAB, SEE NOTE 12

CONCRETE TRACK 

TOP OF RAIL.

A FLANGEWAY DEPTH OF 2 1/8" BELOW THE 

FILL IN EMBEDDED TRACK ONLY, MAINTAINING 

EITHER GUARD RAIL FILLER OR FLOWABLE 

RESTRAINING RAIL SHALL BE FILLED WITH 

SPACE BETWEEN RUNNING RAIL AND 

BETWEEN SEPARATOR BLOCK ASSEMBLIES, 

INSTALLED WITHOUT CANT

EMBEDDED RESTRAINING RAIL SHALL BE 

SEMI-EXCLUSIVE AND EXCLUSIVE GUIDEWAY.

OF ENGINEER. TEX NOT TO EXCEED 12% IN 

PARKING LANE OR CURB, WITHOUT APPROVAL 

MIXED TRAFFIC LANES WHERE ADJACENT TO 

TRAVEL LANES NOT TO EXCEED 5%, OR 7% IN 

APPROVAL. CROSS-SLOPES ADJACENT TO 

REGRADING. COORDINATE WITH ENGINEER FOR 

FIELD ADJUSTED TO MINIMIZE ROADWAY 

ON K100 SERIES DRAWINGS AND SHALL BE 

TRACK EDGE CROSS-SLOPE (TEX) ARE SHOWN 

LEAKAGE.

INSTRUCTIONS TO PREVENT STRAY CURRENT 

ACCORDANCE WITH MANUFACTURER'S 

PUNCTURES, RIPS, TEARS AND GOUGES IN 

STORAGE AND INSTALLATION. REPAIR ALL 

AVOID DAMAGING THE RAIL BOOT DURING 

IS 1/4" BELOW TOP OF RAIL.

NOTE THAT TOP OF CONCRETE BETWEEN RAILS 

PROPOSED PROFILE IS TOP OF LOW RAIL. 

NOTES:

115 RE RAIL

RAIL BOOT
 FLANGEWAY FORMER

SNAP-ON RUBBER

TRACK SLAB DETAILS.

PER CY. SEE DETAIL A, SHEET K901 FOR 

4500 PSI WITH MICROFIBER DOSING, 3 LB 

ALL TRACK SLAB CONCRETE SHALL BE F'C = 

FOR RADII UNDER 100'.

RAIL, USE RESTRAINING RAIL ON BOTH RAILS 

FOR REVENUE SERVICE TRACK USING 115 RE 

TO 400'.

WHERE THE INSTANTANEOUS RADIUS IS EQUAL 

FEET BEYOND THE POINT ON THE SPIRAL 

POINT PROVIDED THAT POINT IS AT LEAST 10 

THE CURVE OR AT THE SPIRAL TO TANGENT 

SHALL EXTEND 10' BEYOND THE LIMITS OF 

RE RAIL AND A RADIUS UNDER 400' AND 

INSIDE RUNNING RAIL FOR CURVES WITH 115 

RESTRAINING RAIL TO BE INSTALLED ON THE 

K901-K905.

FOR TRACK SLAB DETAILS SEE SHEETS 

FLANGEWAY TO BE FLARED TO 3 1/2".

FIRST AND LAST 18" OF RESTRAINING RAIL 

SOLID TYPE OR SPLIT TYPE.

CENTER TO CENTER. SEPARATOR BLOCK MAY BE 

MAXIMUM SEPARATOR BLOCK SPACING 18" 

SEPARATOR BLOCK HEAD BOLTS. 

RAIL BOOT ASSEMBLY BETWEEN LOCATIONS OF 

WEB FILLER REQUIRED ALONG BOTH SIDES OF 

PAVEMENT TIE-IN DETAILS

SEE SHEET K901 FOR 

1‡" MAX.

NOT TO SCALE

RESTRAINING RAIL
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1-#6 BOND STRAND (TRACK CIRCUIT JUMPER)

INSULATED JOINT

SIGNAL AND POWER BONDING KEY

NOTES:

A

B

C

D

3-500 KCMIL

2-250 KCMIL

2-500 KCMIL

NEGATIVE RETURN AT SUBSTATION.  

7. CROSS BONDING SHALL NOT BE COMBINED WITH 

6. ALL 500 KCMIL CABLES ARE ROPELAY

BONDS AND RETURN RAIL CONFIGURATIONS.

TO SHOW TYPICAL ARRANGMENTS OF TRACK CIRCUITS, 

5. ARRANGEMENT SHOWN IS GENERAL AND IS PROVIDED 

EACH SWITCH POINT LOCATION  FOR APPROVAL.

4. THE CONTRACTOR SHALL PROVIDE BONDING PLANS FOR 

TRACK CONSTRUCTION DETAILS.

3. SEE TRACK DRAWINGS FOR ADDITIONAL BATHTUB AND 

WITH ELASTOMERIC GROUT AT INSULATION LINER.

2. SEAL OPENINGS AROUND CONDUITS AND DRAIN PIPES 

PLATE IS USED.

1. JUMPERS NOT REQUIRED IF CONTINUOUS CAST BED 

ARE TYPE C

ALL BONDS SHOWN

B

C

A

A

A

C3T

1T

B

T
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R
C
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(1-#6 BONDSTRAND)
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3TD D

1-3T

D

D

1-3XT
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NEGATIVE RETURN RAIL 
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SIGNAL BONDING

NEGATIVE RETURN BONDING
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TRAIN CONTROL
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1-#6 BOND STRAND (TRACK CIRCUIT JUMPER)

INSULATED JOINT

SIGNAL AND POWER BONDING KEY
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2-250 KCMIL

2-500 KCMIL

NEGATIVE RETURN AT SUBSTATION.  

7. CROSS BONDING SHALL NOT BE COMBINED WITH 

6. ALL 500 KCMIL CABLES ARE ROPELAY

BONDS AND RETURN RAIL CONFIGURATIONS.

TO SHOW TYPICAL ARRANGMENTS OF TRACK CIRCUITS, 

5. ARRANGEMENT SHOWN IS GENERAL AND IS PROVIDED 

EACH SWITCH POINT LOCATION  FOR APPROVAL.

4. THE CONTRACTOR SHALL PROVIDE BONDING PLANS FOR 

TRACK CONSTRUCTION DETAILS.

3. SEE TRACK DRAWINGS FOR ADDITIONAL BATHTUB AND 

WITH ELASTOMERIC GROUT AT INSULATION LINER.

2. SEAL OPENINGS AROUND CONDUITS AND DRAIN PIPES 

PLATE IS USED.

1. JUMPERS NOT REQUIRED IF CONTINUOUS CAST BED 

NEGATIVE RETURN RAIL 

SIGNAL RAIL 

NEGATIVE RETURN BONDING

SIGNAL BONDING

TURNOUT BONDING

TRAIN CONTROL
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Z602

NOT TO SCALE

CL

2'-3"

AA

SECTION A-A

1/2"

BB

2'-3"

SECTION B-B

STEEL PLATE COVER

1-1/2" THICK GALVANIZED

ASTM A572 GRADE 60

(RECESSED BOLTS)

BOLT (TYP)

1/2" HOLE FOR COVER 

SWITCH HEATER / TRACK CIRCUIT BLOCKOUT COVER
NOT TO SCALE

EDGE OF RAIL

(TYP.)

EMBEDMENT STUD

(TYP)

FOR COVER BOLT

1/2" INSERT 

NOT TO SCALE
--

2SWITCH HEATER/TRACK CIRCUIT BLOCKOUT DETAIL

BOX (NOTE 2)

SWITCH HEATER JUNCTION 

(TYPICAL ALL THREE SIDES)

NOT TO SCALE 

NOT TO SCALE 

SIDEWALK

JUNCTION BOX

NEMA 4 SWITCH HEATER

5
-
1
/
2
"

5
"

2'-1 1/2"

2
'
-
1
1
"

GALVANIZED STEEL COVER

ASTM A572 GRADE 60

STEEL EMBEDDED FRAME

2x2x1/4 GALVANIZED ANGLE 
GALVANIZED STEEL PLATE COVER

ASTM A572 GRADE 60

CONDUIT TO SIGNAL CASE

CONNCETOR 

PVC BELL END 

(NOTES 3 & 5)

SWITCH HEATER BLOCKOUT 

CONDUIT TO TRACK CIRCUIT/ 

(NOTE 5)

SWITCH HEATER CASE

CONDUIT TO 

GRATE

INSTALL 

KNOCKOUT. 

SUMP 

REMOVE 

CONCRETE OR PAVING

( IF REQUIRED )

RISER EXTENSION

RISER EXTENSION

ROUND ACCESS FINISHED GRADE

1
NOT TO SCALE --

TYPE 5 COMMUNICATION FIBER SPLICE VAULT INSTALLATION DETAIL

SPECIFICATIONS

TECHNICAL 

SPECIFIED PER 

BACKFILL AS 

 

3
'
 
-
 
4
"

CABLE RACK

LIFTING EYES (TYP.)

1" MEETS AASHTO M-198 (TYP.)

JOINT GASKET: CONCRETE SEALANTS

ROCK 

CRUSHED

12" DEEP MIN. 

MINUS

COMPACTED ƒ" 

356
SWITCH HEATER/TRACK CIRCUIT BLOCKOUT DETAILS

MANHOLE INSTALLATION AND 

SYSTEMWIDE ELECTRICAL

NOTES:

INSULATED RESIN 2123 OR APPROVED EQUAL.

SCOTCHCAST RE-ENTERABLE ELECTRICAL 

BLOCKOUTS TO BE FILLED WITH 3M 

6. AFTER SYSTEMS ACCEPTANCE TESTING, 

RE-ENTERABLE RESIN.

CONDUIT FROM BEING FILLED WITH 

INSTALLED. CONDUIT SEALS SHALL PROTECT 

WATER PROOF SEALANT AFTER CABLE IS 

5. CONTRACTOR SHALL SEAL RACEWAYS WITH 

ELEMENT. 

4. SEE TRACK PLANS FOR TRACK SLAB CIVIL 

THE NEC.

CONDUIT AND SUPPORT AS REQUIRED BY 

NIPPLES IN EACH BLOCKOUT WITH 4" GRSC 

3. CONTRACTOR SHALL CONNECT THE 2-4" 

CLEARANCE. 

JUNCTION BOX TO HAVE MINIMUM 1INCH 

SUFFICIENT FOR TOP OF SWITCH HEATER 

2. DEPTH OF BLOCKOUT SHALL BE 

FLUSH WITH FINISHED GRADE.

THE GALVANIZED STEEL COVER TO BE 

BE EMBEDDED IN THE CONCRETE ALLOWING 

1. 2"x 2"x1/4" ANGLE STEEL FRAME SHALL 

Ë OF RAIL
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